



Florida Department of Transportation

RICK SCOTT
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

MIKE DEW
SECRETARY

ADDENDUM No. 1

DATE: October 25, 2018

TO: PROPOSERS

FROM: *RMM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R45
Financial Project No(s): 437992-1-52-01; 437992-3-52-01; 437992-3-52-02
County(ies): Martin
Project Name: Resurface Turnpike, MP 117.843 – MP 138.037

BIDS TO BE RECEIVED: October 30, 2018 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8R45 with "File Type" .001x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8R45**
 Letting October 2018
 FPID(s) 437992-1-52-01 + 437992-3-52-01 + 437992-3-52-02
 Description Resurface Turnpike Mainline MP 117.843 to MP 138.037
 County Martin


Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



 Turnpike Program Management Administrator

DATE: 10-24-18

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added Sheet 2A
2A	Added Signature Sheet
5	OBG 3 Quantities & Date Revised
6	Pavement Quantities & Date Revised
7	Date Revised
8	Lighting Quantities & Date Revised
9	Date Revised
SQ-9 – SQ-10	OBG 3 Quantities Revised
SQ-12	Milling Quantities Revised
SQ-15 – SQ-16	Superpave D Quantity Revised

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 437992-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	327-70-11	6/SQ-12	MOD	128,404	120,977
ROADWAY	327-70-17	6/SQ-12	MOD	28,279	35,706
ROADWAY	334-1-14	6/SQ-15/16	MOD	83,822	84,236

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 437992-3-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	285-703	5/ S-9&10	MOD	1584	4336
ROADWAY	630-2-11	8	MOD	6619	9059
ROADWAY	635-2-11	8	MOD	40	57
ROADWAY	715-1-12	8	MOD	10092	17838
ROADWAY	715-1-13	8	MOD	7092	11402
ROADWAY	715-1-15	8	MOD	12792	15759
ROADWAY	715-1-60	8	MOD	13436	22162
ROADWAY	715-4-14	8	ADD	-	8
ROADWAY	715-4-60	8	ADD	-	9
ROADWAY	715-7-21	8	ADD	-	1
ROADWAY	715-500-1	8	MOD	37	54