



Florida Department of Transportation

RICK SCOTT
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

MIKE DEW
SECRETARY

ADDENDUM No. 1

DATE: November 8, 2018

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R53
Financial Project No: 441306-1-52-01
County(ies): Sumter
Project Name: Ramp & Signing Improvements, Okahumpka Plaza

BIDS TO BE RECEIVED: November 15, 2018 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

BID QUESTION AND ANSWER CLARIFICATION

Reference Pre-bid question 23831 response. Temporary Traffic Plan Sheets have two detours for (NB) and two detours for (SB). Total of four detours. Detours labeled Detour 1 and Detour 2 on plan sheets 51 and 52 (Temporary Traffic Control Plan sheets 3 and 4) are changed to Detour 3 and Detour 4, respectively.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8R53 with "File Type" .001x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.