



Florida Department of Transportation

RICK SCOTT
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

MIKE DEW
SECRETARY

ADDENDUM No. 1

DATE: November 7, 2018

TO: PROPOSERS

FROM: *EMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R57
Financial Project No: 442901-7-52-01
County(ies): St. Lucie, Okeechobee & Osceola
Project Name: Turnpike Shoulder Evacuation, MP 140 – MP 210

BIDS TO BE RECEIVED: November 15, 2018 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8R57 with "File Type" .001x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**MIKE DEW
SECRETARY**

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8R57**
 Letting November 2018
 FPID(s) 442901-7-52-01
 Description TPK MAINLINE SHOULDER EVACUATION NB (MP 140 - 210)
 County St. Lucie, Okeechobee, and Osceola
 Work Mix 0061 - EMERGENCY OPERATIONS

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: 
 Turnpike Program Management Administrator

DATE: 11-7-18

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Revised Index
2A	Signature Sheet – Added Sheet
5	Summary of Pay Items – Replace Sheet
SQ-6	Summary of Quantities (6) – Revised Quantities

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442901-8-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0327 70 11	5, SQ-6	MOD	2363	2840
Roadway	0334 1 14	5, SQ-6	MOD	219.7	239.4