



Florida Department of Transportation

RICK SCOTT
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

MIKE DEW
SECRETARY

ADDENDUM No. 1

DATE: October 25, 2018

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R59
Financial Project No: 442901-8-52-01
County(ies): Osceola
Project Name: Turnpike Shoulder Evacuation, MP 210 – MP 249

BIDS TO BE RECEIVED: November 15, 2018 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8R59 with "File Type" .001x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Key Sheet – Added sheet 2A
2A	Signature Sheet – Added sheet
3	Summary of Pay Items – Revised 0102-01, 0102-60, 0102-74-1, 0102-76, 0102-99, 0102-50-1, 0102-50-2, 0107-02
SQ-1	Summary of Quantities – Replaced Summary of Traffic Control Plan Item Tables
SQ-2, SQ-3, SQ-4, SQ-5, SQ-6, SQ-7, SQ-8, SQ-9	Summary of Quantities – Replace all Summary of Traffic Control Plan Item Tables
SQ-11	Replaced Summary of Litter Removal and Mowing Table

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442901-8-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0102-1	3, SQ-9	MOD	183	150
Roadway	0102-60	3, SQ-1 thru SQ-9	MOD	1598	1445
Roadway	0102-74-1	3, SQ-1 thru SQ-9	MOD	4784	4379
Roadway	0102-76	3, SQ-1 thru SQ-9	MOD	78	72
Roadway	0102-99	3, SQ-1 thru SQ-9	MOD	148	141
Roadway	0102-150-1	3, SQ-1 thru SQ-9	MOD	156	144
Roadway	0102-150-2	3, SQ-1 thru SQ-9	MOD	156	144
Roadway	0107-2	3, SQ-11	MOD	82.96	69.14