



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

MIKE DEW  
SECRETARY

### ADDENDUM No. 2

**DATE:** November 8, 2018

**TO:** PROPOSERS

**FROM:** *EMW* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8R59  
Financial Project No: 442901-8-52-01  
County(ies): Osceola  
Project Name: Turnpike Shoulder Evacuation, MP 210 – MP 249

---

#### **BIDS TO BE RECEIVED: November 15, 2018 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS AND PAY ITEMS REVISIONS**

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8R59 with "File Type" .002x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8R59**  
 Letting November 2018  
 FPID(s) 442901-8-52-01  
 Description TPK MAINLINE SHOULDER EVACUATION NB (MP 210 - 249)  
 County Osceola  
 Work Mix 0061 - EMERGENCY OPERATIONS


**Contract Addendum No. 2 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised    No   X      Yes         If yes,      total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:**



Tumpike Program Management Administrator

**DATE:** 11-7-18

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Revised Index
2B	Signature Sheet – Added Sheet
3	Summary of Pay Items – Replaced Sheet
4	Typical Section (1) – Notes Added
6	Typical Section (3) – Revised Pavement Design
29	Roadway Plan (11) – Revised Pavement Design
30	Roadway Plan (12) – Revised Pavement Design
SQ-13	Summary of Quantities (13) – Revised Quantities
SQ-14	Summary of Quantities (14) – Revised Quantities & Revised Sheet Description

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442901-8-52-01</b>					
<b>COMPONENT</b>	<b>PAY ITEM</b>	<b>SHEET</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>
Roadway	0327-70-1	3, SQ-13	MOD	11548	9569
Roadway	0327-70-8	3, SQ-13	ADD	0	1979
Roadway	0327-70-11	3, SQ-13	MOD	6261	7588
Roadway	0334-1-12	3, SQ-14	MOD	1063.6	1226.8