



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

ERIK FENNIMAN  
INTERIM SECRETARY

### ADDENDUM NO. 1

DATE: December 11, 2018

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FROM: Richard M. Nethercote, Jr.,  
District Contracts Administrator  
Florida's Turnpike Enterprise

SUBJECT: CONTRACT NO.: E8R67  
FINANCIAL PROJECT NO.: 437913-1-72-02  
COUNTY: Miami-Dade, Broward, Palm Beach  
PROJECT NAME: Guardrail & Fence Maintenance

---

#### **BIDS TO BE RECEIVED: December 18, 2018 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **REVISED ADVERTISEMENT**

A revised Advertisement with the following changes can be found on our website:  
<http://www.fdot.gov/contracts/tp/Lettings/Lettings2019/Letting01.shtm>

#### **LETTING DATE CHANGE**

The Letting date for Contract E8R67 has been changed from Tuesday, December 11, 2018 to Tuesday, December 18, 2018 at 2:30 PM.

#### **POSTING DATE**

The Posting dates for Contract E8R67 have been changed from December 18, 2018 or January 2, 2018 to January 2, 2019 or January 8, 2019.

#### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E8R67 with "File Type" .001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please contact Rich Nethercote at the number shown above, ext. 3885.