



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 2

DATE: February 19, 2019

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8Q79
Financial Project No(s): 406144-1-52-01; 406144-1-52-02; 406144-1-56-02
County(ies): Palm Beach
Project Name: Widen Turnpike, Boynton Beach to Lake Worth MP 87.1 – MP 94.7

BIDS TO BE RECEIVED: February 26, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER TWO

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package Number Two, E8Q79Specs_Supp2, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8Q79 with "File Type" .002x for this Bid Document from your Order History. **PLEASE NOTE THAT THE .002x FILE MAY BE DELAYED IN SHOWING UP IN THE ONLINE ORDERING WEBSITE.**

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

ERIK R. FENNIMAN
INTERIM SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8Q79**
 Letting February 2019
 FPID(s) 406144-1-52-01 + 406144-1-52-02 + 406144-1-56-02
 Description Widen Turnpike from Boynton Beach Blvd. to Lake Worth Rd. MP 87-94
 County Palm Beach

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Digitally signed + sealed Supplemental Specifications Package No. 2 (PDF file)
- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Patrick Muench**
 Turnpike Design Engineer

Digitally signed by
 Patrick Muench
 Date: 2019.02.15
 11:24:40 -05'00'

DATE: _____

CONTRACT ADDENDUM 2 INCLUDES:

PLAN REVISIONS - FPID 406144-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
1	ADDED SHEETS 1A, 2B, 97A, 1461A-1461I, SQ-52A. MOVED REVISION 1 REVISIONS TO SHEET 1A
1A	ADDED REVISIONS SHEET 1A. MOVED REVISION 1 REVISIONS TO SHEET 1A
2B	ADDED SIGNATURE SHEET 2B
3	ADDED PAY ITEM 0630-2-15. UPDATED SUMMARY OF PAY ITEMS
4 to 5	UPDATED SUMMARY OF PAY ITEMS
6	REVISED QUANTITIES. UPDATED SUMMARY OF PAY ITEMS
7	DELETED PAY ITEM 0430-96. REVISED QUANTITIES. UPDATED SUMMARY OF PAY ITEMS
8	REVISED QUANTITIES. UPDATED SUMMARY OF PAY ITEMS
9	ADDED PAY ITEM 0539-80-111. UPDATED SUMMARY OF PAY ITEMS
10	REVISED QUANTITIES. UPDATED SUMMARY OF PAY ITEMS
11	UPDATED SUMMARY OF PAY ITEMS
12	ADDED PAY ITEM 0639-1-122. REVISED QUANTITIES. UPDATED SUMMARY OF PAY ITEMS
13	UPDATED SUMMARY OF PAY ITEMS
14	ADDED PAY ITEMS 0639-3-60, 0641-3-163. REV QUANTITIES. UPDATED SUMMARY OF PAY ITEMS
15	REVISED QUANTITIES. UPDATED SUMMARY OF PAY ITEMS
35-37	ADDED RUBBLE RIP-RAP (DITCH LINING)
52	ADDED RUBBLE RIP-RAP (DITCH LINING)
97	REVISED OPTIONAL MATERIALS TABULATION
97A	ADDED SHEET 97A. OPTIONAL MATERIALS TABULATION
320	ADDED PLUG AND FILL EXIST UTILITY CONDUITS DETAIL
647 thru 721, 776, 778, 854, 1009 thru 1024	ADDED RUBBLE RIP-RAP (DITCH LINING) & REVISED QUANTITIES
1461A-1461I	ADDED SHEET FOR TEMP OVERBUILD
1486-1487	ADDED PLUG AND FILL EXIST AT&T CONDUITS
1489	ADDED PLUG AND FILL EXIST AT&T CONDUITS
1512	ADDED PLUG AND FILL EXIST AT&T CONDUITS
SQ-44	REVISED QUANTITIES
SQ-51	REVISED 0334-1-12 QUANTITY.
SQ-52A	ADDED SHEET SQ-52A. REVISED 0334-1-12 QUANTITY.
SQ-53 to SQ-54	REVISED 0334-1-14 QUANTITY.
SQ-64	ADDED DESIGN FLOW
SQ-69	ADD PAY ITEM 0539-80-111.
S-1	ADDED SHEET S-2B
S-2B	ADDED SIGNATURE SHEET S-2B
S-8	REVISED QUANTITIES
S-9	REVISED QUANTITIES
S-53	REVISED PAY ITEM
S-57	REVISED PAY ITEM
B-01	ADDED SHEET B-02B
B-02B	ADDED SHEET B-02B

B-04	ADDED SHEET B-02B, SIGNATURE SHEET (1A OF 2)
BQ-03	ADDED PAY ITEM AND QUANTITY
BQ-06	ADJUSTED "CONCRETE CLASS IV, BULKHEAD". "REINFORCING STEEL, BULKHEAD" & BEDDING STONE. ADDED RIPRAP-RUBBLE DITCH LINING.
BQ-09	REVISED QUANTITIES
BW-09 to BW-23	REVISED BEDDING STONE & RUBBLE RIP RAP LIMITS.
BW-51 to BW-53	REVISED BEDDING STONE & RUBBLE RIP RAP LIMITS.
BW-54 to BW-55	RESIZED COPING CAP FROM 3'-2" TO 3'-4". REVISED BEDDING STONE & RUBBLE RIP RAP THICKNESS AT WALL PANEL. ADDED DITCH LINING.
BW-56	RESIZED COPING CAP. REVISED BEDDING STONE & RUBBLE RIP RAP THICKNESS AT WALL PANEL. ADDED DTICH LINING
BW-57	RESIZED COPING CAP. REVISED BEDDING STONE & RUBBLE RIP RAP THICKNESS AT WALL PANEL.
BW-58	RESIZED COPING CAP WIDTH FOR PILE POST TOLERANCE. REVISED ESTIMATED QUANTITIES AND BARS 5D.
BW-60	RESIZED COPING CAP WIDTH FOR PILE POST TOLERANCE. REVISED ESTIMATED QANTITIES, BARS 5D & 5DH1.
BW-63	RESIZED COPING CAP WIDTH FOR PILE POST TOLERANCE.
BW-64	RESIZED COPING CAP WIDTH FOR PILE POST TOLERANCE. REVISED BARS 5D, 5D11, 5D12, 5D21, 5D12, 5D31, 5D32, 5D41, 5D42 & 5D51.
BW-65	REVISED FILTER FABRIC AND ADDED PANEL TO POST DETAIL & CAP TOLERANCE NOTE
BW-68	RESIZED COPING CAP FOR PILE POST TOLERANCE.
BW-69	REVISED BEDDING STONE & RUBBLE RIP RAP LIMITS.
BW-71	REVISED BEDDING STONE & RUBBLE RIP RAP LIMITS.
BW-72	REVISED BEDDING STONE AND RUBBLE RIP RAP THICKNESS AT PANEL. ADDED TYPICAL SECTION AT BULKHEAD WALLS 1, 2 AND 6
BW-108 to	REVISED NOISE WALL PORTION HEIGHT.
BW-109 to BW-125	REVISED NOISE WALL PORTION HEIGHT.
BW-129 to BW-135	REVISED NOISE WALL PORTION HEIGHT.
BW-161	ADDED BOTTOM OF WALL ELEVATION.
BW-164	ADDED WALL ELEVATIONS.
L-1	ADDED SHEET L-2B
L-2A	ADDED SHEET L-2B
L-3	UPDATED PAY ITEM QUANTITIES
L-4	ADDED PAY ITEM
L-5 to L-7	UPDATED PAY ITEM QUANTITIES
L-8	ADDED PAY ITEM
L-9	UPDATED PAY ITEM QUANTITIES
L-11 to L-14	REVISED PAY ITEM NUMBER
L-35	UPDATED LIGHT POLE LOCATION
L-36	UPDATED CONDUIT AND SERVICE POINT LOCATION
L-63	UPDATED TO INCLUDE SERVICE POINT LOCATION
L-66	UPDATED SHEET WITH REMOTE PHOTO CELL INFORMATION
L-68	UPDATED PULL BOX LABEL
IT-1	ADDED SHEET IT-2A, IT-113A
IT-2A	ADDED SIGNATURE SHEET IT-2A
IT-3 to IT-8	REVISED QUANTITIES
IT-13	REVISED POLE LENGTHS
IT-30	REVISED POLE QUANTITY. REVISED POLE ID NO.
IT-33	REVISED QUANTITIES

IT-36	ADDED PAY ITEM NUMBER 641-2-13
IT-39	REVISED EXISTING SERVICE POINT CALL OUT
IT-40	REVISED POLE QUANTITY
IT-45	REVISED POLE ID NO.
IT-49	REVISED POLE QUANTITY
IT-54	REVISED POLE QUANTITY
IT-57	REVISED POLE ID NO.
IT-63	REVISED EMBEDMENT DEPTH
IT-66	REVISED EMBEDMENT DEPTH
IT-113	REMOVED DETAIL. CHANGED EOR.
IT-113A	ADDED NEW SHEET
IT-115 to IT-120	REVISED QUANTITIES
IT-121	REVISED POLE LENGTHS
IT-123	REMOVED PAY ITEMS. REVISED CONDUCTOR SIZE
IT-124	REVISED CONDUCTOR SIZE
IT-125	REVISED CONDUCTOR SIZE
IT-126	REMOVED PAY ITEMS. REVISED CONDUCTOR SIZE
IT-127 to IT-130	REVISED CONDUCTOR SIZE
IT-134	REVISED CONDUCTOR SIZE
IT-135	REPLACED SPLICE VAULT WITH FOC PULL BOX. REVISED CONDUCTOR SIZE
IT-136 to IT-138	REVISED CONDUCTOR SIZE
IT-141	REVISED CONDUCTOR SIZE
IT-142	ADDED TEMPORARY PBC FOC CONNECTION. REVISED CONDUCTOR SIZE.
IT-143 to IT-147	REVISED CONDUCTOR SIZE
IT-148 to IT-149	REMOVED PAY ITEMS. REVISED CONDUCTOR SIZE.
IT-150 to IT-151	REMOVED CONDUIT
IT-152	REMOVED PAY ITEMS
IT-153	REMOVED PAY ITEMS. REVISED CONDUCTOR SIZE
IT-154	REVISED CONDUCTOR SIZE
IT-155	REMOVED PAY ITEMS
IT-158 to IT-159	REVISED CONDUCTOR SIZE
IT-160	REVISED CONDUCTOR SIZE. REMOVED PAY ITEM
IT-161 to IT-162	REMOVED PAY ITEMS
TF-001	SHEET ADDED
TF-004A	PERMIT REVIEW UPDATES
GS1-001	GANTRY MEDIAN UPRIGHT
GS1-201A, GS1-201B, GS1-202A, GS1-202B, GS1-203A, GS1-203B, GS1-204A & GS1-204B	GANTRY MEDIAN UPRIGHT
GS1-300	GANTRY MEDIAN UPRIGHT
GS1-301	GANTRY MEDIAN UPRIGHT
GS1-311	GANTRY MEDIAN UPRIGHT
GS1-313 to GS1-315	GANTRY MEDIAN UPRIGHT
GS1-318	GANTRY MEDIAN UPRIGHT

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 406144-1-52-01

COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Structures BR# 931002	0630-2-15	3	ADD	0.000	798.000
Roadway	0120-1	6	MOD	203,883.000	203,384.000
Roadway	0120-5	6	MOD	38,721.000	24,811.000
Roadway	0120-6	6	MOD	296,779.000	294,064.000
Roadway	0334-1-12	6	MOD	24,028.000	28,235.500
Roadway	0334-1-14	6	MOD	186,713.300	189,198.500
Roadway	0400-4-8	7	MOD	10,110.000	10,317.900
Roadway	0415-1-8	7	MOD	1,295,769.000	1,308,568.000
Roadway	0430-96	7	DEL	24.000	0.000
Roadway	0530-3-4	8	MOD	5,330.700	12,091.700
Roadway	0530-74	8	MOD	19,839.500	26,449.500
Roadway	0534-72-101	8	MOD	44,450.000	46,060.000
Roadway	0539-80-111	9	ADD	0.000	600.000
Signing	0700-4-112	10	MOD	3.000	5.000
Signing	0700-4-123	10	MOD	2.000	1.000
Signing	0700-4-125	10	MOD	4.000	3.000
ITS	0425-2-41	14	MOD	6.000	88.000
ITS	0630-2-11	14	MOD	57076.000	53301.000
ITS	0630-2-12	14	MOD	1575.000	1515.000
ITS	0630-2-14	14	MOD	113410.000	113480.000
ITS	0633-1-113	14	MOD	37560.000	37600.000
ITS	0633-1-122	14	MOD	15761.000	15121.000
ITS	0633-1-123	14	MOD	92773.000	91133.000
ITS	0633-1-620	14	MOD	89044.000	88805.000
ITS	0633-2-31	14	MOD	936.000	924.000
ITS	0633-2-32	14	MOD	736.000	740.000
ITS	0633-3-11	14	MOD	47.000	44.000
ITS	0633-3-12	14	MOD	70.000	67.000
ITS	0633-3-14	14	MOD	44.000	39.000
ITS	0633-3-15	14	MOD	45.000	40.000
ITS	0633-3-17	14	MOD	43.000	38.000
ITS	0635-2-11	14	MOD	164.000	150.000
ITS	0635-2-12	14	MOD	109.000	106.000
ITS	0635-2-13	14	MOD	23.000	21.000
ITS	0635-3-12	14	MOD	48.000	43.000
ITS	0639-2-1	14	MOD	75357.000	67057.000
ITS	0639-2-6	14	MOD	34130.000	33930.000
ITS	0639-3-11	14	MOD	6.000	7.000
ITS	0639-3-12	14	MOD	43.000	38.000
ITS	0639-3-60	14	ADD	0.000	1.000
ITS	0641-2-13	14	MOD	26.000	24.000
ITS	0641-2-80	14	MOD	14.000	13.000
ITS	0641-3-163	14	ADD	0.000	2.000
ITS	0641-3-169	14	MOD	10.000	9.000
ITS	0641-3-175	14	MOD	7.000	3.000
ITS	0641-3-186	15	MOD	1.000	2.000
ITS	0660-3-11	15	MOD	38.000	34.000
ITS	0660-3-12	15	MOD	38.000	34.000

ITS	0660-3-60	15	MOD	21.000	20.000
ITS	0660-6-121	15	MOD	5.000	4.000
ITS	0660-6-122	15	MOD	5.000	4.000
ITS	0676-2-122	15	MOD	41.000	36.000
ITS	0676-2-600	15	MOD	23.000	22.000
ITS	0682-1-133	15	MOD	19.000	17.000
ITS	0684-1-1	15	MOD	42.000	37.000
ITS	0684-2-1	15	MOD	41.000	36.000
ITS	0685-1-11	15	MOD	43.000	38.000
Lighting	0630-2-12	12	MOD	981.000	1036.000
Lighting	0630-2-15	12	MOD	1109.000	1250.000
Lighting	0639-1-122	12	ADD	0.000	1.000
Lighting	0715-1-12	12	MOD	47559.000	49182.000
Lighting	0715-1-15	12	MOD	680.000	321.000
Lighting	0715-4-13	12	MOD	19.000	20.000
Lighting	0715-4-15	12	MOD	283.000	282.000
Lighting	0715-4-25	12	MOD	43.000	44.000
Lighting	0715-11-213	12	MOD	22.000	23.000

Note: Pay item 639-8-3 has been updated to be Fixed Price.

SUPPLEMENTAL SPECIFICATIONS PACKAGE – FPID 406144-1-52-01	
SECTION	DESCRIPTION
639	Created Supplemental #2 to add Electrical Power Service Assemblies – Description with fixed price (Contribution-In-Aid-Of-Construction)