



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 4

DATE: March 6, 2019

TO: PROPOSERS

FROM: *RMM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8Q79
Financial Project No(s): 406144-1-52-01; 406144-1-52-02; 406144-1-56-02
County(ies): Palm Beach
Project Name: Widen Turnpike, Boynton Beach to Lake Worth MP 87.1 – MP 94.7

BIDS TO BE RECEIVED: March 12, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8Q79 with "File Type" .004x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

ERIK R. FENNIMAN
INTERIM SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM


Contract No. **E8Q79**
 Letting March 2019
 FPID(s) 406144-1-52-01 + 406144-1-52-02 + 406144-1-56-02
 Description Widen Turnpike from Boynton Beach Blvd. to Lake Worth Rd. MP 87-94
 County Palm Beach

Contract Addendum No. 4 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 3 (PDF file)
- ✓ Design + engineering data (CADD-Rev3.zip file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Patrick Muench**  Digitally signed by Patrick Muench
 Date: 2019.03.05 15:39:29 -05'00'

Turnpike Design Engineer

DATE: _____

CONTRACT ADDENDUM 4 INCLUDES:

PLAN REVISIONS - FPID 406144-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
1	ADDED SHEETS 2C
1A	ADDED REVISION 3
2C	ADDED SIGNATURE SHEET 2C
3 to 5	UPDATED SUMMARY OF PAY ITEMS
6	REVISED QUANTITIES. UPDATED SUMMARY OF PAY ITEMS
7 to 12	UPDATED SUMMARY OF PAY ITEMS
13	DELETED PAY ITEM 1050-42-230. ADDED PAY ITEM 1050-42-236. UPDATED SUMMARY OF PAY ITEMS
14 to 15	UPDATED SUMMARY OF PAY ITEMS
636	NOTE OMITTED
745 to 748	REVISED QUANTITIES
763	REVISED CHANNEL SECTION AND QUANTITIES
764 to 768	REVISED QUANTITIES
1098 to 1110	REVISED QUANTITIES
1155	NOTE OMITTED
SQ-42	REVISED PAY ITEM NOTE
SQ-44	REVISED QUANTITIES

PLAN REVISIONS - FPID 406144-1-52-02	
SHEET	DESCRIPTION OF MODIFICATION
U-1	ADDED SHEET U-2B
U-2B	ADDED SIGNATURE SHEET U-2B
U-3	REVISED PAY ITEM NO. AND DESCRIPTION
U-5	REVISED SIZE OF DR 11 HDPE CASING TO 36
U-6	REVISED SIZE OF DR 11 HDPE CASING TO 36
U-7	REVISED SIZE OF BORE HOLE & DR 11 HDPE CASING, REVISED SPACING OF CASING SPACERS TO 10' AND REVISED DIMENSIONS
U-8	REVISED SIZE OF BORE HOLE & DR 11 HDPE CASING, REVISED SPACING OF CASING SPACERS TO 10' AND REVISED DIMENSIONS

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 406144-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0120-1	6	MOD	203,384.000	200,547.000
Roadway	0120-5	6	MOD	24,811.000	15,305.000
Roadway	0120-6	6	MOD	294,064.000	296,965.000

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 406144-1-52-02					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
UWHC	1050-42-230	13	DEL	745.000	0
UWHC	1050-42-236	13	ADD	0	745.000