



Florida Department of Transportation

RON DESANTIS
GOVERNOR


Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 1

DATE: February 5, 2019

TO: PROPOSERS

FROM:  Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R51
Financial Project No.: 441322-1-52-01
County(ies): Lake, Orange, Osceola, Sumter
Project Name: All Electronic Tolling (AET) Northern Coin Conversion, MP 236-309

BIDS TO BE RECEIVED: February 12, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8R51 with "File Type" .001x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

ERIK R. FENNIMAN
INTERIM SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8R51**
 Letting February 2019
 FPID(s) 441322-1-52-01
 Description All Electronic Tolling (AET) Northern Coin Conversion (MP 236- 309)
 Counties Lake, Orange, Sumter & Osceola

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE:

Turnpike Program Management Administrator

DATE: 2-5-19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
ROADWAY	
1	Updated key sheet to include sheet 2A
2A	New sheet addition
4-7	Updated Summary of Pay Items
SQ-17	Updated quantities, added item 0536-85-27
SIGNING AND PAVEMENT MARKINGS	
S-1	New sheet addition.
S-2A	Added Sheet S-2A to key sheet.
S-7	Updated quantities
S-13	Added item 700-3-203, updated quantities.
S-22	Updated grand total quantities, added item 700-3-203
S-23	Updated grand total quantities, added "For Interchange Markings" to description of Painted Pavt Mark, Std, White, Solid, 12" under pay item 710-90, and updated units from LF to GM.
S-41	Revised Pay items
S-44	Revised Pay Items
S-63	Revised Pay items
TOLL FACILITIES	
1	Toll Facilities Plans Key Sheet added sheet 3A
4A	Permit Review Updates
138	ATS Dimension Change
141	ATS Dimension Change
142	ATS Dimension Change
131	Condensate Line, Stone Definition
112	ATS Dimension, Reference Changes

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 441322-1-52-01

COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Signing	700-4-114	S-22	Add	0 EA	1 EA
Signing	700-1-60	S-22	Mod	60 AS	61 AS
Signing	700-2-16	S-22	Mod	33 AS	47 AS
Signing	700-3-205	S-22	Mod	6 EA	3 EA
Signing	700-3-605	S-22	Mod	32 EA	29 EA
Signing	700-4-113	S-22	Mod	7 EA	6 EA
Signing	711-15101	S-23	Mod	2.033 GM	4.795 GM
Signing	711-15131	S-23	Mod	0.927 GM	3.59 GM
Signing	711-15201	S-23	Mod	2.376 GM	5.126 GM
Arch	735-88-12	7	DEL	1 LS	0 LS
Signing	700-3-103	S-22	Mod	7 EA	6 EA
Signing	700-3-107	S-22	DEL	1 EA	0 EA
Signing	700-3-207	S-22	Mod	10 EA	11 EA
Roadway	536-85-27	SQ-17	Add	0 EA	1 EA
Roadway	536-85-28	SQ-17	Mod	2 EA	1 EA
Signing	700-3-203	S-22	Add	0 EA	1 EA
Signing	700-8-600	S-22	Add	0 EA	3 EA