



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 3

DATE: May 14, 2019

TO: PROPOSERS

FROM: *RMW* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R65
Financial Project No.: 431737-1-52-01
County(ies): Turnpike-wide
Project Name: AET Phase 8, Ticket System, MP 88-236

BIDS TO BE RECEIVED: May 21, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R65** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM


Contract No. **E8R65**
 Letting May 2019
 FPID(s) 431737-1-52-01
 Description AET Phase 8 – Ticket System (MP 88- MP 236)
 Counties Palm Beach, Martin, St. Lucie, Okeechobee, Indian River, & Osceola

Contract Addendum No. 3 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: 
 District Program Management Administrator

DATE: 5-14-19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Updated key sheet
1A	New sheet – Revision Log
2B	New signature sheet
8-10	Updated quantities
21	Added S-514 bubble
168-168A	Added S-411, S-412 & S-413. Updated plan quantity sheet subtotals and grand totals.
169-169A	Added S-411, S-412 & S-413. Updated plan quantity sheet subtotals and grand totals.
172	Added S-411, S-412 & S-413. Updated plan quantity sheet subtotals and grand totals.
214	Specified 4” Conc. Ditch pavement
246-247	S-511A and S-513 label changed to curb inlet type 5
471-475	Added Note 3, changed to inlet pavement
SQ-184-SQ 186	Quantity change and added design notes
SQ-220A	Added new sheet, Summary of Ditch Pavement
IT-1	Updated key sheet to include new sheet IT-2B and revision 2 information
IT-2B	New signature sheet
IT-72	Revised label

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 431737-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway, Category 200	0285-711	8, SQ-185	Mod	5533	6000
Roadway, Category 200	0425-1-505	9, 168	Mod	1	4
Roadway, Category 200	524-1-29	10, 169A	Mod	853 SY	868 SY