



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 2

DATE: May 10, 2019

TO: PROPOSERS

FROM: *RM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R74
Financial Project Nos.: 435542-1-52-01; 435542-3-52-01; 443645-1-52-01; 443747-1-52-01;
443790-1-52-01; 443790-2-52-01
County: Miami-Dade
Project Name: Widen HEFT, NW 106th Street to I-75, MP 34 - 39

BIDS TO BE RECEIVED: May 21, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER TWO

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package Number Two, E8R74Specs_Supp2, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R74** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8R74**
 Letting May 2019
 FPID(s) 435542-1-52-01, 435542-3-52-01, 443790-1-52-01, 443790-2-52-01, 443645-1-52-01, 443747-1-52-01
 Description WIDENING HEFT – NW 106TH ST TO I-75 (MP34 TO MP39)
 County MIAMI-DADE (87471)


Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Digitally signed + sealed Supplemental Specifications Package No. 2 (PDF file)
- ✓ Design + engineering data (CADD.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



Turnpike Program Management Administrator

DATE: 5-10-19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS – 435542-1-52-01, 435542-3-52-01, 443790-1-52-01	
SUMMARY OF ROADWAY	
SHEET	DESCRIPTION OF MODIFICATION
1A	Revision Log Sheet. Revised Revision Log Sheet
2B	Signature Sheet. Added revised sheet for Addendum #2.
4A – 4FF	Revised Summary of Pay Items Sheets Changed quantities.
1619	TTCP General Notes 12 Revised. Changed installation phase/stage of OC-10 to P1-S4.
1621B	TTCP General Notes 16 Added. Added new sheet for temp. barrier connections to guardrail, bridge railings, and barrier walls.
1854	PH1-S4 Plan Sheet 14 Revised. Moved OC-10 installation to P1-S4.
1864	PH1-S5 Plan Sheet 1 Revised. Added clarification notes for temp. pavement & overbuild removal.
1865	PH1-S5 Plan Sheet 2 Revised. Added clarification notes for temp. pavement & overbuild removal.
1866	PH1-S5 Plan Sheet 3 Revised. Added clarification notes for temp. pavement & overbuild removal.
1867	PH1-S5 Plan Sheet 4 Revised. Added clarification notes for temp. pavement & overbuild removal. Defined hatching for installation of shape ID P1-S5-S1.
1868	PH1-S5 Plan Sheet 5 Revised. Added clarification notes for temp. pavement & overbuild removal. Defined hatching for installation of shape ID P1-S5-S1.
1869	PH1-S5 Plan Sheet 6 Revised. Added clarification notes for temp. pavement & overbuild removal. Defined hatching for installation of shape ID P1-S5-S1.
1870	PH1-S5 Plan Sheet 7 Revised. Added clarification notes for temp. pavement & overbuild removal.
1873	PH1-S5 Plan Sheet 11 Revised. Added clarification notes for temp. pavement & overbuild removal.
1874	PH1-S5 Plan Sheet 12 Revised. Added clarification notes for temp. pavement & overbuild removal.
1875	PH1-S5 Plan Sheet 13 Revised. Added clarification notes for temp. pavement & overbuild removal.
1876	PH1-S5 Plan Sheet 14 Revised. Added clarification notes for temp. pavement & overbuild removal. Added OC-10 as remaining from installation in P1-S4.
1877	PH1-S5 Plan Sheet 15 Revised. Added clarification notes for temp. pavement & overbuild removal.
1878	PH1-S5 Plan Sheet 16 Revised. Added clarification notes for temp. pavement & overbuild removal.
1885	PH1-S6 Plan Sheet 2 Revised. Added clarification notes for temp. pavement & overbuild removal.
1886	PH1-S6 Plan Sheet 3 Revised. Added clarification notes for temp. pavement & overbuild removal.

1887	PH1-S6 Plan Sheet 4 Revised. Added clarification notes for temp. pavement & overbuild removal.
1888	PH1-S6 Plan Sheet 5 Revised. Added clarification notes for temp. pavement & overbuild removal.
1890	PH1-S6 Plan Sheet 7 Revised. Added clarification notes for temp. pavement construction.
1891	PH1-S6 Plan Sheet 27 Revised. Added clarification notes for temp. pavement removal.
1903	PH2-S1 Plan Sheet 12 Revised. Displayed temp. pavement shape.
1905	PH2-S1 Plan Sheet 14 Revised. Added OC-10 as remaining from installation in P1-S4.
1948	PH3-S1 Plan Sheet 14 Revised. Added OC-10 as remaining from installation in P1-S4.
1978	PH3-S2 Plan Sheet 30 Revised. Displayed temp. pavement shape.
1979	PH3-S2 Plan Sheet 31 Revised. Displayed temp. pavement & overbuild shapes.
1992	PH3-S3 Plan Sheet 30 Revised. Displayed temp. pavement shape.
1996	PH4-S1 Plan Sheet 8 Revised. Adjusted temp. barrier text callouts & displayed proposed sign structure.
1997	PH4-S1 Plan Sheet 9 Revised. Adjusted temp. barrier text callouts.
1998	PH4-S1 Plan Sheet 10 Revised. Adjusted temp. barrier text callouts & updated temp. striping callouts.
1999	PH4-S1 Plan Sheet 11 Revised. Adjusted temp. barrier text callouts & displayed proposed sign structure.
2001	PH4-S1 Plan Sheet 13 Revised. Displayed proposed sign structure.
2002	PH4-S1 Plan Sheet 14 Revised. Displayed proposed sign structures. Moved OC-10 installation to P1-S4.
2003	PH4-S1 Plan Sheet 15 Revised. Adjusted temp. barrier text callouts & displayed proposed sign structures.
2004	PH4-S1 Plan Sheet 16 Revised. Adjusted temp. barrier text callouts & displayed proposed sign structures.
2005	PH4-S1 Plan Sheet 17 Revised. Displayed proposed sign structures.
2007	PH4-S1 Plan Sheet 19 Revised. Adjusted temp. barrier text callout.
2008	PH4-S1 Plan Sheet 20 Revised. Adjusted temp. barrier text callout.
2012	PH4-S1 Plan Sheet 29 Revised. Displayed proposed sign structure & added workzone.
2013	PH4-S1 Plan Sheet 30 Revised. Displayed proposed sign structure & temp. pavement shape.
2014	PH4-S1 Plan Sheet 31 Revised. Displayed proposed sign structure, temp. pavement & temp. overbuild shapes.
2015	PH4-S1 Plan Sheet 32 Revised. Adjusted text callout.
2026	PH4-S2 Plan Sheet 16 Revised. Displayed proposed sign structure.
2027	PH4-S2 Plan Sheet 17 Revised. Displayed proposed sign structure.

2041	PH5-S1 Plan Sheet 29 Revised. Displayed proposed sign structure.
2042	PH5-S1 Plan Sheet 30 Revised. Displayed proposed sign structure.
2043	PH5-S1 Plan Sheet 31 Revised. Displayed proposed sign structure.
2048	PH5-S2 Plan Sheet 30 Revised. Displayed proposed sign structure.
2049	PH5-S2 Plan Sheet 31 Revised. Displayed proposed sign structure.
2054	PH6-S1 Plan Sheet 29 Revised. Displayed proposed sign structure.
2055	PH6-S1 Plan Sheet 30 Revised. Displayed proposed sign structure.
2056	PH6-S1 Plan Sheet 31 Revised. Displayed proposed sign structure. Adjusted text callout.
2057	PH6-S1 Plan Sheet 32 Revised. Adjusted text callout.
2060	PH6-S2 Plan Sheet 30 Revised. Displayed proposed sign structure.
2071	PH7-S1 Plan Sheet 29 Revised. Displayed proposed sign structure.
2072	PH7-S1 Plan Sheet 30 Revised. Displayed proposed sign structure.
2073	PH7-S1 Plan Sheet 31 Revised. Displayed proposed sign structure.
SQ-11	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10. Revised TTCP P1-S1 quantity for temp. guardrail (pay item #0102-73) to be QUANTITY=275 LF; TOTAL=275 LF.
SQ-12	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10. Revised TTCP P1-S2 quantity for temp. guardrail (pay item #0102-73) to be QUANTITY=444 LF; TOTAL=444 LF. Revised TTCP P1-S3 quantity for temp. guardrail (pay item #0102-73) to be QUANTITY=238 LF; TOTAL=238 LF.
SQ-13	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10 for TTCP P1-S5 & TTCP P1-S6 Temporary Pavement and Temporary Overbuild. QUANTITY= 1 LS; TOTAL= 1 LS. Added note that P1-S5 and P1-S6 Special detours are to be combined into pay item #0102-2-10 Special Detour 10. Revised TTCP P1-S4 quantity for temp. guardrail (pay item #0102-73) to be QUANTITY=238 LF; TOTAL=238 LF.
SQ-14	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10 for TTCP P1-S5 & TTCP P1-S6 Temporary Pavement and Temporary Overbuild. Added note that P1-S5 and P1-S6 Special detours are to be combined into pay item #0102-2-10 Special Detour 10.
SQ-15	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10.
SQ-16	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10.
SQ-17	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10.
SQ-18	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10.

SQ-19	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10.
SQ-20	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10.
SQ-21	Summary Of Quantities (HEFT) - TTCP Items Revised. Added Pay item #0102-2-10 Special Detour 10 for TTCP P1-S5 & TTCP P1-S6 Temporary Pavement and Temporary Overbuild. QUANTITY= 1 LS; TOTAL= 1 LS. Added note that P1-S5 and P1-S6 Special detours are to be combined into pay item #0102-2-10 Special Detour 10. Revised TOTAL quantity for temp. guardrail (pay item #0102-73) to be QUANTITY=1381 LF.
STRUCTURES - GENERAL SHEETS	
B-2A	Supplemental Signature Sheet for Addendum 2 (Signature Sheet) added.
BQ2-1	Summary of Structures Quantities (Bridge No. 870222) (1 of 3) Revised. Updated quantities.
BQ2-2	Summary of Structures Quantities (Bridge No. 870222) (2 of 3) Revised. Updated quantities.
BQ2-4	Summary of Structures Quantities (Bridge No. 870422) (1 of 3) Revised. Updated quantities.
BQ2-5	Summary of Structures Quantities (Bridge No. 870422) (2 of 3) Revised. Updated quantities.
BQ4-1	Summary of Structures Quantities (Bridge No. 870224) (1 of 3) Revised. Updated quantities.
BQ4-2	Summary of Structures Quantities (Bridge No. 870224) (2 of 3) Revised. Updated quantities.
BQ4-4	Summary of Structures Quantities (Bridge No. 870424) (1 of 3) Revised. Updated quantities.
BQ4-5	Summary of Structures Quantities (Bridge No. 870424) (2 of 3) Revised. Updated quantities.
BQ5-1	Summary of Structures Quantities (Bridge No. 870939) (1 of 2) Revised. Updated quantities.
BQ6-2	Summary of Structures Quantities (Bridge No. 870940) (2 of 2) Revised. Updated quantities.
BQ8-1	Summary of Structures Quantities (Bridge No. 870935) (1 of 3) Revised. Updated quantities.
BQ8-2	Summary of Structures Quantities (Bridge No. 870935) (2 of 3) Revised. Updated quantities.
BQ8-4	Summary of Structures Quantities (Bridge No. 870936) (1 of 2) Revised. Updated quantities.
BQ8-5	Summary of Structures Quantities (Bridge No. 870936) (2 of 2) Revised. Updated quantities.
BRIDGE SITE 2 – SR 821 (HEFT) OVER NW 114TH ST./MAULE IND. RD. (WIDENING)	
B2-3	Plan and Elevation (3 of 3) Revised. Updated EJ Locations.
B2-15	Drilled Shaft Data Table Revised. Tables updated.
B2-16	Drilled Shaft Details Revised. Updated number of 5F10 Bars.
B2-56	Superstructure Plan (1 of 4) Revised. Updated dimensions.
B2-57	Superstructure Plan (2 of 4) Revised. Updated dimensions.
B2-58	Superstructure Plan (3 of 4) Revised. Updated dimensions.

B2-74	Substructure Reinforcing Bar List (2 of 3) Revised. Updated substructure rebar.
B2-75	Substructure Reinforcing Bar List (3 of 3) Revised. Updated substructure rebar.
B2-76	Superstructure Reinforcing Bar List (1 of 2) Revised. Updated superstructure rebar.
B2-77	Superstructure Reinforcing Bar List (2 of 2) Revised. Updated superstructure rebar.
BRIDGE SITE 3 – SR 821 (HEFT) OVER PENNSUCO CANAL (WIDENING)	
B3-15	End Bent 2C Revised. Updated dimensions.
B3-32	Intermediate Bent Details (2 of 8) Revised. Updated details.
B3-33	Intermediate Bent Details (3 of 8) Revised. Updated details.
B3-34	Intermediate Bent Details (4 of 8) Revised. Updated details.
B3-35	Intermediate Bent Details (5 of 8) Revised. Updated details.
B3-36	Intermediate Bent Details (6 of 8) Revised. Updated details.
B3-37	Intermediate Bent Details (7 of 8) Revised. Updated details.
B3-50	Superstructure Plan (1 of 8) Revised. Updated legend
B3-51	Superstructure Plan (2 of 8) Revised. Updated legend
B3-52	Superstructure Plan (3 of 8) Revised. Updated legend
B3-53	Superstructure Plan (4 of 8) Revised. Updated legend
B3-54	Superstructure Plan (5 of 8) Revised. Updated legend
B3-55	Superstructure Plan (6 of 8) Revised. Updated legend
B3-56	Superstructure Plan (7 of 8) Revised. Updated legend
B3-57	Superstructure Plan (8 of 8) Revised. Updated legend
BRIDGE SITE 4 – SR 821 (HEFT) OVER NW 138TH ST./FEC RWY (WIDENING)	
B4-21	Drilled Shaft Data Table Revised. Table updated.
B4-22	Drilled Shaft Details Revised. Updated number of 5F10 Bars.
B4-23	End Bent 1L Revised. Updated callouts.
B4-24	End Bent 1C Revised. Updated callouts.
B4-25	End Bent 1R Revised. Updated callouts.
B4-28	End Bent 2R Revised. Updated callouts.

B4-57	Framing Plan (1 of 2) Revised. Update dimensions and callouts.
B4-58	Framing Plan (2 of 2) Revised. Update dimensions and callouts.
B4-59	Superstructure Plan (1 of 6) Revised. Updated callouts.
B4-60	Superstructure Plan (2 of 6) Revised. Updated callouts.
B4-61	Superstructure Plan (3 of 6) Revised. Updated callouts.
B4-62	Superstructure Plan (4 of 6) Revised. Updated callouts.
B4-63	Superstructure Plan (5 of 6) Revised. Updated callouts.
B4-64	Superstructure Plan (6 of 6) Revised. Updated callouts.
B4-85	Substructure Reinforcing Bar List (3 of 4) Revised. Updated substructure rebar.
B4-86	Substructure Reinforcing Bar List (4 of 4) Revised. Updated substructure rebar.
B4-87	Superstructure Reinforcing Bar List (1 of 2) Revised. Updated superstructure rebar.
B4-88	Superstructure Reinforcing Bar List (2 of 2) Revised. Updated superstructure rebar.
BRIDGE SITE 8 – SR 821 (HEFT) OVER NW 170TH ST. AND GOLDEN GLADES CANAL	
B8-56	Framing Plan (1 of 2) Revised. Update dimensions and callouts.
B8-57	Framing Plan (2 of 2) Revised. Update dimensions and callouts.
SUMMARY OF TOLL FACILITES	
TF-001	Added Sheet and Revision Information
TF-002A	Revision Signature Sheet Added
AG-A001	Revised Sheet Description
AA-A101	Added Dehumidifier to Plan, revised travel distance and added detail callout
AA-A201	Added Concrete Fastener Size
AA-A501	Added Condensate Line Sleeve Detail
AS-A201	Added Wall Penetration for Condensate Line
AM-A001	Added Abbreviation
AM-A201	Added Dehumidifier to the Plan, Added Dehumidifier Detail and Added Note
AM-A502	Updated Detail to Reflect Added Dehumidifier Drain and Drain Connection
AM-A601	Added Dehumidifier Schedule
AE-A202	Modified Conduit Size Leader
AE-A203	Added Conduit/Boxes for 2 nd HVAC Set
AG-B001	Revised Sheet Description
AA-B101	Added Dehumidifier to Plan, revised travel distance and added detail callout
AA-B201	Added Concrete Fastener Size
AA-B501	Added Condensate Line Sleeve Detail
AS-B201	Added Wall Penetration for Condensate Line
AM-B001	Added Abbreviation
AM-B201	Added Dehumidifier to the Plan, Added Dehumidifier Detail and Added Note

AM-B502	Updated Detail to Reflect Added Dehumidifier Drain and Drain Connection
AM-B601	Added Dehumidifier Schedule
AE-B202	Modified Conduit Size Leader
AE-B203	Added Dehumidifier with drain hole
AA-C201	Added Concrete Fastener Size
AE-C202	Modified Conduit Size Leader
AE-C203	Added Conduit/Boxes for 2 nd HVAC Set
AA-D201	Added Concrete Fastener Size
AE-D202	Modified Conduit Size Leader
AE-D203	Added Conduit/Boxes for 2 nd HVAC Set
AA-E201	Added Concrete Fastener Size
AE-E202	Modified Conduit Size Leader
AE-E203	Added Conduit/Boxes for 2 nd HVAC Set
GE6-503	Added Raceways

PLAN REVISIONS – 443645-1-52-01 (US 27)	
SHEET	DESCRIPTION OF MODIFICATION
SUMMARY OF ROADWAY	
1	Listed Revisions and Key Sheet Revisions
2A	Added Sheet
76	Updated Elevation
214	Added Information for Temporary Overbuild
214A	Added Information for Temporary Overbuild
214B	Added Information for Temporary Overbuild
226	Added Information for Temporary Overbuild
232	Added Information for Temporary Overbuild
232A	Added Information for Temporary Overbuild
SUMMARY OF ITS	
IT-1	Listed Key Sheet Revisions
IT-2A	Added Sheet
IT-3	Revised Pay item 641-2-13 Quantity, Added Pay Item 641-2-14
IT-7	Revised the Support Structure Type.o "Type P-IV" for Pole ID:3
IT-10	Revised Pay Item 641-2-13 to 641-2-14 for Pole at Sta 177+65
IT-14	Revised Pole Description From "Concrete TypeP-III Pole" to "Concrete Type P-IV Pole"
IT-25	Revised Class II Air Terminal to Class I
IT-41	Revised "Proposed Type P-III Pole 20' ABG" To "Proposed Type P-III Pole 23' ABG" To Match Pole Data Sheet
IT-42	Revised "Proposed Type P-III Pole 42' ABG" To "Proposed Type P-IV Pole 44' ABG" To Match Pole Data Sheet

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435542-1-52-01 (HEFT)				
PAY ITEMS	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF STRUCTURES – BR # 870222				
0455-88-8	BQ2-1	MOD	148	128
0455-111	BQ2-1	MOD	148	199
0455-122-8	BQ2-1	MOD	148	143
0415-1-5	BQ2-1	MOD	63794	61812
0415-1-4	BQ2-2	MOD	67764	67748
SUMMARY OF STRUCTURES – BR # 870422				
0455-88-8	BQ2-4	MOD	148	128
0455-88-9	BQ2-4	MOD	88	78
0455-111	BQ2-4	MOD	236	318
0455-122-8	BQ2-4	MOD	148	143
0455-122-9	BQ2-4	MOD	88	85
0415-1-5	BQ2-4	MOD	107814	104544
0415-1-4	BQ2-5	MOD	87121	87106
SUMMARY OF STRUCTURES – BR # 870224				
0455-88-8	BQ4-1	MOD	294	252
0455-111	BQ4-1	DEL	312	N/A
0455-122-8	BQ4-1	MOD	312	280
0415-1-5	BQ4-1	MOD	88704	84544
0415-1-4	BQ4-2	MOD	90522	92251
SUMMARY OF STRUCTURES – BR # 870424				
0455-88-8	BQ4-4	MOD	517	429
0455-111	BQ4-4	MOD	538	242
0455-122-8	BQ4-4	MOD	538	465
0415-1-5	BQ4-4	MOD	149322	140604
0415-1-4	BQ4-5	MOD	94397	96527
SUMMARY OF STRUCTURES – BR # 870935				
0415-1-5	BQ8-1	MOD	153255	153299
0450-2-45	BQ8-2	MOD	814	815
SUMMARY OF STRUCTURES – BR # 870936				
0415-1-5	BQ8-4	MOD	339152	339255
0450-2-54	BQ8-5	MOD	2318	2319
SUMMARY OF STRUCTURES – BR # 870939				
0450-2-54	BQ5-1	MOD	1167	1171
SUMMARY OF STRUCTURES – BR # 870940				
0450-2-54	BQ6-2	MOD	538	539
SUMMARY OF ROADWAY				
0102-2-10	SQ-21	ADD	N/A	1
0102-73	SQ-21	MOD	1231	1381

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 443645-1-52-01 (US 27)				
PAY ITEMS	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF ITS				
0641-2-13	IT-3	MOD	2	1
0641-2-14	IT-3	ADD	N/A	1

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
Supplemental Specifications Package Two	Includes revision to TSP Toll Facilities, “Section 23 09 00 – Dual Air Conditioner Control System and Sequence of Operation” and “Section 23 81 19 – Ductless Split System Air Conditioners”.