



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 4

DATE: May 24, 2019

TO: PROPOSERS

FROM: *RMJ* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R74
Financial Project Nos.: 435542-1-52-01; 435542-3-52-01; 443645-1-52-01; 443747-1-52-01;
443790-1-52-01; 443790-2-52-01
County: Miami-Dade
Project Name: Widen HEFT, NW 106th Street to I-75, MP 34 - 39

BIDS TO BE RECEIVED: June 25, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the Letting date for the subject contract has been changed. Set forth below are the new Letting and Posting dates:

Bid Opening Date:

- The Bid Opening date for Contract **E8R74** has been changed to **June 25, 2019 at 2:30 PM.**

Posting Dates:

- The Posting dates for Contract **E8R74** has been changed to **July 9, 2019 or July 23, 2019.**

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8R74Specs_Supp3, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R74** with “File Type” **.004x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM


Contract No. E8R74
 Letting May 2019
 FPID(s) 435542-1-52-01, 435542-3-52-01, 443790-1-52-01, 443790-2-52-01, 443645-1-52-01, 443747-1-52-01
 Description WIDENING HEFT – NW 106TH ST TO I-75 (MP34 TO MP39) 6 TO 10 LANES W/EXP LANES
 County MIAMI-DADE (87471)

Contract Addendum No. 4 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 3 (PDF file)
- ✓ Digitally signed + sealed Supplemental Specifications Package No. 3 (PDF file)
- ✓ Design + engineering data (CADD.ZIP file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: 

Turnpike Program Management Administrator

DATE: 5/24/19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS - 435542-1-52-01, 435542-3-52-01, 443790-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
SUMMARY OF STRUCTURES	
B-1	Key Sheet Revised. Added Signature Sheets for revisions.
B-2C	Signature Sheet. Added Signature Sheet for revisions
BQ7-1	Summary of Structures Quantities (Bridge Nos. 870933 & 870934) (1 of 4) Revised. Pay Item 455-122-5 added to Summary of Bridge Quantities.
BQ7-3	Summary of Structures Quantities (Bridge Nos. 870933 & 870934) (3 of 4) Revised. Pay Item 455-122-5 added to Summary of Bridge Quantities.
BW-6	Wall General Notes Revised.
BW-11	MSE Wall Details (4 of 4) Revised. Removed Class V Coating.
SUMMARY OF ROADWAY	
1	Key Sheet Revised. Added Signature Sheet for revisions.
1A	Revision Log Sheet Revised. Revised Revision Log for Revision #3
2C	Signature Sheet. Added Signature Sheet for revisions
4A – 4EE	Revised Summary of Pay Items Sheets Changed quantities.
4FF	Deleted Summary of Pay Items Sheet
924	Drainage Detail 14 Revised. Added canal maintenance access pad detail.
1608	TTCP General Notes 1 Revised. Revised Note 3.
1749	PH1-S1 Plan Sheet 11 Revised. Change Jack and Bore Pipe to Open Cut.
1750	PH1-S1 Plan Sheet 12 Revised. Change Jack and Bore Pipe to Open Cut.
SUMMARY OF ITS	
IT-1	IT-1 Revised. Revised Key Sheet to include Revision #3 signature sheet.
IT-2B	IT-2B Revised. Added Revision #3 signature sheet.
IT-10	IT-10 Tabulation of Quantities Updated tabulation of quantities.
IT-22	IT-22 Tabulation of Quantities Updated tabulation of quantities.
IT-23	IT-23 General Notes Modified pay item notes.
SUMMARY OF TOLL FACILITIES	
TF-001	Added Sheet and Revision Information
TF-002B	Revision Signature Sheet Added
SC3-501	Revised grades
SC6-501	Revised grades

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435542-1-52-01 (HEFT)					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF STRUCTURES – BR # 870933					
STRUCTURES	0455-122-5	BQ7-1	ADD	N/A	606
	0455-147-1	BQ7-1	ADD	N/A	12
SUMMARY OF STRUCTURES – BR # 870934					
STRUCTURES	455-122-5	BQ7-3	ADD	N/A	606
	0455-147-1	BQ7-1	ADD	N/A	12
SUMMARY OF ITS					
ITS	0700-8-134	IT-22	DEL	1	0

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
Supplemental Specifications Package Three	Includes: MSP 7-13.5 for “Legal Requirements and Responsibility to the Public – Insurance Requirements” and Deletion of Special Provision 102-7 “Maintenance of Traffic – Traffic Control Officer”