



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 5

DATE: June 14, 2019

TO: PROPOSERS

FROM: *RMJ* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R74
Financial Project Nos.: 435542-1-52-01; 435542-3-52-01; 443645-1-52-01; 443747-1-52-01;
443790-1-52-01; 443790-2-52-01
County: Miami-Dade
Project Name: Widen HEFT, NW 106th Street to I-75, MP 34 - 39

BIDS TO BE RECEIVED: June 25, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R74** with "File Type" **.005x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8R74
 Letting June 2019
 FPID(s) 435542-1-52-01, 435542-3-52-01, 443790-1-52-01, 443790-2-52-01, 443645-1-52-01, 443747-1-52-01
 Description WIDENING HEFT – NW 106TH ST TO I-75 (MP34 TO MP39) 6 TO 10 LANES W/EXP LANES
 County MIAMI-DADE (87471)

Contract Addendum No. 5 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 4 (PDF file)
 - ✓ Design + engineering data (CADD.zip file)
-

Contract time revised No X Yes ____ If yes, ____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE:



Turnpike Design Engineer

DATE:

6/13/19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS - 435542-1-52-01, 435542-3-52-01, 443790-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
SUMMARY OF ROADWAY	
1	Key Sheet Revised. Added Signature Sheet and Revision Log Sheet for Revision 4.
1B	Revision Log Added. Added new revision log sheet for Revision 4.
2D	Signature Sheet Added. Added new signature sheet for Revision 4.
4A – 4EE	Summary of Pay Items Sheets Revised. Summary of Pay Items Update.
16	Interchange Drainage Map (3) Added existing drainage structure 514, 515, 516
21	Summary of Existing Drainage Structures Added existing drainage structure 514, 515, 516
281	Plan Sheet (28) Revised. Revised Right-Of-Way/Easement Linework
322	Plan Sheet (69) Revised. Revised Right-Of-Way/Easement Callouts/Linework
323	Plan Sheet (70) Revised. Revised Right-Of-Way/Easement Callouts/Linework
892-896	Drainage Structures NW 170th St Revised. Revised Right-Of-Way And Easement Limits
975-983	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
986-991	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1000-1008	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1010-1013	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1035-1052	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1066-1070	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1074-1127	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1129-1138	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1152-1156	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1165-1166	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1179-1194	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1196-1246	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1265-1266	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1277	SR 821 (HEFT) Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities

1312-1313	Ramp E1 Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1316	Ramp E1 Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1353-1355	Ramp H2 Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1358	Ramp H2 Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1360-1373	Ramp I Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1375	Ramp I Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1386-1393	Ramp J Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1396	Ramp J Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1457	Pond 9C Cross Sections Updated HEFT Total Earthwork Quantities
1481-1482	US 27 Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1487-1490	US 27 Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1520	US 27 Cross Sections Revised. Updated Subsoil Removal Limits and Modified Earthwork Quantities
1549	Miami Canal (C-6) Cross Sections Updated US 27 Total Earthwork Quantities
1584-1602	NW 170th St Cross Sections Revised. Revised Right-Of-Way And Easement Limits
1609	TTCP General Notes (2) Revised. Added DERM Golden Glades Canal Maintenance of Flow Note
1676	Temporary Traffic Control Phase Notes/Typicals Revised. Updated Golden Glades Construction Notes
1690	Temporary Traffic Control Phase Notes/Typicals Revised. Updated Golden Glades Construction Notes
1748	PH1-S1 Plan Sheet (10) Revised. Updated permanent retaining wall ID to "W-18A".
1749	PH1-S1 Plan Sheet (11) Revised. Updated permanent retaining wall ID to "W-18A".
1756	PH1-S1 Plan Sheet (18) Revised. Added/Updated Canal Maintenance of Flow Notes
1782	PH1-S2 Plan Sheet (12) Revised. Added Temp. Retaining Wall Notes
1783	PH1-S2 Plan Sheet (13) Revised. Added Temp. Retaining Wall Note
1902	PH2-S1 Plan Sheet (11) Revised. Added Proposed Retaining Wall Note
1909	PH2-S1 Plan Sheet (18) Revised. Added/Updated Canal Maintenance of Flow Notes
1919	PH2-S1 Plan Sheet (37) Revised. Added/Updated Canal Maintenance of Flow Notes
1920	PH2-S1 Plan Sheet (38) Revised. Added/Updated Canal Maintenance of Flow Notes. Remove Connection to Exist. Canal
1923	PH2-S2 Plan Sheet (10) Revised. Updated permanent retaining wall ID to "W-18C". Added Proposed Retaining Wall Note.

1924	PH2-S2 Plan Sheet (11) Revised. Updated permanent retaining wall ID to "W-18C".
1945	PH3-S1 Plan Sheet (11) Revised. Updated permanent retaining wall ID to "W-18A".
1965	PH3-S1 Plan Sheet (36) Revised. Added/Updated Canal Maintenance of Flow Notes
1966	PH3-S1 Plan Sheet (37) Revised. Added/Updated Canal Maintenance of Flow Notes
1967	PH3-S1 Plan Sheet (38) Revised. Added/Updated Canal Maintenance of Flow Notes
1973	PH3-S2 Plan Sheet (10) Revised. Updated permanent retaining wall ID to "W-18A".
2104A-2104C	MOT Cross Sections Phase 1 Stage 1A Sheets Added. Added Supplementary HEFT Critical Cross Sections at Locations of Temp. Pavement
2119A-2119BE	MOT Cross Sections Phase 1 Stage 1 Sheets Added. Added Supplementary HEFT Critical Cross Sections at Locations of Temp. Pavement
2130A-2130J	MOT Cross Sections Phase 1 Stage 2 Sheets Added. Added Supplementary HEFT Critical Cross Sections at Locations of Temp. Pavement
2145A-2145F	MOT Cross Sections Phase 1 Stage 3 Sheets Added. Added Supplementary HEFT Critical Cross Sections at Locations of Temp. Pavement
2155A-2155F	MOT Cross Sections Phase 1 Stage 4 Sheets Added. Added Supplementary HEFT Critical Cross Sections at Locations of Temp. Pavement
2177A-2177L	MOT Cross Sections Phase 2 Stage 1 Sheets Added. Added Supplementary HEFT Critical Cross Sections at Locations of Temp. Pavement
2180A-2180H	MOT Cross Sections Phase 2 Stage 2 Sheets Added. Added Supplementary HEFT Critical Cross Sections at Locations of Temp. Pavement
2182A-2182B	MOT Cross Sections Phase 2 Stage 3 Sheets Added. Added Supplementary HEFT Critical Cross Sections at Locations of Temp. Pavement
2191A-2191B	MOT Cross Sections Phase 3 Stage 1 Sheets Added. Added Supplementary HEFT Critical Cross Sections at Locations of Temp. Pavement
2210A	MOT Cross Sections Phase 2 Stage 1 Sheets Added. Added Supplementary US 27 Critical Cross Sections at Locations of Temp. Pavement
2215A-2215B	MOT Cross Sections Phase 2 Stage 2 Sheets Added. Added Supplementary US 27 Critical Cross Sections at Locations of Temp. Pavement
2215C-2215D	MOT Cross Sections Phase 2 Stage 3 Sheets Added. Added Supplementary US 27 Critical Cross Sections at Locations of Temp. Pavement
2221A-2221E	MOT Cross Sections Phase 3 Stage 1 Sheets Added. Added Supplementary US 27 Critical Cross Sections at Locations of Temp. Pavement
2225A-2225C	MOT Cross Sections Phase 3 Stage 2 Sheets Added. Added Supplementary US 27 Critical Cross Sections at Locations of Temp. Pavement
2240A-2240C	MOT Cross Sections Phase 5 Stage 1 Sheets Added. Added Supplementary US 27 Critical Cross Sections at Locations of Temp. Pavement
SQ-35	Summary of Quantities, Revised. Revised the Quantities for Pay Items 0120-1, 0120-4, 0120-6
SQ-87	Summary of Quantities, Revised. Revised the Quantities for Pay Items 0120-1, 0120-4, 0120-6
SUMMARY OF STRUCTURES	
B-1	Key Sheet Revised. Added Signature Sheet for Addendum 5
B-2D	Signature Sheet For Addendum 5 Added. Added Signature Sheet for Addendum 5
BW-6	Wall General Notes Revised. Updated Lagging Note

BW-7	Critical Temporary Sheet Pile Wall General Notes Revised. Updated Lagging Note
BW-13	Soldier Pile Wall Details Revised. Updated Callout
SUMMARY OF SIGNING & PAVEMENT MARKINGS	
S-1	Key Sheet Revised. Added Signature Sheet S-2B for Revision 4
S-2B	Signature Sheet Added. Added Revision Signature Sheet S-2B
S-55	Signing and Pavement Markings Plan Sheet (28) Revised. Adjusted Stop Bar and Arrow Locations to be Outside Signal Loops on EB NW 106 th St.
SUMMARY OF SIGNALIZATION	
T-1	Key Sheet Revised. Added Signature Sheet for Revision 4.
T-2A	Signature Sheet Added. Added Signature Sheet for Revision 4.
T-3	Signalization Plan SR 821 NB Ramps @ NW 170 Revised. Revised Quantities for 630-2-11, 649-21-10, 649-21-15, & 660-2-106
T-5	Signalization Plan NW 106 St @ NW 112 Ave Revised. Added Notes 3 & 4, Added Loop 6R, Added Existing Signal Heads to Signal Head Details, added existing overhead signs to Sign Details, revised overhead sign, and revised existing crown elevation
T-6	Signalization Plan NW 106 St @ NW 112 Ave Revised. Added Loop 6R
T-7	Signalization Plan Okeechobee Rd & SR-821 SB On/Off Ramps Revised. Revised intersection name, added notes 3 & 4
T-8	Signalization Plan Okeechobee Rd & SR-821 SB On/Off Ramps Revised. Revised intersection name
T-9	Signalization Plan Okeechobee Rd & SR-821 SB On/Off Ramps Revised. Revised intersection name
T-10	Signalization Plan Okeechobee Rd & SR-821 NB On/Off Ramps Revised. Revised intersection name, added notes 3 & 4, and revised mast arms 6, 7, & 8 foundation elevations.
T-11	Signalization Plan Okeechobee Rd & SR-821 NB On/Off Ramps Revised. Revised intersection name
T-12	Signalization Plan Okeechobee Rd & SR-821 NB On/Off Ramps Revised. Revised intersection name
T-13	Signalization Plan NW 170 ST & SR-821 SB On/Off Ramps Revised. Revised Intersection Name, Added Intersection ID Number, Added Notes 3 & 4, Revised Overhead Sign and Revised Mast Arm 9 & 10 Foundation Elevations
T-14	Signalization Plan NW 170 ST & SR-821 SB On/Off Ramps Revised. Revised Intersection Name and Added Intersection ID Number
T-15	Signalization Plan NW 170 ST & SR-821 SB On/Off Ramps Revised. Revised Intersection Name and Added Intersection ID Number
T-16	Signalization Plan NW 170 ST & SR-821 NB On/Off Ramps Revised. Revised Intersection Name, Added Intersection ID Number, Added Notes 3 & 4, Relocated Mast Arm 14, and Revised Mast Arm 13 & 15 Foundation Elevations.
T-17	Signalization Plan NW 170 ST & SR-821 NB On/Off Ramps Revised. Revised Intersection Name and Added Intersection ID Number, Added Legend for PED Features and Location of PED Detectors
T-18	Signalization Plan SR 821 NB Ramps @ NW 170 Revised. Revised Intersection Name and Added Intersection ID Number, and Relocated Mast Arm 14, Added Legend for PED Features and Location of PED Detectors

T-19	Standard Mast Arm Tabulation Revised. Revised Crown Elev. Mast Arm 1, Revised Found. Elevation Mast Arms 6, 7, 8, 9, & 10, Revised Arm Mounting Heights for Mast Arms 1, 7, 8, & 10
T-20	Standard Mast Arm Tabulation Revised. Revised Foundation Elevation for Mast Arms 13 & 15 Revised Mast Arm 14 Data Revised Mounting Heights for Mast Arms 13 & 15
T-21	Standard Mast Arm Assemblies Revised. Revise Mast Arm 14 Data. Revised Mounting Heights for Mast Arms 1, 7, 8, 10, 13 & 15.
T-22	Guide Sign Work Sheet Revised. Revised Signs And Dimensions
T-23	Guide Sign Work Sheet Revised. Revised Sign And Dimensions

PLAN REVISIONS - 443790-2-52-01, (NW 107 th St)	
SHEET	DESCRIPTION OF MODIFICATION
SUMMARY OF ROADWAY	
1	Key Sheet Revised. Added Signature Sheet for Revision 4.
2B	Signature Sheet Added. Added new signature sheet for Revision 4.
15	Plan Sheet (3) Revised. Revised Right-Of-Way/Easement Callouts/Limits
27-28	Drainage Structures Revised. Revised Right-Of-Way/Easement Limits
63-65	NB 107 Cross Sections Revised. Revised Right-Of-Way/Easement Limits

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435542-1-52-01 (HEFT)					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF ROADWAY					
Roadway	0120-1	SQ-35	MOD	498,136	494,003
Roadway	0120-4	SQ-35	MOD	545,749	641,316
Roadway	0120-6	SQ-35	MOD	2,681,577	2,774,103
SUMMARY OF SIGNALIZATION					
Signalization	660-2-106	T-3	MOD	3	2

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435542-3-52-01 (US 27)					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF ROADWAY					
Roadway	0120-1	SQ-87	MOD	12,003	11,995
Roadway	0120-4	SQ-87	MOD	17,293	17,945
Roadway	0120-6	SQ-87	MOD	62,794	63,620

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 443790-1-52-01 (NW 170 th Street)					
---	--	--	--	--	--

COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SUMMARY OF SIGNALIZATION					
Signalization	630-2-11	T-3	MOD	1400	1418
Signalization	649-21-10	T-3	MOD	4	5
Signalization	649-21-15	T-3	MOD	1	2