



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 8

DATE: July 17, 2019

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R74
Financial Project Nos.: 435542-1-52-01; 435542-3-52-01; 443645-1-52-01; 443747-1-52-01;
443790-1-52-01; 443790-2-52-01
County: Miami-Dade
Project Name: Widen HEFT, NW 106th Street to I-75, MP 34 - 39

BIDS TO BE RECEIVED: July 23, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans Revisions.

ADVERTISEMENT REVISION

The Advertisement for this project has been revised to add the following language:

“Notice to proceed for the 443747-1-52-01 work is contingent upon receipt of funding by the Department from the expressway authority that has operational and financial control of the Gratigny Expressway (SR 924).”

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R74** with “File Type” **.008x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8R74**
 Letting July 2019
 FPID(s) 435542-1-52-01, 435542-3-52-01, 443790-1-52-01, 443790-2-52-01, 443645-1-52-01, 443747-1-52-01
 Description WIDENING HEFT – NW 106TH ST TO I-75 (MP34 TO MP39) 6 TO 10 LANES W/EXP LANES
 County MIAMI-DADE (87471)

Contract Addendum No. 8 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 6 (PDF file)
 - ✓ Design + engineering data (CADD.zip file)
 - ✓ Reference Documents - Impact to Construction Assessment Report (PDF file)
-

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE:



Turnpike Director of Transportation Development

DATE:

7/19/19

CONTRACT ADDENDUM INCLUDES:

| PLAN REVISIONS - 435542-1-52-01, 435542-3-52-01, 443790-1-52-01 | |
|--|---|
| SHEET | DESCRIPTION OF MODIFICATION |
| SUMMARY OF ROADWAY | |
| 1 | Key Sheet Revised. Added Signature Sheet and Revision Log for Addendum 8 (Revision 6) |
| 1B | Revision Log Sheet Revised Revision Log for Addendum 8 (Revision 6) |
| 2F | Signature Sheet for Addendum 8 Added. Added Signature Sheet for Addendum 8 (Revision 6) |
| 253 | General Notes Sheet Revised. Added Note Number 15 |

| PLAN REVISIONS – 443790-2-52-01 (NW 107th) | |
|--|---|
| SHEET | DESCRIPTION OF MODIFICATION |
| SUMMARY OF ROADWAY | |
| 1 | Key Sheet Revised. Added Signature Sheet and Revision Log for Addendum 8 (Revision 6) |
| 2D | Signature Sheet Added. Added Signature Sheet for Addendum 8 (Revision Log 6) |
| 12 | General Notes Sheet Revised. Added Note Number 5 |

| REFERENCE DOCUMENTS |
|--|
| Impact to Construction Assessment Report for NW 170 th Street (July 2019) |
| Impact to Construction Assessment Report for NW 107 th Avenue. (April 2019) |