



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 1

DATE: May 13, 2019

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R75
Financial Project No.: 429339-4-52-01
County: Palm Beach
Project Name: All Electronic Tolling, Phase 5C, Sawgrass Exp. to S, Lantana Toll Plaza

BIDS TO BE RECEIVED: May 21, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the Letting date for the subject contract has been changed. Set forth below are the new Letting and Posting dates:

Bid Opening Date:

- The Bid Opening date for Contract **E8R75** has been changed to **Tuesday, May 21, 2019 at 2:30 PM.**

Posting Dates:

- The Posting dates for Contract **E8R75** has been changed to **Tuesday, June 4, 2019 or June 18, 2019.**

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R75** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM


Contract No. **E8R75**
 Letting May 2019
 FPID(s) 429339-4-52-01
 Description SR 91 – AET 5C, TPK from N. of Sawgrass Xway to S. of Lantana Toll Plaza
 County Broward and Palm Beach

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Roadway Contract Plan Revision 1 (PDF file)
- ✓ Digitally signed + sealed Signing and Marking Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: 
 District Program Management Administrator

DATE: 5-13-19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	ADDED SHEET NUMBER 2A, 331A-331D, AND SQ-36A TO INDEX
2A	ADDED SHEET
3	REVISED QUANTITIES
4	REVISED QUANTITIES
35	REVISED QUANTITIES
47	ADDED SHAPE AND CALLOUT FOR SAND CEMENT RIP RAP
48	ADDED SHAPE AND CALLOUT FOR SAND CEMENT RIP RAP
50	S-A3 - ADDED PROPOSED PIPE LENGTH AND SIZE
63	S-B1 - CHANGED PIPE SIZE
65	S-B9 & S-B10 - CHANGED PIPE SIZE
70	S-B6 - CHANGED PIPE SIZE
93	ADDED RIP RAP AND CALLOUT, CHANGED RIP RAP DIMENSIONS
97	ADDED RIP RAP SHAPE AND CALLOUT
98	REMOVED CONC. JACKETS & PROPOSED PIPES, CHANGED EXIST. 15" PIPE TO PROPOSED 18" PIPE
100	CHANGED PIPE SIZE, CHANGED EXIST. PIPE TO PROPOSED PIPE CALLOUT
331A-331D	ADDED SHEETS
SQ-36A	ADDED SHEET
S-2A	ADDED SHEET
S-6A	ADDED TABULATION OF QUANTITIES SHEET
S-39A – S-39H	ADDED SIGNING AND PAVEMENT MARKING SHEETS
S-47A – S-47B	ADDED GUIDE SIGN WORKSHEET
S-61A – S-61G	ADDED OVERHEAD SIGN CROSS SECTIONS

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 429339-4-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	102-14	SQ-36A	MOD	188	200
Roadway	102-60	SQ-36A	MOD	108,457	108,697
Roadway	102-74-1	SQ-36A	MOD	292,868	293,456
Roadway	102-74-2	SQ-36A	MOD	23,316	23,360
Roadway	102-76	SQ-36A	MOD	3,555	3,571
Roadway	102-99	SQ-36A	MOD	8,760	8792
Roadway	425-11	35	DEL	3	0
Roadway	430-175-115	35	MOD	12	32
Roadway	430-175-118	35	MOD	595	448
Roadway	430-175-124	35	MOD	119	226
Roadway	530-1	35	MOD	58	6.4
S&PM	700-3-203	S-6A	ADD	0	8
S&PM	700-3-207	S-6A	ADD	0	1
S&PM	700-3-208	S-6A	ADD	0	7
S&PM	700-3-603	S-6A	ADD	0	8
S&PM	700-3-607	S-6A	ADD	0	1
S&PM	700-3-608	S-6A	ADD	0	7