



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 2

DATE: May 15, 2019

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R75
Financial Project No.: 429339-4-52-01
County: Palm Beach
Project Name: All Electronic Tolling, Phase 5C, Sawgrass Exp. to S, Lantana Toll Plaza

BIDS TO BE RECEIVED: May 21, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISIONS

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans Revisions.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package Number One, E8R75Specs_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R75** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8R75**
 Letting May 2019
 FPID(s) 429339-4-52-01
 Description SR 91 – AET 5C, TPK from N. of Sawgrass Xway to S. of Lantana Toll Plaza
 County Broward and Palm Beach


Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Digitally signed + sealed Supplemental Specifications Package No. 1 (PDF file)
- ✓ Digitally signed + sealed Supplemental TSP No. 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



 Design Program Management Administrator

DATE: 5-15-19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
TF-001	REVISED KEY SHEET INDEX
TF-006	ADDED NEW SHEET
AM-501	LINE SET COVER MATERIAL REVISION
AE-A202	ADDED BOX REFERENCE NOTE FOR CONDUIT AND WIRING
AE-B201	ADDED BOX REFERENCE NOTE FOR CONDUIT AND WIRING
AE-C201	ADDED BOX REFERENCE NOTE FOR CONDUIT AND WIRING
1	REVISION 2 NUMBER REFERENCE ADDED
2A	ADDED SHEET

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
05 50 00	STEEL FABRICATION OF BRACKET CLARIFIED
26 32 13	GENERATOR SYSTEM STANDBY RATING UPDATED