



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 2

DATE: March 5, 2019

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R76
Financial Project No.: 439457-1-52-01
County: Orange
Project Name: Reconstruct Turnpike Mainline, MP 269.4 – MP 273.3

BIDS TO BE RECEIVED: March 12, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISIONS

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8R76 with "File Type" .002x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8R76**
 Letting March 2019
 FPID(s) 439457-1-52-01
 Description Reconstruct Turnpike Mainline MP 269.4 – 273.3
 County Orange

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Patrick Muench**
 Turnpike Design Engineer

Digitally signed by Patrick Muench
 Date: 2019.03.04 15:50:53 -05'00'

DATE: _____

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added Sheet 2B
2B	Added Signature Sheet 2B for Revision 2
4	Removed "(PG 76-22)" Call-Out
19	Changed Call-Out from 2 ¼" to 3 ¾"
25	Added Exist. Shldr. Cross Slope
26	Added Exist. Shldr. Cross Slope and Travel Lane Cross Slope