



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 2

DATE: June 3, 2019

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R80
Financial Project No.: 435543-1-52-01
County(ies): Miami Dade
Project Name: Widen HEFT, SR 836 – NW 106th Street

BIDS TO BE RECEIVED: June 11, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R80** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8R80**
 Letting June 2019
 FPID(s) 435543-1-52-01
 Description Widen HEFT from SR 836 to NW 106th St. MP 26-34
 County Miami-Dade (87471)

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Design + engineering data (CADD.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



Turnpike Design Engineer

DATE:

5/31/19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS – 435543-1-52-01 – Roadway	
SHEET	DESCRIPTION OF MODIFICATION
1	ADDED SHEET 2B TO INDEX
1A	ADDED LIST OF REVISION 2 SHEETS
2B	ADDED SHEET
17A	REVISED QUANTITY
392	UPDATED LABEL
941	UPDATED WALL TYPE
942	UPDATED WALL TYPE

PLAN REVISIONS – 435543-1-52-01 – ITS	
SHEET	DESCRIPTION OF MODIFICATION
IT-1	ADDED SHEET IT-2B TO INDEX
IT-2B	ADDED SHEET
IT-6	REVISED QUANTITY
IT-8	REVISED QUANTITY

PLAN REVISIONS – 435543-1-52-01 – Toll Facility Plans	
SHEET	DESCRIPTION OF MODIFICATION
TF-000	ADDED SHEET TF-002A TO INDEX
TF-002A	ADDED SHEET
AAA-101	DEHUMIDIFIER AND NOTES
AAA-501	DEHUMIDIFIER CONDENSATE LINE
ASA-201	DEHUMIDIFIER AND NOTES
AMA-001	ADDED ABBREVIATION
AMA-201	ADDED DEHUMIDIFIER, NOTE AND SCHEDULE
AMA-601	UPDATED DETAIL 3 AND 4 / AMA-601
AEA-121	ADDED DEHUMIDIFIER AND NOTE
AEA-201	REVISED ELEVATION
AEA-203	REVISED ELEVATION
AEA-602	UPDATED PANEL SCHEDULE AND LOAD SUMMARY
AAB-000	ADDED SHEET TO INDEX
AAB-101	DEHUMIDIFIER AND NOTES
AAB-501	DEHUMIDIFIER CONDENSATE LINE
ASB-201	DEHUMIDIFIER PENETRATION AND NOTES
AMB-001	ADDED ABBREVIATION
AMB-201	ADDED DEHUMIDIFIER, NOTE AND SCHEDULE
AMB-601	UPDATED DETAIL 3 AND 4 / AMA-601
AEB-121	ADDED DEHUMIDIFIER AND NOTE
AEB-204	REVISED ELEVATION
AEB-206	REVISED ELEVATION
AEB-602	UPDATED PANEL SCHEDULES
AEB-603	ADDED SHEET
AMC-001	ADDED ABBREVIATION AND SCHEDULE
AAC-101	DEHUMIDIFIER AND NOTES

AAC-301	DEHUMIDIFIER CONDENSATE LINE
AMC-201	ADDED DEHUMIDIFIER AND NOTE
AMC-601	UPDATED DETAIL 3 AND 4 / AMA-601
AEC-111	ADDED DEHUMIDIFIER AND NOTES
AEC-602	UPDATED PANEL SCHEDULE AND LOAD SUMMARY

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435543-1-52-01 – ITS				
PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
0684-90-10	IT-8	MOD	6	12