



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM No. 3

**DATE:** June 5, 2019

**TO:** PROPOSERS

**FROM:** *RMA* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8R80  
Financial Project No.: 435543-1-52-01  
County(ies): Miami Dade  
Project Name: Widen HEFT, SR 836 – NW 106<sup>th</sup> Street

---

**BIDS TO BE RECEIVED: June 11, 2019 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8R80Specs\_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

**AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R80** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8R80**  
 Letting June 2019  
 FPID(s) 435543-1-52-01  
 Description Widen HEFT from SR 836 to NW 106<sup>th</sup> St. MP 26-34  
 County Miami-Dade (87471)


**Contract Addendum No. 3 includes:** \*See Page 2 for details\*

- ✓ Supplemental Specification Package One

Contract time revised No X Yes \_\_\_\_\_ If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



Turnpike Program Management Administrator

DATE: 6-5-19

**CONTRACT ADDENDUM INCLUDES:**

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
<b>SECTION</b>	<b>DESCRIPTION</b>
4-1	SCOPE OF WORK – INTENT OF CONTRACT, PAGE(S) 7-8, ARE DELETED AND THE FOLLOWING SUBSTITUTED – (to remove express lane language from the scope)
102-7	MAINTENANCE OF TRAFFIC – TRAFFIC CONTROL OFFICER, PAGE(S) 37, IS DELETED
TSP23 09 00	TSP TOLL FACILITY, SECTION 23-09-00, PAGES(S) 208-212, ARE DELETED AND THE FOLLOWING SUBSTITUTED – (add details related to dehumidifier)
TSP23 81 19	TSP TOLL FACILITY, SECTION 23-81-19, PAGES(S) 226-230, ARE DELETED AND THE FOLLOWING SUBSTITUTED - (add details related to dehumidifier)