



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 1

DATE: August 20, 2019

TO: PROPOSERS

FROM: *RM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R81
Financial Project No.: 441322-2-52-01
County(ies): Lake
Project Name: Re-Construct Turnpike NB Outside Travel Lanes (MP 289.5 – 290)

BIDS TO BE RECEIVED: September 10, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced project documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISIONS

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R81** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract **E8R81**
 Letting September 2019
 FPID(s) 441322-2-52-01
 Description Reconstruct Turnpike (SR91) NB Outside Travel Lane MP 289.5 to MP 290
 County Lake

Contract Addendum No. 1 includes:

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)

SHEET	DESCRIPTION OF MODIFICATION
1	Key sheet revision note added
10	Special event notes updated

- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes ____ If yes, ____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

Turnpike Program Management Administrator

DATE:

8/15/19