



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM No. 2

**DATE:** August 28, 2019

**TO:** PROPOSERS

**FROM:** *RM* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8R95  
Financial Project No.: 435605-7-52-01  
County(ies): Broward, Miami-Dade and Palm Beach  
Project Name: South Florida DMS Improvements and Replacements

---

#### **BIDS TO BE RECEIVED: September 10, 2019 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced project documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS REVISIONS**

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans Revisions.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R95** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8R95**  
Letting September 2019  
FPID(s) 435605-7-52-01  
Description South Florida DMS Improvements and Replacements  
County Broward, Palm Beach, and Miami-Dade

**Contract Addendum No. 2 includes:** \*See Page 2 for details\*


- ✓ Digitally signed + sealed - Plan Revision 2 (PDF file)

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
IT-1	ADDED SHEET NUMBER IT-2B TO INDEX
IT-2B	ADDED NEW SHEET
IT-11	REVISED NOTE
IT-131	REVISED BREAKER SPACES FOR SITE 91-052.8-NB

- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised    No  X     Yes \_\_\_\_\_    If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:   
Turnpike Program Management Administrator

DATE: 8-27-19