



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 2

DATE: August 13, 2019

TO: PROPOSERS

FROM: *RMM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R96
Financial Project No.: 441309-1-52-01
County(ies): Orange
Project Name: Turkey Lake Service Plaza Tandem Truck Staging Lot

BIDS TO BE RECEIVED: August 20, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced project documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R96** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8Q96**
 Letting August 2019
 FPID(s) 441309-1-52-01
 Description Turkey Lake Service Plaza Tandem Truck Staging Lot
 County Orange


Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes ____ If yes, ____ total calendar days


- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: _____



Turnpike Program Management Administrator

DATE: _____



8/13/19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
2A	Revised signature sheet.
4	Revised quantities/date.
5	Revised quantities/date.
71	Revised Notes 5, 11, & 13.
72	Revised Phasing Notes and Phase IIB Detail.
77	Addition of drainage to be constructed in Phase I and addition of sod to temporary pavement detail.
79	Addition of drainage and pond constructed in Phase I.
80	Addition of drainage and pond constructed in Phase I.
SQ-1	Summary of Temporary Traffic Control Plan quantity revision.
SQ-2	Summary of Temporary Traffic Control Plan quantity revision.
SQ-10	Summary of Performance Turf (Sod) quantity revision.

PAY ITEMS + QUANTITIES (AASHTOWare PrP)					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0102 74 1	SQ-2	MOD	22186	22494
Roadway	0102 99	SQ-2	MOD	1005	1185
Roadway	0102 150 1	SQ-2	ADD	-	74
Roadway	0102 150 2	SQ-2	ADD	-	74
Roadway	0570 1 2	SQ-10	MOD	9522	10151
Roadway	0999 102 2	N/A	ADD	-	290