



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 3

DATE: September 10, 2019

TO: PROPOSERS

FROM: *RM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8R97
Financial Project No.: 437300-4-52-01
County(ies): Polk
Project Name: Suntrax Infield, Automated Vehicle Test Facility

BIDS TO BE RECEIVED: September 17, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced project documents are hereby revised, changed and supplemented as set forth below:

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8R97Specs_Suppl, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R97** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8R97**
Letting September 2019
FPID(s) 437300-4-52-01
Description SunTrax Connected / Automated Vehicle Test Facility
County Polk


Contract Addendum No. 3 includes: *See Page 2 for details*

✓ Digitally signed + sealed Supplemental Specifications Package No. 1 (PDF file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



Turnpike Program Management Administrator

DATE:

9/10/19

CONTRACT ADDENDUM INCLUDES:

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
MSP 515	Updated Basis of Payment Pay Item Number
MSP 676	Updated entire MSP language
SP0080307DRB	Mandatory Revision 1
Cover Sheet	Corrected electronic signature on cover sheet of entire specification package
T39902	Reassigned specific acceptance testing from the Contractor to FDOT.
T39909	Revised Section T39909-7 Basis of Payment from "... including furnishing all labor ..." to "... including furnishing connected 6" pipe and mitered end section as shown in the plans, as well as all labor ...".
T751113	Added statements clarifying the number of bridge clamps, spacers and tie-down anchors included with each container. See Section T751113-1.2.2. Eliminated delivery time of 40 days in Section T751113-4.3.3.
T63921	Removed items related to "other paragraphs". Paragraphs don't exist.
T63961	Removed 200 A requirement for transformer. Removed items related to "other paragraphs". Paragraphs don't exist.
T63971	Removed 200 A requirement for bushing wells.
TSP MA, GA, CP, WA, WB, SS, OP/ST	Section 07 41 13.16 add paragraphs 1.4.i, 1.4.i.1 and 1.4.i.2 on page 1588 of the specification package and pages 3 and 4 of this section.
TSP MA, GA, CP, WA, WB, SS, OP/ST	Section 23 09 00, paragraph 2.2.a.8 on page 1990 of the specification package and page 2 of this section is hereby changed to include Alerton as an approved controls system manufacturer.
TSP MA, GA, CP, WA, WB SS, OP/ST	Updated Section 26 05 19, paragraph 3.2.F "Or nonmetallic-sheathed cable, Type NM." on page 2122 of the Specification Package and Page 3 of this Section is hereby deleted.
TSP MA, GA, CP, WA, WB, SS, OP/ST	Section 31 31 16 (Pages 2489 and 2490) of the Specification Package and Pages 1 through 2 of this Section is hereby deleted and the following section substituted.
TSP AC AD	Corrected page numbers for original TSP package.
TSP AC AD 01 91 13	Added Section 019113 General Commissioning Requirements
TSP AC AD 07 41 12.19	Replaced Part 2 of Section 074112.19 to correct numbering and include information on Anti-Drumming Membrane and Neoprene Vibration Isolation Pads
TSP AC AD 10 51 29	Added Section 10 51 29 Phenolic Lockers
TSP AC AD 11 40 00	Added Clarification to description of Equipment Item 30 of Section 11 40 00
TSP AC AD 23 09 00	Update list of Manufacturers for HVAC Instrumentation and Control Item 2.2-A of Section 23 09 00
TSP AC AD 26 05 19	Replaced Item 3.2 F of Section 26 05 19 to delete references to items that are no longer applicable.
TSP AC AD 31 31 16	Changed Termite Control procedures to comply with Florida Green Building requirements.
TSP CW FL 26 05 19	Removed nonmetallic-sheathed cable, Type NM.
TSP OT	Corrected page numbers for original TSP package.
TSP OT 23 09 00	Added list of approved manufacturers.
TSP OT 26 05 19	Removed nonmetallic-sheathed cable, Type NM.
TSP OT 31 31 16	Changed Termite Control procedures to comply with Florida Green Building requirements.