



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM No. 1

**DATE:** August 28, 2019

**TO:** PROPOSERS

**FROM:** *RMN* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8S00  
Financial Project No.: 441067-1-52-01  
County(ies): Miami-Dade  
Project Name: Dolphin Stadium Ultimate AET Installation (SR 91 MP 2X)

---

#### **BIDS TO BE RECEIVED: September 10, 2019 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced project documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS REVISIONS**

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans Revisions.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S00** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8S00**  
 Letting September 2019  
 FPID(s) 441067-1-52-01  
 Description Dolphin Stadium Interchange (SR 91 MP 2X) Ultimate AET Installation  
 County Miami-Dade

**Contract Addendum No. 1 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)


SHEET	DESCRIPTION OF MODIFICATION
1	Added new sheets
1A	New sheet: Revision log
2A-3A	New sheets: Signature sheets
19	Added special event days note based on latest construction memo
56	Added new TTCP general note provided by FTE, updated stadium special event days table to begin "No Work Period" on 12/24.

- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised    No  X     Yes         If yes,      total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:**

  
 Turnpike Program Management Administrator

**DATE:** 8-28-19