

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

ADDENDUM No. 1

DATE: September 26, 2022

TO: PROPOSERS

- **FROM**: *R* Chard M. Nethercote, Jr. District Contracts Administrator Florida's Turnpike Enterprise
- SUBJECT: Contract No.: E8T73 Financial Project Nos.: 414978-1-72-04 Counties: Hillsborough, Pasco, Hernando, Polk, Citrus Project Name: Asset Maintenance – Zone 4

PROPOSALS TO BE RECEIVED: October 5, 2022 at 5:00 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Revised Schedule of Events

The following date changes have been revised on the Request for Proposal, Page 4, Schedule of Events:

Department Reply to Questions Date Change

The **Department Reply to Questions date** for Contract E8T73 has been changed from September 27, 2022 to September 30, 2022, 5:00 PM.

• Technical and Price Proposals Due Date Change

The **Technical and Price Proposals due date** for Contract E8T73 has been changed from September 30, 2022 to October 5, 2022 at 5:00 PM.

<u>REMINDER</u>: Each Proposer shall submit an original bid bond to be received prior to the deadline of the due date and time of the Price Proposal in order to complete their respective submittal package. This shall be submitted to the address below:

Department of Transportation – Florida's Turnpike Enterprise Richard Nethercote, Jr., District Contracts Administrator Turkey Lake Service Plaza Milepost 263, Bldg. 5315 Ocoee, FL 34761

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 2 of the Form 375-020-56 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.