



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM No. 4

DATE: October 12, 2022
TO: PROPOSERS
FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise
SUBJECT: Contract No.: E8T73
Financial Project Nos.: 414978-1-72-04
Counties: Hillsborough, Pasco, Hernando, Polk, Citrus
Project Name: Asset Maintenance – Zone 4

PROPOSALS TO BE RECEIVED: October 17, 2022 at 5:00 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Revised Schedule of Events

The following time change has been revised on the Request for Proposal, Page 4, Schedule of Events:

- **Selection Committee Meeting Time Change**

The **Selection Committee Meeting** for Contract E8T73 scheduled for November 1, 2022, has been changed from 9:00 AM to 11:00 AM.

Scope of Services Revisions

1.7.7 First paragraph, first sentence is revised to read as follows: “A complete list of existing Department contracts within the limits of this contract are shown in Attachment II.”

1.7.7 Second paragraph, second sentence is revised to read as follows: “If the contracts indicated in Attachment II start or end on different dates or otherwise differ, the Department will adjust compensation in accordance with Article 4-4 of the Specifications.”

2.3.1 First paragraph, second sentence is revised to read as follows: “The Department will compensate the Contractor for their direct costs of performing these **five (5)** Pre-Event activities as described in the Department’s written directions to the Contractor:”

Section 4.4 Vegetation Management. The language in *italics* is hereby added in the Deduction column:

VEGETATION HEIGHT AROUND STORMWATER PONDS, SWALES AND MITIGATION AREAS PERFORMANCE CRITERIA		
Deficiency Identification	Time Allowed/Criteria	Deduction
a) Cattails, invasive species and/or other unwanted vegetation as listed in the MRP Criteria exceed 10% of the pond, swale or mitigation area.	Upon identification	\$1000 per pond, swale or mitigation area. <i>No deductions will be assessed for this performance measure during the first year of the contract.</i>

Attachment II is hereby revised. See additions below in *italics*. Please find attachments for these additions in CPP Online Ordering.

DEPARTMENT CONTRACTS THAT WILL CONTINUE INTO THE ASSET MAINTENANCE CONTRACT

DISTRICT/ AREA	CONTRACT NUMBER	DESCRIPTION	CONTRACT END DATE	CONTRACTOR	PLANNED RENEWAL (Y/N)
ZONE 4	E8T00	SOUND WALL CLEANING	04/07/2023	ROGAR MANGEMENT	N
ZONE 4	E8T54	ASPHALT REPAIR	01/31/2023	TURTLE INFRASTRUCTURE	Y
<i><u>ZONE 4</u></i>	<i><u>MOU</u></i>	<i><u>SUNCOAST TRAIL AGREEMENT</u></i>	<i><u>N/A</u></i>	<i><u>HERNANDO COUNTY</u></i>	<i><u>N/A</u></i>
<i><u>ZONE 4</u></i>	<i><u>MOU</u></i>	<i><u>SUNCOAST TRAIL AGREEMENT</u></i>	<i><u>N/A</u></i>	<i><u>HILLSBOROUGH COUNTY</u></i>	<i><u>N/A</u></i>
<i><u>ZONE 4</u></i>	<i><u>MOU</u></i>	<i><u>SUNCOAST TRAIL AGREEMENT</u></i>	<i><u>N/A</u></i>	<i><u>PASCO COUNTY</u></i>	<i><u>N/A</u></i>

All other conditions of the subject contract remain unchanged.
If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 2 of the Form 375-020-56 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.