



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: March 21, 2022

TO: PROSPECTIVE PROPOSERS

FROM: *RMW* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: **CONTRACT NO.:** E8T36
FINANCIAL PROJECT NO.: 436206-2-72-02
COUNTIES: Palm Beach, Martin, St. Lucie, Okeechobee, Osceola
PROJECT NAME: Performance-Based Landscape Maintenance

PROPOSALS RECEIVED: March 30, 2022 at 5:00 P.M Local Time

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed and supplemented as set forth below:

REVISED LOCATIONS

REQUEST FOR PROPOSAL (RFP):

- Page 3, under the "Technical Proposal Submittal" – Project Location(s) and Work Description – **remove** site Identified as "Turnpike Mainline 91 Gateway Signs MP113 and MP154"
- Page 3, under the "Technical Proposal Submittal" – Project Location(s) and Work Description – **add** site "Turnpike Mainline 91 PGA Blvd Interchange MP109"

SCOPE OF SERVICES:

- Page 3, under "Objective" – The District Landscape Sites included in the scope of this contract are as follows – **remove** site Identified as "Turnpike Mainline 91 Gateway Signs MP113 and MP154"
- Page 3, under "Objective" – The District Landscape Sites included in the scope of this contract are as follows – **add** site "Turnpike Mainline 91 PGA Blvd Interchange MP109"

All other information remains unchanged.

ALL PROPOSAL HOLDERS must acknowledge receipt of this Addendum on the Proposal OF Form (Form #375-020-56) in the space provided. Failure to acknowledge receipt of this Addendum may cause your bid to be deemed non-responsive.

If you have any questions regarding this information, please contact Rich Nethercote at the number shown above, ext. 3885.