



Vendor Ranking

Letting: 08200609 June 09, 2020 02:30 PM **Call Order:** 015 **Contract:** Z8092-R0
District: Turnpike **Counties:** BROWARD, MIAMI-DADE, TURNPIKE **Fed Aid No:** N/A
Contract Time: 365 CALENDAR DAYS **Project(s):** 4436101D202 (*)
Contract Desc: PRE-EVENT CUT & TOSS - MP 0 TO 72 - MIAMI-DADE, BROWARD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	COMPLETE HIGHWAY IMPROVEMENT IN	Responsive	Winning bid	\$57,500.00	100.00% Intent to AWARD
2	SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC	Responsive	Non-Winning Bid	\$62,250.00	108.26%
3	CUSTOM TREE CARE, INC.	Responsive	Non-Winning Bid	\$87,500.00	152.17%
4	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	\$92,500.00	160.87%
5	DRC EMERGENCY SERVICES, LLC	Responsive	Non-Winning Bid	\$101,250.00	176.09%
6	SUPERIOR LANDSCAPING & LAWN SERVICE, INC.	Responsive	Non-Winning Bid	\$119,125.00	207.17%
7	OHL USA INC	Responsive	Non-Winning Bid	\$127,500.00	221.74%
8	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	\$140,000.00	243.48%
9	T.F.R. ENTERPRISES, INC.	Responsive	Non-Winning Bid	\$146,250.00	254.35%
10	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Non-Winning Bid	\$190,000.00	330.43%
11	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	\$502,500.00	873.91%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: JUNE 23, 2020 AT 4:00 PM



Tabulation of Bids

Letting: 08200609 June 09, 2020 **Call Order:** 015 **Contract:** Z8092-R0
District: Turnpike **Counties:** BROWARD, MIAMI-DADE, TURNPIKE **Fed Aid No:** N/A
Contract Time: 365 CALENDAR DAYS **Project(s):** 4436101D202 (*)
Contract Descr: PRE-EVENT CUT & TOSS - MP 0 TO 72 - MIAMI-DADE, BROWARD

The purpose of this Contract is to provide Cut and Toss Operations pursuant to a Governor's and/or Presidential Declaration of a State Emergency. This Contract includes Miami-Dade & Broward counties within District D-8/Florida's Turnpike.

1. NO Pre-Bid Conference will be held for this project.
2. Award is contingent upon legislative budget approval and availability of funds.
3. Awarded Contractor must execute documents within 10 days.
4. General Liability, Auto and Worker's Compensation Insurance required.
5. FHWA 1273 / Davis-Bacon Wage Rates
6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$1,000,000.00. The performance bond will be required within five days after commencement of any services.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) COMPLETE HIGHWAY IMPROVEMENT IN		(2) SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC		(3) CUSTOM TREE CARE, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001			(ER-OTHER HURRICANE/STORM COSTS (MH)					
0005 0129 1 1		1.000	2,500.00000	2,500.00	2,500.00000	2,500.00	2,500.00000	2,500.00
NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE-POSITIONING: DO NOT BID								
0010 0129 1 2		250.000	220.00000	55,000.00	239.00000	59,750.00	340.00000	85,000.00
NATURAL DISASTER /PRE EVENT CONTRACTS, CUT AND TOSS								
0001 ER-OTHER Section Totals:			\$57,500.00		\$62,250.00		\$87,500.00	
HURRICANE/STORM COSTS (MH)								

Contract Grand Totals:	\$57,500.00	\$62,250.00	87,500.00
-------------------------------	--------------------	--------------------	------------------



Tabulation of Bids

Letting: 08200609 June 09, 2020

Call Order: 015

Contract: Z8092-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) DRC EMERGENCY SERVICES, LLC		(6) SUPERIOR LANDSCAPING & LAWN SERVICE, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ER-OTHER HURRICANE/STORM COSTS (MH								
0005 0129 1 1		1.000	2,500.00000	2,500.00	2,500.00000	2,500.00	2,500.00000	2,500.00
NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE- POSITIONING: DO NOT BID								
0010 0129 1 2		250.000	360.00000	90,000.00	395.00000	98,750.00	466.50000	116,625.00
NATURAL DISASTER /PRE EVENT CONTRACTS, CUT AND TOSS								
0001 ER-OTHER Section Totals: HURRICANE/STORM COSTS (MH)				\$92,500.00		\$101,250.00		\$119,125.00
Contract Grand Totals:				\$92,500.00		\$101,250.00		119,125.00



Tabulation of Bids

Letting: 08200609 June 09, 2020

Call Order: 015

Contract: Z8092-R0

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(7) OHL USA INC		(8) RANGER CONSTRUCTION INDUSTRIES, INC.		(9) T.F.R. ENTERPRISES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ER-OTHER HURRICANE/STORM COSTS (MH								
0005 0129 1 1 NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE-POSITIONING: DO NOT BID		1.000 ED	2,500.00000	2,500.00	2,500.00000	2,500.00	2,500.00000	2,500.00
0010 0129 1 2 NATURAL DISASTER /PRE EVENT CONTRACTS, CUT AND TOSS		250.000 HR	500.00000	125,000.00	550.00000	137,500.00	575.00000	143,750.00
0001 ER-OTHER Section Totals: HURRICANE/STORM COSTS (MH)				\$127,500.00		\$140,000.00		\$146,250.00
Contract Grand Totals:				\$127,500.00		\$140,000.00		146,250.00



Tabulation of Bids

Letting: 08200609 June 09, 2020

Call Order: 015

Contract: Z8092-R0

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(10) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(11) JVA ENGINEERING CONTRACTOR, INC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ER-OTHER HURRICANE/STORM COSTS (MH								
0005 0129 1 1		1.000	2,500.00000	2,500.00	2,500.00000	2,500.00		
NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE- POSITIONING: DO NOT BID								
0010 0129 1 2		250.000	750.00000	187,500.00	2,000.00000	500,000.00		
NATURAL DISASTER /PRE EVENT CONTRACTS, CUT AND TOSS								
0001 ER-OTHER Section Totals: HURRICANE/STORM COSTS (MH)			\$190,000.00		\$502,500.00			
Contract Grand Totals:			\$190,000.00		\$502,500.00			



Tabulation of Bids

Letting: 08200609 June 09, 2020 **Call Order:** 015 **Contract:** Z8092-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.