

06/22/2020

Page 1 of 1

**Vendor Ranking** 

**Letting:** 08200609 June 09, 2020 02:30 PM **Call Order:** 017 **Contract:** Z8094-R0

District: Turnpike Counties: MARTIN, PALM BEACH, Fed Aid No: N/A

Contract Time: 365 CALENDAR DAYS ST LUCIE, TURNPIKE Project(s): 4436103D202 (\*)

Contract Desc: PRE-EVENT CUT & TOSS - MP 100 - MP 153

| Rank | Vendor   | Bid Type   | Bid Status      | Total Bid    | Percent Of<br>Low Bid   |
|------|--|------------|-----------------|--------------|-------------------------|
| 1    | SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC | Responsive | Winning bid     | \$71,250.00  | 100.00% Intent to AWARD |
| 2    | CUSTOM TREE CARE, INC.                         | Responsive | Non-Winning Bid | \$87,500.00  | 122.81%                 |
| 3    | DRC EMERGENCY SERVICES, LLC                    | Responsive | Non-Winning Bid | \$101,250.00 | 142.11%                 |
| 4    | HALLEY ENGINEERING CONTRACTORS, INC.           | Responsive | Non-Winning Bid | \$117,500.00 | 164.91%                 |
| 5    | SUPERIOR LANDSCAPING & LAWN SERVICE, INC.      | Responsive | Non-Winning Bid | \$119,125.00 | 167.19%                 |
| 6    | OHL USA INC                                    | Responsive | Non-Winning Bid | \$127,500.00 | 178.95%                 |
| 7    | RANGER CONSTRUCTION INDUSTRIES, INC.           | Responsive | Non-Winning Bid | \$140,000.00 | 196.49%                 |
| 8    | T.F.R. ENTERPRISES, INC.                       | Responsive | Non-Winning Bid | \$146,250.00 | 205.26%                 |
| 9    | SIGNAL TECHNOLOGY AND INSTALLATION CORP.       | Responsive | Non-Winning Bid | \$252,500.00 | 354.39%                 |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: JUNE 23, 2020 AT 4:00 PM





#### **Tabulation of Bids**

Page 1 of 4

**Letting:** 08200609 June 09, 2020 **Call Order:** 017 **Contract:** Z8094-R0

District: Turnpike Counties: MARTIN, PALM BEACH, Fed Aid No: N/A

Contract Time: 365 CALENDAR DAYS ST LUCIE, TURNPIKE Project(s): 4436103D202 (\*)

Contract Descr: PRE-EVENT CUT & TOSS - MP 100 - MP 153

The purpose of this Contract is to provide Cut and Toss Operations pursuant to a Governor's and/or Presidential Declaration of a State Emergency. This Contract includes Palm Beach, Martin & St. Lucie counties within District D-8/Florida's Turnpike.

- 1. NO Pre-Bid Conference will be held for this project.
- 2. Award is contingent upon legislative budget approval and availability of funds.
- 3. Awarded Contractor must execute documents within 10 days.
- 4. General Liability, Auto and Worker's Compensation Insurance required.
- 5. FHWA 1273 / Davis-Bacon Wage Rates
- 6. The Contractor shall provide a letter to the Department AT THE TIME OF BID, from a surety authorized to do business in the State of Florida verifying the Contractor is bondable in the State of Florida. For the purposes of this Contract the dollar amount is established at \$500,000.00. The performance bond will be required within five days after commencement of any services.

| 00111000.  |                             |                   |                        |                        |               |               |             |                      |
|--|-----------------------------|-------------------|------------------------|------------------------|---------------|---------------|-------------|----------------------|
| Line No / Item ID Item Description                                   | Alternate                   | Quantity<br>Units | (1) SOUTHEAS<br>GUARDI | RAIL &                 | (2) CUSTOM TR | EE CARE, INC. |             | MERGENCY<br>CES, LLC |
| ( ) indicates item is bid as   | Lump Sum                    |                   | ATTENUAT<br>Unit Price | ORS, LLC<br>Ext Amount | Unit Price    | Ext Amount    | Unit Price  | Ext Amount           |
| SECTION: 0001 (ER-OTHER HURRICANE/STORM COSTS (MH                    |                             |                   |                        |                        |               |               |             |                      |
| 0005 0129 1 1  |                             | 1.000             | 2,500.00000            | 2,500.00               | 2,500.00000   | 2,500.00      | 2,500.00000 | 2,500.00             |
| NATURAL DISASTER /PR<br>CONTRACTS, CREW PRE<br>POSITIONING: DO NOT B | =<br>=-                     | ED                |                        |                        |               |               |             |                      |
| 0010 0129 1 2  |                             | 250.000           | 275.00000              | 68,750.00              | 340.00000     | 85,000.00     | 395.00000   | 98,750.00            |
| NATURAL DISASTER /PR<br>CONTRACTS, CUT AND T                         |                             | HR                |                        |                        |               |               |             |                      |
| 0001 ER-<br>HURRICANE/STORM  | OTHER Sect<br>COSTS<br>(MH) | tion Totals:      |                        | \$71,250.00            |               | \$87,500.00   |             | \$101,250.00         |

| Contract Grand Totals: | \$71,250.00 | \$87,500.00 | 101,250.00 |
|------------------------|-------------|-------------|------------|
|                        |             |             |            |





## **Tabulation of Bids**

Page 2 of 4

| Letting:   | 08200609                                 | June 09, 2020    | Cal   | l Order: 017 |  | Contract:                 | Z8094-R0        |              |
|--|--|------------------|---|--------------|--|---------------------------|-----------------|--------------|
| Line No / Iter   |  | e Quantity Units | (4) HALLEY ENGINEERING<br>CONTRACTORS, INC. |              | (5) SUPERIOR LANDSCAPING<br>& LAWN SERVICE, INC. |                           | (6) OHL USA INC |              |
| ( ) indicates iter   | m is bid as Lump Sum                     |                  | Unit Price                                  | Ext Amount   | Unit Price                                       | Ext Amount                | Unit Price      | Ext Amount   |
| SECTI  | ON: 0001                                 | (ER-OTHER HU     |   |              |  |                           |                 |              |
| 0005 0129 1<br>NATURAL DISAS<br>CONTRACTS, C<br>POSITIONING: [ | STER /PRE EVENT<br>REW PRE-              | 1.000<br>ED      | 2,500.00000                                 | 2,500.00     | 2,500.00000                                      | 2,500.00                  | 2,500.00000     | 2,500.00     |
| 0010 0129 1<br>NATURAL DISAS<br>CONTRACTS, C                   | STER /PRE EVENT                          | 250.000<br>HR    | 460.00000                                   | 115,000.00   | 466.50000  | 116,625.00                | 500.00000       | 125,000.00   |
|  | 0001 ER-OTHER S<br>E/STORM COSTS<br>(MH) | Section Totals:  |   | \$117,500.00 |  | \$119,125.00 <sup>'</sup> |                 | \$127,500.00 |
|  | Contract G                               | rand Totals:     |   | \$117,500.00 |  | \$119,125.00              |                 | 127,500.00   |





## **Tabulation of Bids**

Page 3 of 4

| Lettin  | <b>g</b> : 0820060   | 9 June 0                    | 9, 2020          | Cal                                      | l Order: 017              |                              | Contract:                 | Z8094-R0                                     |              |
|---|--|-----------------------------|------------------|--|---------------------------|------------------------------|---------------------------|--|--------------|
|   | No / Item ID Al  |                             | iantity<br>Jnits | (7) RANGER CONSTRUCTION INDUSTRIES, INC. |                           | (8) T.F.R. ENTERPRISES, INC. |                           | (9) SIGNAL TECHNOLOGY AND INSTALLATION CORP. |              |
| () in   | dicates item is bid as Lum   | p Sum                       |                  | Unit Price                               | Ext Amount                | Unit Price                   | Ext Amount                | Unit Price                                   | Ext Amount   |
| SECTION: 0001 (ER-OTHER HURRICANE/STORM COSTS (MH |  |                             |                  |  |                           |                              |                           |  |              |
| CONTR   | 0129 1 1<br>AL DISASTER /PRE E<br>ACTS, CREW PRE-<br>ONING: DO NOT BID | VENT                        | 1.000<br>ED      | 2,500.00000                              | 2,500.00                  | 2,500.00000                  | 2,500.00                  | 2,500.00000                                  | 2,500.00     |
| _   | 0129 1 2<br>AL DISASTER /PRE E<br>ACTS, CUT AND TOS                    | VENT                        | 50.000<br>HR     | 550.00000                                | 137,500.00                | 575.00000                    | 143,750.00                | 1,000.00000                                  | 250,000.00   |
| HUI   | RRICANE/STORM CO   | HER Section T<br>STS<br>MH) | Totals:          |  | \$140,000.00 <sup>°</sup> |                              | \$146,250.00 <sup>°</sup> |  | \$252,500.00 |
| Contract Grand Totals:                            |  |                             |                  |  | \$140,000.00              |                              | \$146,250.00              |  | 252,500.00   |



06/22/2020

#### **Tabulation of Bids**

Page 4 of 4

**Letting:** 08200609

June 09, 2020

Call Order: 017

Contract:

Z8094-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.