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Vendor Ranking Page 1 of 1
Letting: 08210511  May 11, 2021 02:30 PM Call Order: 003 Contract:  E8T15-R0O
District: Turnpike Counties: MIAMI-DADE, TURNPIKE Fed Aid No: N/A
Contract Time: 365 CALENDAR DAYS Project(s): 44314217202 (*)
Contract Desc: RPM REPLACEMENT - HEFT

. . . Percent Of
Rank Vendor Bid Type Bid Status Total Bid Lo B
1 ROGAR MANAGEMENT & CONSULTING OF Responsive  Winning bid $47,460.80 100.00% Intent to AWARD
FLORIDA LLC

2 MCSHEA CONTRACTING, LLC Responsive  Non-Winning Bid $59,620.00 125.62%
3 ROAD RUNNER STRIPING TECHNOLOGIES INC. Responsive  Non-Winning Bid $60,000.00 126.42%
4 P & P STRIPING LLC Responsive  Non-Winning Bid $63,600.00 134.01%
5 AKCA, LLC Responsive  Non-Winning Bid $149,600.00 315.21%

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: MAY 25, 2021 4:00 PM
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Tabulation of Bids Page 1 of 4
Letting: 08210511 May 11, 2021 Call Order: 003 Contract: E8T15-R0
District: Turnpike Counties:  MIAMI-DADE, Fed Aid No: N/A
Contract Time: 365 CALENDAR DAYS TURNPIKE Project(s): 44314217202 (*)

Contract Descr: RPM REPLACEMENT - HEFT

The work specified in this contract consists of providing all labor, materials, equipment and incidentals necessary to furnish
and install Retro Reflective Pavement Markers (RPM) at various locations on the Homestead Extension of Florida's Turnpike
(SR 821), Milepost (MP) 0.0 to 46.5.

Prior to beginning work under this Contract, the Contractor shall submit to the Engineer for approval, two copies of the
Contractor's proposed plan and methods for performing the work, including a listing of equipment and personnel anticipated
for use.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

The Contractor shall perform all work night hours in accordance with the Turnpike Lane Closure Policy.

Night work shall be performed between the hours of 9:00 PM to 5:00 AM, Monday through 5:00 AM Friday.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Pavement
Markings. The Experience in Pavement Markings form (850-070-06) must be filled out and submitted with the bid to be

reviewed by the Department. If a Contractor is presently prequalified with the Department in pavement marking, it is not
necessary to submit the form.

Line No / Item ID Alternate Quantity (1) ROGAR MANAGEMENT & (2) MCSHEA CONTRACTING, (3) ROAD RUNNER STRIPING
@ BesErEiien e CONSULTING OF FLORIDA LLC TECHNOLOGIES INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA
0005 0102 14 80.000 0.01000 0.80 75.00000 6,000.00 50.00000 4,000.00
TRAFFIC CONTROL OFFICER HR
0010 E706 142 14,000.000 3.39000 47,460.00 3.83000 53,620.00 4.00000 56,000.00
REFLECTIVE PAVEMENT EA
MARKER(REMOVE AND
REPLACE)(CLASS B)
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Tabulation of Bids Page 2 of 4
Letting: 08210511 May 11, 2021 Call Order: 003 Contract: E8T15-R0O
Line No / Iltem ID Alternate Quantity ‘ (1) ROGAR MANAGEMENT & (2) MCSHEA CONTRACTING, ‘ (3) ROAD RUNNER STRIPING
ltem Description Units CONSULTINLCIB- ((:)F FLORIDA LLC TECHNOLOGIES INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount | Unit Price Ext Amount | Unit Price  Ext Amount
SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA
0001 RAISED PAVEMENT Section Totals: $47,460.80 $59,620.00 $60,000.00

MARKER REPLACEMENT (EA)

Contract Grand Totals: ‘ $47,460.80 $59,620.00 60,000.00
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Tabulation of Bids Page 3 of 4
Letting: 08210511 May 11, 2021 Call Order: 003 Contract: E8T15-R0O
Line No / Item ID Alternate Quantity (4) P & P STRIPING LLC (5) AKCA, LLC
Item Description Units
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA
0005 0102 14 80.000 95.00000 7,600.00 120.00000 9,600.00
TRAFFIC CONTROL OFFICER HR
0010 E706 142 14,000.000 4.00000 56,000.00 10.00000 140,000.00
REFLECTIVE PAVEMENT EA
MARKER(REMOVE AND
REPLACE)(CLASS B)
0001 RAISED PAVEMENT Section Totals: $63,600.00 $149,600.00
MARKER REPLACEMENT (EA)
Contract Grand Totals: $63,600.00

$149,600.00
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Letting: 08210511 May 11, 2021 Call Order: 003 Contract: E8T15-R0O

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.



