

Vendor Ranking Page 1 of 1

Letting: 08210914 September 14, 2021 02:30 **Call Order**: 004 **Contract**: E8T46

PM

District: Turnpike Counties: LAKE, SUMTER, Fed Aid No: N/A

Contract Time: 180 CALENDAR DAYS

TURNPIKE

Project(s): 44942837201 (*)

Contract Desc: NETWORK FIELD DEVICE INSTALLATION - MP 285 - 309

Ran	k Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	TRANSCORE ITS, LLC.	Responsive	Winning bid	\$200,000.00	100.00% Intent to AW
2	ELAND ENGINEERING INC.	Responsive	Non-Winning Bid	\$226,350.00	113.18%
3	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	\$246,500.00	123.25%
4	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	\$275,000.00	137.50%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: SEPTEMBER 28, 2021, 4:00 PM



Tabulation of Bids Page 1 of 4

 Letting:
 08210914
 September 14, 2021
 Call Order:
 004
 Contract:
 E8T46

 District:
 Turnpike
 Counties:
 LAKE, SUMTER,
 Fed Aid No:
 N/A

Contract Time: 180 CALENDAR DAYS

TURNPIKE

Project(s): 44942837201 (*)

Contract Descr: NETWORK FIELD DEVICE INSTALLATION - MP 285 - 309

The work specified in this contract consists of providing all labor, materials, equipment and incidentals necessary to furnish and install fifty (50) Managed Field Ethernet Switch (MFES) at all cabinets within the following project limits on the Florida's Turnpike (SR 91) from Milepost (MP) 285.0 to 309.0.

Refer to proprietary product procedure for Cisco Material. All Cisco products shall be sourced via an Authorized Cisco Channel. Florida Turnpike shall be the original and entitled Licensed party to all hardware and software. For more information on how to procure OEM Cisco products for Turnpike, you can reach out to the Cisco Account Managers for State of Florida Government, Pete Butler, petebutl@cisco.com and Richelle Selzer riselzer@cisco.com. The process to become an Authorized Cisco Channel can generally be accomplished within two (2) weeks.

Prior to beginning work under this Contract, the Contractor shall submit to the Engineer for approval, two copies of the Contractor's proposed plan and methods for performing the work, including a listing of equipment and personnel anticipated for use

The Contractor shall perform all work during day hours in accordance with the Turnpike Lane Closure Policy.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of ITS Maintenance. The Experience in ITS Maintenance Form (850-070-10) must be filled out and submitted to be reviewed by the Department. If a Contractor is presently prequalified with the Department in ITS Maintenance, it is not necessary to submit the form.

Line No / Item ID Alternate Quantit Item Description Units	y (1) TRANSCO	ORE ITS, LLC.	(2) ELAND ENGINEERING INC.		(3) HORSEPOWER ELECTRIC, INC.				
() indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount			
SECTION: 0001 (MAINTENANCE SUPPORT SERVICES (MH									
0005 0684 1 1 50.00	4,000.00000	200,000.00	4,527.00000	226,350.00	4,930.00000	246,500.00			
MANAGED FIELD ETHERNET SWITCH, E FURNISH & INSTALL	A								
0001 MAINTENANCE SUPPORT Section Total: SERVICES (MH)	s: [']	\$200,000.00	ı	\$226,350.00	•	\$246,500.00			



Tabulation of Bids

Page 2 of 4

Letting:	08210914	September 14,	2021 C	all Order: 004		Contract:	E8T46	
	Line No / Item ID Alternate Quantity Item Description Units		(1) TRANSCORE ITS, LLC.		(2) ELAND ENGINEERING INC.		(3) HORSEPOWER ELECTRIC, INC.	
() indicates item is bid as Lump Sum			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
	Contract G	rand Totals:		\$200,000.00		\$226,350.00		246,500.00



Tabulation of Bids

Page 3 of 4

Letting: 08210914 Call Order: 004 Contract: E8T46 September 14, 2021 (4) AMERICAN LIGHTING AND SIGNALIZATION, LLC. Line No / Item ID Alternate Quantity Item Description Units () indicates item is bid as Lump Sum Unit Price Ext Amount **Unit Price** Ext Amount **Unit Price Ext Amount** SECTION: 0001 (MAINTENANCE SUPPORT SERVICES (MH 50.000 5,500.00000 275,000.00 0005 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 0001 MAINTENANCE SUPPORT Section Totals: \$275,000.00 SERVICES (MH) \$275,000.00 **Contract Grand Totals:**



Tabulation of Bids

Page 4 of 4

Letting: 08210914 September 14, 2021 **Call Order:** 004 **Contract:** E8T46

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.