



Vendor Ranking

**Letting:** 08221101 November 01, 2022 02:30 PM **Call Order:** 002 **Contract:** E8U12-R0

**District:** Turnpike **Counties:** BROWARD, MIAMI-DADE, PALM BEACH, TURNPIKE **Fed Aid No:** N/A **Project(s):** 19077445224 (\*)

**Contract Time:** 365 CALENDAR DAYS

**Contract Desc:** BARRIER WALL/GUARDRAIL DELINEATOR MAINTENANCE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	FLORIDA ROADWAY GUARDRAIL & SIG	Responsive	Winning bid	\$135,765.00	100.00% Intent to AWARD
2	ALEXANDER DESIGN + BUILD, LLC	Responsive	Non-Winning Bid	\$141,625.00	104.32%
3	ALL PHASE ENTERPRISE INC	Responsive	Non-Winning Bid	\$148,960.00	109.72%
4	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	\$180,930.00	133.27%
5	SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC	Responsive	Non-Winning Bid	\$301,500.00	222.07%
6	P&P CONTRACTING, INC.	Responsive	Non-Winning Bid	\$304,000.00	223.92%
7	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$331,250.00	243.99%
8	ACME BARRICADES LC	Responsive	Non-Winning Bid	\$340,500.00	250.80%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

POSTING DATE AND TIME: NOVEMBER 15, 2022 4:00 PM



Tabulation of Bids

**Letting:** 08221101 November 01, 2022      **Call Order:** 002      **Contract:** E8U12-R0  
**District:** Turnpike      **Counties:** BROWARD, MIAMI-      **Fed Aid No:** N/A  
**Contract Time:** 365 CALENDAR DAYS      DADE, PALM BEACH,      **Project(s):** 19077445224 (\*)  
**Contract Descr:** BARRIER WALL/GUARDRAIL DELINEATOR MAINTENANCE TURNPIKE

The work specified in this contract consists of providing all labor, materials, equipment and incidentals necessary to install and/or replace reflectors on the concrete barrier and guardrail at various locations on the Homestead Extension of Florida's Turnpike (SR 821), Milepost (MP) 0.0 to 46.5, Florida's Turnpike (SR91), MP 0.0X to 100.0 and Sawgrass Expressway (SR869), MP 0.0 to 22.5.

Prior to beginning work under this Contract, the Contractor shall submit to the Engineer for approval, two copies of the Contractor's proposed plan and methods for performing the work, including a listing of equipment and personnel anticipated for use.

The Contractor shall perform all work during day hours in accordance with the Turnpike Lane Closure Policy.

Use products listed on the Department's Approved Product List (APL). Pay item 0705 11 6 only to be used for guardrail delineators.

No U-turns shall be permitted as a condition of this Contract, except at Service Plazas.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS PROJECT.

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) FLORIDA ROADWAY GUARDRAIL & SIG		(2) ALEXANDER DESIGN + BUILD, LLC		(3) ALL PHASE ENTERPRISE INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (MISCELLANEOUS ROUTINE MAINTENANCE (MH</b>								
0005 0705 11 6 DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER		6,500.000 EA	7.19000	46,735.00	10.10000	65,650.00	7.84000	50,960.00
0010 0705 11 10 DELINEATOR, INSTALL ONLY- ITEM FURNISHED BY FDOT		500.000 EA	5.50000	2,750.00	7.95000	3,975.00	7.84000	3,920.00
0015 E521 1 1 DELINEATOR FOR CONCRETE BARRIER WALL- REPLACE ON EXISTING BARRIER		12,000.000 EA	7.19000	86,280.00	6.00000	72,000.00	7.84000	94,080.00



Tabulation of Bids

Letting: 08221101 November 01, 2022 Call Order: 002 Contract: E8U12-R0

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) FLORIDA ROADWAY GUARDRAIL & SIG		(2) ALEXANDER DESIGN + BUILD, LLC		(3) ALL PHASE ENTERPRISE INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (MISCELLANEOUS ROUTINE MAINTENANCE (MH</b>								
<b>0001 MISCELLANEOUS ROUTINE MAINTENANCE (MH</b>								
<b>Section Totals:</b>				<b>\$135,765.00</b>		<b>\$141,625.00</b>		<b>\$148,960.00</b>
<b>Contract Grand Totals:</b>				<b>\$135,765.00</b>		<b>\$141,625.00</b>		<b>148,960.00</b>



Tabulation of Bids

Letting: 08221101 November 01, 2022 Call Order: 002 Contract: E8U12-R0

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(5) SOUTHEAST HIGHWAY GUARDRAIL & ATTENUATORS, LLC		(6) P&P CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (MISCELLANEOUS ROUTINE MAINTENANCE (MH</b>								
0005 0705 11 6 DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER		6,500.000 EA	5.77000	37,505.00	16.00000	104,000.00	16.00000	104,000.00
0010 0705 11 10 DELINEATOR, INSTALL ONLY- ITEM FURNISHED BY FDOT		500.000 EA	6.77000	3,385.00	11.00000	5,500.00	16.00000	8,000.00
0015 E521 1 1 DELINEATOR FOR CONCRETE BARRIER WALL- REPLACE ON EXISTING BARRIER		12,000.000 EA	11.67000	140,040.00	16.00000	192,000.00	16.00000	192,000.00
<b>0001 MISCELLANEOUS Section Totals: ROUTINE MAINTENANCE (MH)</b>				<b>\$180,930.00</b>		<b>\$301,500.00</b>		<b>\$304,000.00</b>
<b>Contract Grand Totals:</b>				<b>\$180,930.00</b>		<b>\$301,500.00</b>		<b>304,000.00</b>



Tabulation of Bids

Letting: 08221101 November 01, 2022 Call Order: 002 Contract: E8U12-R0

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(7) MIDWESTERN CONSTRUCTION, INC		(8) ACME BARRICADES LC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (MISCELLANEOUS ROUTINE MAINTENANCE (MH</b>								
0005 0705 11 6 DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER		6,500.000 EA	17.50000	113,750.00	18.00000	117,000.00		
0010 0705 11 10 DELINEATOR, INSTALL ONLY- ITEM FURNISHED BY FDOT		500.000 EA	15.00000	7,500.00	15.00000	7,500.00		
0015 E521 1 1 DELINEATOR FOR CONCRETE BARRIER WALL- REPLACE ON EXISTING BARRIER		12,000.000 EA	17.50000	210,000.00	18.00000	216,000.00		
<b>0001 MISCELLANEOUS Section Totals: ROUTINE MAINTENANCE (MH)</b>				<b>\$331,250.00</b>		<b>\$340,500.00</b>		
<b>Contract Grand Totals:</b>				<b>\$331,250.00</b>		<b>\$340,500.00</b>		



Tabulation of Bids

---

**Letting:** 08221101 November 01, 2022 **Call Order:** 002 **Contract:** E8U12-R0

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*