

Letting:

Florida Department of Transportation

06/21/2024

Page 1 of 1

Vendor Ranking

08240611 June 11, 2024 02:30 PM **Call Order:** 005 **Contract:** E8V37-R0

District: Turnpike Counties: MIAMI-DADE, TURNPIKE Fed Aid No: N/A

Contract Time: 365 CALENDAR DAYS

Project(s): 44314217203 (*)

Contract Desc: RPM REPLACEMENT- HEFT -ZONE 1

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Winning bid	\$154,571.40	100.00% In
2	ROADS RENEW LLC	Responsive	Non-Winning Bid	\$175,950.00	113.83%
3	CONSTRU-ART MIAMI LLC	Responsive	Non-Winning Bid	\$206,150.00	133.37%
4	MCSHEA CONTRACTING, LLC	Responsive	Non-Winning Bid	\$232,360.00	150.33%
5	ACME BARRICADES LC	Responsive	Non-Winning Bid	\$262,800.00	170.02%
6	TRP CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	\$310,800.00	201.07%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: JUNE 25, 2024 AT 4:00 PM



Florida Department of Transportation



Tabulation of Bids

Page 1 of 3

Letting: 08240611 June 11, 2024 **Call Order:** 005 **Contract:** E8V37-R0

District: Turnpike Counties: MIAMI-DADE, Fed Aid No: N/A

Contract Time: 365 CALENDAR DAYS

TURNPIKE

Project(s): 44314217203 (*)

Contract Descr: RPM REPLACEMENT- HEFT -ZONE 1

The work specified in this Contract consists of providing all labor, materials, equipment, and incidentals necessary to furnish and install Reflective Pavement Markers (RPMs) at various locations on the Homestead Extension of Florida's Turnpike (HEFT) SR 821, from Milepost (MP) 0.0 to 47.9, including ramps, feeder, and connector roads.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS CONTRACT.

Line No / Item ID Alternate Quantity Item Description Units	(1) ROGAR MANAGEMENT & CONSULTING OF FLORIDA	(2) ROADS RENEW LLC	(3) CONSTRU-ART MIAMI LLC				
() indicates item is bid as Lump Sum	Unit Price Ext Amount	Unit Price Ext Amount	Unit Price Ext Amount				
SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA							
0005 0102 14 140.000 TRAFFIC CONTROL OFFICER HR	0.01000 1.40	100.00000 14,000.00	550.00000 77,000.00				
0010 E706 1 42 41,000.000 REFLECTIVE PAVEMENT EA MARKER(REMOVE AND REPLACE)(CLASS B)	3.77000 154,570.00	3.95000 161,950.00	3.15000 129,150.00				
0001 RAISED PAVEMENT Section Totals: MARKER REPLACEMENT (EA)	\$154,571.40	\$175,950.00	\$206,150.00				

Contract Grand Totals:	\$154,571.40	\$175,950.00	206,150.00



Florida Department of Transportation



Tabulation of Bids

Page 2 of 3

Lettin	g: 08240611	June 11, 2024	Cal	II Order: 005		Contract:	E8V37-R0	
	Line No / Item ID Alternate Quantity Item Description Units		(4) MCSHEA CONTRACTING, LLC		(5) ACME BARRICADES LC		(6) TRP CONSTRUCTION GROUP, LLC	
() in	dicates item is bid as Lump Su	m	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
	SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA							
0005 TRAFF	0102 14 IC CONTROL OFFICER	140.000 HR	90.00000	12,600.00	120.00000	16,800.00	170.00000	23,800.00
MARKE	E706 1 42 CTIVE PAVEMENT R(REMOVE AND CE)(CLASS B)	41,000.000 EA	5.36000	219,760.00	6.00000	246,000.00	7.00000	287,000.00
	0001 RAISED PAVEMENT KER REPLACEMENT (EA)			\$232,360.00		\$262,800.00		\$310,800.00
	Contract	Grand Totals:		\$232,360.00		\$262,800.00		310,800.00



Florida Department of Transportation

06/21/2024

Tabulation of Bids

Page 3 of 3

Letting: 08240611 June 11, 2024 **Call (**

Call Order: 005

Contract: E8V37-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.