

10/28/2024

Vendor Ranking

Page 1 of 1

 Letting:
 08241022
 October 22, 2024 02:30 PM
 Call Order: 001
 Contract:
 E8V56

 District:
 Turnpike
 Counties:
 POLK
 Fed Aid No: N/A

Contract Time: 280 CALENDAR DAYS

Project(s): 43730045305 (*)

Contract Desc: Generator Installation at SunTrax Test Facility

Rank	v Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	RTECH ENGINEERING, LLC	Responsive	Winning bid	\$725,000.00	100.00% Intent
2	SICE INC	Responsive	Non-Winning Bid	\$1,087,000.00	149.93%
3	CHINCHOR ELECTRIC INC.	Responsive	Non-Winning Bid	\$1,117,296.00	154.11%
4	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	\$1,258,000.00	173.52%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

AWARD DATE AND TIME: NOVEMBER 5, 2024, 4:00 PM





Tabulation of Bids

Page 1 of 3

Letting:08241022October 22, 2024Call Order:001Contract:E8V56District:TurnpikeCounties:POLKFed Aid No: N/A

Contract Time: 280 CALENDAR DAYS Project(s): 43730045305 (*)

Contract Descr: Generator Installation at SunTrax Test Facility

The work specified under this Contract shall consist of providing all labor, materials, equipment, and incidentals necessary to install the Department supplied surplus 250KW generator and 1,000-gallon fuel tank; furnish and install new 450KW generator, 2000-gallon fuel tank, automatic transfer switches (ATS), fencing, concrete pads, directional bores, and including all items stated in the Contract plans for a turnkey project at SunTrax Test Facility.

The Bidder (Prime Contractor) shall be currently licensed and hold a certification or registration issued by the Florida Construction Industry Licensing Board as an Electrical Contractor in strict accordance with Chapter 489, Florida Statutes

Prospective bidders who wish to visit the site will need to contact Mr. Michael Rokosz at (407) 793-2255 or via email michael.rokosz@dot.state.fl.us for scheduling.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS CONTRACT.

Line No / Item ID Alternate Item Description	Quantity Units	(1) RTECH ENGINEERING, LLC		(2) SICE INC		(3) CHINCHOR ELECTRIC INC.	
() indicates item is bid as Lump Sum	-	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (I	BETTERMEN	Г (МН					
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRAC	(1.000) CT LS	725,000.00000	725,000.00	1,087,000.00000	1,087,000.00	1,117,296.00000	1,117,296.00
0001 BETTERMENT (MH) Sec		\$725,000.00		\$1,087,000.00		\$1,117,296.00	
Contract Gra	nd Totals:		\$725,000.00		\$1,087,000.00		1,117,296.00



10/28/2024

Tabulation of Bids

Page 2 of 3

Letting:	08241022	October 22, 20	24 Ca l	l Order: 001		Contract:	E8V56		
Line No / Ite		Quantity Units	(4) HIGHWA DEVICE						
() indicates ite	em is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
SECTION: 0001 (BETTERMENT (MH									
0005 E999 ²	10 41	(1.000)	1,258,000.00000	1,258,000.00					
MAINTENANCE	LUMP SUM CONTRA	ACT LS							
0001 BETTERMENT (MH) Section Totals:				\$1,258,000.00					
	Contract Gra	and Totals:		\$1,258,000.00					



10/28/2024

Tabulation of Bids

Page 3 of 3

Letting: 08241022 October 22, 2024 **Call Order:** 001 **Contract:** E8V56

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.