FDDﬁ Florida Department of Transportation 05/29/2026
-

Vendor Ranking Page 1 of 1
Letting: 08260310 March 10, 2026 02:30 PM  Call Order: 001 Contract: E8W60
District: Turnpike Counties: TURNPIKE Fed Aid No: N/A

Contract Time: 466 CALENDAR DAYS
Contract Desc: HPS TO LED LIGHTING CONVERSION TURNPIKEWIDE - PHASE I

Rank Vendor Bid Type Bid Status
1 NEW ERA ELECTRIC INC Responsive  Winning bid
2 ALEXANDER DESIGN + BUILD, LLC Responsive  Non-Winning Bid
3 AUM CONSTRUCTION INC. Responsive  Non-Winning Bid
4 SIGNAL TECHNOLOGY AND INSTALLATION Responsive  Non-Winning Bid
CORP.
MM GRAHAM ENTERPRISES, LLC Non Non-Winning Bid
Responsive
MAKO SIGNAL GROUP Non Non-Winning Bid
Responsive
NATIONAL TRAFFIC CONTROL SYSTEMS INC. Non Non-Winning Bid
Responsive

NOTE: Failure to file a protest within the time prescribed in section

Project(s): 45222835201 (*)

Percent Of
Low Bid

$5,826,957.89 100.00% Intent to Award
$6,377,938.14 109.46%
$6,513,513.00 111.78%
$6,588,767.64 113.07%

Total Bid

120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute

a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: MAY 29, 2026 AT 4:00 PM
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
District: Turnpike Counties: TURNPIKE Fed Aid No: N/A
Contract Time: 466 CALENDAR DAYS Project(s): 45222835201 (*)

Contract Descr: HPS TO LED LIGHTING CONVERSION TURNPIKEWIDE - PHASE I
Work consists of providing all labor, materials, equipment and incidentals necessary for HPS to LED Lighting Conversion on
SR 23 in Duval and Clay Counties from MM 31.842 To MM 45.725. No Pre-Bid Conference.

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size
standards can be found at https://www.fdot.gov/equalopportunity/bdi.shtm.

For more information about bidding on BDI projects, please see the training guide located at
https://www.fdot.gov/equalopportunity/bdi.shtm

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid
documents. The form may be accessed at: https://www.fdot.gov/equalopportunity/bdi.shtm

It is only necessary to submit the Small Business Affidavit (SBA) form once per year. Send a completed and notarized
affidavit as an attachment to: SmallBusiness@dot.state.fl.us

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid unless bidder is prequalified in the
project's major work type, per Rule 14-22, Florida Administrative Code.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the “File Attachment Upload” folder in
the AASHTOWare Project Bids application. BDI Reference Sheet may be downloaded from CPP Online Ordering from file
E8W600therDocs.

Proposal Guaranty of $500 is required for bids over $150,000 and may be in the form of a Cashier's Check, the BDI Bid or
Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

Line No / Item ID Alternate  Quantity (1) NEW ERA ELECTRIC INC (2) ALEXANDER DESIGN + (3) AUM CONSTRUCTION INC.
Item Description Units BUILD, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0005 0101 1 (1.000) 725,000.00000 725,000.00| 680,199.00000 680,199.00| 800,000.00000 800,000.00
MOBILIZATION 45222835201 LS
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / item ID Alternate  Quantity | (1) NEW ERA ELECTRIC INC (2) ALEXANDER DESIGN + (3) AUM CONSTRUCTION INC.
Item Description Units BUILD, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0010 0102 1 (466.000) 655,000.00000 655,000.00| 297,000.00000 297,000.00| 582,451.54000 582,451.54
MAINTENANCE OF TRAFFIC DA (LS)
45222835201
0015 0102 14 5,060.000 35.00000 177,100.00 5.00000 25,300.00 40.00000 202,400.00
TRAFFIC CONTROL OFFICER HR
0020 0102 60 84,528.000 0.80000 67,622.40 0.25000 21,132.00 0.22000 18,596.16
WORK ZONE SIGN ED
0025 010274 1 476,432.000 0.11000 52,407.52 0.05000 23,821.60 0.12000 57,171.84
CHANNELIZING DEVICE- TYPES |, Il, DI, ED
VP, DRUM, OR LCD
0030 0102 76 3,262.000 5.60000 18,267.20 6.90000 22,507.80 7.00000 22,834.00
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0035 0102 99 4,006.000 20.00000 80,120.00 12.65000 50,675.90 12.00000 48,072.00
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0040 0102115 3,884.000 0.28000 1,087.52 0.40000 1,553.60 0.40000 1,553.60
TYPE Il BARRICADE ED
0045 0102150 1 1,864.000 3.70000 6,896.80 3.45000 6,430.80 6.50000 12,116.00
PORTABLE REGULATORY, SIGN ED
0050 0102150 2 1,864.000 3.70000 6,896.80 3.45000 6,430.80 6.50000 12,116.00
RADAR SPEED DISPLAY UNIT ED
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / item ID Alternate  Quantity | (1) NEW ERA ELECTRIC INC (2) ALEXANDER DESIGN + (3) AUM CONSTRUCTION INC.
Item Description Units BUILD, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0055 0104 10 3 24,767.000 4.00000 99,068.00 2.75000 68,109.25 3.00000 74,301.00
SEDIMENT BARRIER LF
0060 0107 1 2,523.600 110.00000 277,596.00 27.52000 69,449.47 20.00000 50,472.00
LITTER REMOVAL AC
0065 0107 2 2,372.160 110.00000 260,937.60 27.52000 65,281.84 25.00000 59,304.00
MOWING AC
0070 0639 8153 (1.000) 7,500.00000 7,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00
ELECTRICAL POWER SERVICE- LS
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC),
JACKSONVILLE ELECTRICAL
AUTHORITY (DO NOT BID)
45222835201
0075 0999 16 (1.000) 3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00
PARTNERING, DO NOT BID LS
45222835201
0090 0999 25 (1.000) 65,379.96000 65,379.96 65,379.96000 65,379.96 65,379.96000 65,379.96
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 45222835201

0001 Roadway Section Totals:

$2,503,879.80

$1,413,772.02

$2,017,268.10
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No/Item ID Alternate  Quantity | (1) NEW ERA ELECTRIC INC (2) ALEXANDER DESIGN + (3) AUM CONSTRUCTION INC.
Item Description Units BUILD, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Lighting
0095 0630 2 11 14,443.000 14.00000 202,202.00 14.19000 204,946.17 18.00000 259,974.00
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0100 0630 212 18,729.000 20.00000 374,580.00 22.70000 425,148.30 32.00000 599,328.00
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0105 0633 6 466.000 150.00000 69,900.00 300.78000 140,163.48 100.00000 46,600.00
FIBER OPTIC CABLE LOCATOR DA
0110 0635 2 11 160.000 1,250.00000 200,000.00 2,329.02000 372,643.20 1,500.00000 240,000.00
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0115 0639 1122 5.000 5,850.00000 29,250.00 9,329.70000 46,648.50 7,000.00000 35,000.00
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER PURCHASED
BY CONTRACTOR
0120 0639 1620 5.000 928.93000 4,644.65 1,117.70000 5,588.50 750.00000 3,750.00
ELECTRICAL POWER SERVICE, AS
REMOVE UNDERGROUND
0125 0639 2 1 687.000 15.87000 10,902.69 24.40000 16,762.80 20.00000 13,740.00
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
0130 0639 2 6 490.000 1.29000 632.10 1.14000 558.60 1.00000 490.00
ELECTRICAL SERVICE WIRE, REMOVE LF
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / Item ID Alternate  Quantity | (1) NEW ERA ELECTRIC INC (2) ALEXANDER DESIGN + (3) AUM CONSTRUCTION INC.
Item Description Units BUILD, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Lighting
0135 0641 212 5.000 2,671.55000 13,357.75 2,834.50000 14,172.50 2,500.00000 12,500.00
PRESTRESSED CONCRETE POLE, F&l, EA
TYPE P-ll SERVICE POLE
0140 0641 260 4.000 1,080.00000 4,320.00 339.37000 1,357.48 750.00000 3,000.00
PRESTRESSED CONCRETE POLE, EA
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE
0145 0715 112 26,079.000 2.00000 52,158.00 2.84000 74,064.36 3.00000 78,237.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO.8 - 6
0150 0715 113 148,830.000 2.25000 334,867.50 4.94000 735,220.20 5.00000 744,150.00
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
0155 0715 115 15,975.000 6.50000 103,837.50 8.06000 128,758.50 8.00000 127,800.00
LIGHTING CONDUCTORS, F&l, NO.1/0 - LF
3/0 (0 to 000)
0160 0715 160 158,259.000 0.65000 102,868.35 1.70000 269,040.30 0.10000 15,825.90
LIGHTING CONDUCTORS, REMOVE & LF
DISPOSE, CONTRACTOR OWNS
0165 0715 711 5.000 20,055.00000 100,275.00 31,780.00000 158,900.00 30,000.00000 150,000.00
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0170 0715 7 21 5.000 3,700.91000 18,504.55 7,025.65000 35,128.25 5,000.00000 25,000.00

LOAD CENTER, REWORK, SECONDARY EA
VOLTAGE
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / item ID Alternate  Quantity | (1) NEW ERA ELECTRIC INC (2) ALEXANDER DESIGN + (3) AUM CONSTRUCTION INC.
Item Description Units BUILD, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Lighting
0175 0715 7 41 5.000 1,118.00000 5,590.00 2,235.95000 11,179.75 750.00000 3,750.00
LOAD CENTER, REMOVE, SECONDARY EA
VOLTAGE
0180 0715 11211 157.000 925.00000 145,225.00 1,146.35000 179,976.95 1,200.00000 188,400.00
LUMINAIRE, F&l- REPLACE EXISTING EA
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, COBRA HEAD
0185 071511213 625.000 1,050.00000 656,250.00 1,326.82000 829,262.50 1,450.00000 906,250.00
LUMINAIRE, F&I- REPLACE EXISTING EA
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, POLE TOP
0190 0715 61200 6.000 8,500.00000 51,000.00 9,165.13000 54,990.78 9,500.00000 57,000.00
LIGHT POLE COMPLETE, F&l, EA
STANDARD POLE STANDARD
FOUNDATION, 35' MOUNTING HEIGHT,
0' ARM LENGTH
0195 0715 61300 30.000 8,800.00000 264,000.00 9,428.45000 282,853.50 9,500.00000 285,000.00
LIGHT POLE COMPLETE, Fa&il, EA
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
0' ARM LENGTH
0200 071561342 4.000 8,500.00000 34,000.00 9,541.95000 38,167.80 10,000.00000 40,000.00
LIGHT POLE COMPLETE, Fa&l, EA
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
12' ARM LENGTH
0205 0715 61400 10.000 9,200.00000 92,000.00 11,119.60000 111,196.00 10,500.00000 105,000.00
LIGHT POLE COMPLETE, F&l, EA
STANDARD POLE STANDARD
FOUNDATION, 45' MOUNTING HEIGHT,
0' ARM LENGTH
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / Item ID Alternate  Quantity | (1) NEW ERA ELECTRIC INC (2) ALEXANDER DESIGN + (3) AUM CONSTRUCTION INC.
Item Description Units BUILD, LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Lighting
0210 0715 69000 10.000 900.00000 9,000.00 2,428.90000 24,289.00 1,500.00000 15,000.00
LIGHT POLE COMPLETE, REMOVE EA
POLE AND FOUNDATION
0215 0715500 1 825.000 500.00000 412,500.00 964.75000 795,918.75 650.00000 536,250.00
POLE CABLE DISTRIBUTION SYSTEM, EA
FURNISH AND INSTALL,
CONVENTIONAL
0220 0715500 3 7.000 4,459.00000 31,213.00 1,032.85000 7,229.95 600.00000 4,200.00
POLE CABLE DISTRIBUTION SYSTEM, EA
WALL MOUNT
0002 Lighting Section Totals: $3,323,078.09 $4,964,166.12 $4,496,244.90

Contract Grand Totals: $5,826,957.89 $6,377,938.14 6,513,513.00
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / Item ID Alternate Quantity (4) SIGNAL TECHNOLOGY
Item Description Units AND INSTALLATION CORP.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0005 0101 1 (1.000) 607,408.08000 607,408.08
MOBILIZATION 45222835201 LS
0010 0102 1 (466.000) 64,840.23000 64,840.23
MAINTENANCE OF TRAFFIC DA (LS)
45222835201
0015 0102 14 5,060.000 85.96000 434,957.60
TRAFFIC CONTROL OFFICER HR
0020 0102 60 84,528.000 0.28000 23,667.84
WORK ZONE SIGN ED
0025 010274 1 476,432.000 0.12000 57,171.84
CHANNELIZING DEVICE- TYPES |, II, DI, ED
VP, DRUM, OR LCD
0030 0102 76 3,262.000 7.61000 24,823.82
ARROW BOARD / ADVANCE WARNING ED
ARROW PANEL
0035 0102 99 4,006.000 13.94000 55,843.64
PORTABLE CHANGEABLE MESSAGE ED
SIGN, TEMPORARY
0040 0102115 3,884.000 0.45000 1,747.80
TYPE Ill BARRICADE ED
0045 0102150 1 1,864.000 7.61000 14,185.04
PORTABLE REGULATORY, SIGN ED
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / Item ID Alternate Quantity (4) SIGNAL TECHNOLOGY
Item Description Units AND INSTALLATION CORP.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Roadway
0050 0102150 2 1,864.000 7.61000 14,185.04
RADAR SPEED DISPLAY UNIT ED
0055 0104 10 3 24,767.000 1.98000 49,038.66
SEDIMENT BARRIER LF
0060 0107 1 2,523.600 25.94000 65,462.18
LITTER REMOVAL AC
0065 0107 2 2,372.160 25.94000 61,533.83
MOWING AC
0070 0639 8153 (1.000) 7,500.00000 7,500.00
ELECTRICAL POWER SERVICE- LS
CONTRIBUTION IN AID OF
CONSTRUCTION (CIAC),
JACKSONVILLE ELECTRICAL
AUTHORITY (DO NOT BID)
45222835201
0075 0999 16 (1.000) 3,000.00000 3,000.00
PARTNERING, DO NOT BID LS
45222835201
0090 0999 25 (1.000) 65,379.96000 65,379.96
INITIAL CONTINGENCY AMOUNT, DO LS
NOT BID 45222835201

0001 Roadway Section Totals: $1,550,745.56
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / Item ID Alternate Quantity (4) SIGNAL TECHNOLOGY
ltem Description - AND INSTALLATION CORP.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Lighting
0095 0630 2 11 14,443.000 23.40000 337,966.20
CONDUIT, FURNISH & INSTALL, OPEN LF
TRENCH
0100 0630 212 18,729.000 40.12000 751,407.48
CONDUIT, FURNISH & INSTALL, LF
DIRECTIONAL BORE
0105 0633 6 466.000 155.62000 72,518.92
FIBER OPTIC CABLE LOCATOR DA
0110 0635 2 11 160.000 1,747.02000 279,523.20
PULL & SPLICE BOX, F&l, 13" x 24" EA
COVER SIZE
0115 0639 1122 5.000 7,446.61000 37,233.05
ELECTRICAL POWER SERVICE, F&l, AS
UNDERGROUND, METER PURCHASED
BY CONTRACTOR
0120 0639 1620 5.000 1,095.09000 5,475.45
ELECTRICAL POWER SERVICE, AS
REMOVE UNDERGROUND
0125 0639 2 1 687.000 5.45000 3,744.15
ELECTRICAL SERVICE WIRE, FURNISH LF
& INSTALL
0130 0639 2 6 490.000 1.37000 671.30
ELECTRICAL SERVICE WIRE, REMOVE LF
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / Item ID Alternate Quantity (4) SIGNAL TECHNOLOGY
Item Description Units AND INSTALLATION CORP.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Lighting
0135 0641 212 5.000 3,032.84000 15,164.20
PRESTRESSED CONCRETE POLE, F&l, EA
TYPE P-ll SERVICE POLE
0140 0641 260 4.000 410.66000 1,642.64
PRESTRESSED CONCRETE POLE, EA
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE
0145 0715 112 26,079.000 2.73000 71,195.67
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO.8 -6
0150 0715 113 148,830.000 5.06000 753,079.80
LIGHTING CONDUCTORS, F&l, LF
INSULATED, NO 4 TO NO 2
0155 0715 115 15,975.000 9.90000 158,152.50
LIGHTING CONDUCTORS, F&l, NO.1/0 - LF
3/0 (0 to 000)
0160 0715 160 158,259.000 0.65000 102,868.35
LIGHTING CONDUCTORS, REMOVE & LF
DISPOSE, CONTRACTOR OWNS
0165 0715 7 11 5.000 28,018.46000 140,092.30
LOAD CENTER, F&l, SECONDARY EA
VOLTAGE
0170 0715 7 21 5.000 8,296.17000 41,480.85
LOAD CENTER, REWORK, SECONDARY EA
VOLTAGE
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60

Line No / Item ID Alternate Quantity (4) SIGNAL TECHNOLOGY

ltem Description T AND INSTALLATION CORP.

() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount

SECTION: 0002 Lighting

0175 0715 7 41 5.000 1,642.62000 8,213.10
LOAD CENTER, REMOVE, SECONDARY EA
VOLTAGE
0180 0715 11211 157.000 1,304.84000 204,859.88
LUMINAIRE, F&I- REPLACE EXISTING EA

LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, COBRA HEAD

0185 071511213 625.000 1,269.13000 793,206.25

LUMINAIRE, F&I- REPLACE EXISTING EA
LUMINAIRE ON EXISTING POLE/ARM,
ROADWAY, POLE TOP

0190 071561200 6.000 10,067.36000 60,404.16

LIGHT POLE COMPLETE, F&l, EA
STANDARD POLE STANDARD

FOUNDATION, 35' MOUNTING HEIGHT,

0' ARM LENGTH

0195 071561300 30.000 10,317.73000 309,531.90

LIGHT POLE COMPLETE, F&l, EA
STANDARD POLE STANDARD

FOUNDATION, 40' MOUNTING HEIGHT,

0' ARM LENGTH

0200 071561342 4.000 10,425.04000 41,700.16

LIGHT POLE COMPLETE, F&l, EA
STANDARD POLE STANDARD

FOUNDATION, 40' MOUNTING HEIGHT,

12' ARM LENGTH

0205 0715 61400 10.000 11,442.26000 114,422.60

LIGHT POLE COMPLETE, F&l, EA
STANDARD POLE STANDARD

FOUNDATION, 45' MOUNTING HEIGHT,

0' ARM LENGTH
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60
Line No / Item ID Alternate Quantity (4) SIGNAL TECHNOLOGY
Item Description Units AND INSTALLATION CORP.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0002 Lighting
0210 0715 69000 10.000 4,790.98000 47,909.80
LIGHT POLE COMPLETE, REMOVE EA
POLE AND FOUNDATION
0215 0715500 1 825.000 824.59000 680,286.75
POLE CABLE DISTRIBUTION SYSTEM, EA
FURNISH AND INSTALL,
CONVENTIONAL
0220 0715500 3 7.000 753.06000 5,271.42
POLE CABLE DISTRIBUTION SYSTEM, EA
WALL MOUNT
0002 Lighting Section Totals: $5,038,022.08

Contract Grand Totals: $6,588,767.64
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Letting: 08260310 March 10, 2026 Call Order: 001 Contract: E8W60

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.



