Vendor Ranking

Letting: 08261103 November 03, 2026 02:30 PM **Call Order:** 002 **Contract:** E8V46

District: Turnpike **Counties:** BROWARD **Fed Aid No:** N/A

Contract Time: 1730 CALENDAR DAYS **Project(s):** 43715515201 (*) 43715515602

Contract Desc: WIDEN SAWGRASS(SR869) SUNRISE BLVD TO OAKLAND PARK

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid	
1	HALLEY CONTRACTORS JV	Responsive	Winning bid	$209,825,300.77	100.00%	Intent to Award
2	DE MOYA ASPHALT JOINT VENTURE I	Responsive	Non-Winning Bid	$214,678,592.52	102.31%	
3	OHLA USA INC	Responsive	Non-Winning Bid	$224,667,333.05	107.07%	
4	LEAD ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$237,913,972.78	113.39%	
5	MASTEC CIVIL LLC	Responsive	Non-Winning Bid	$242,449,033.00	115.55%	

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: NOVEMBER 17, 2026 AT 4:00 PM

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

District: Turnpike **Counties:** BROWARD **Fed Aid No:** N/A

Contract Time: 1730 CALENDAR DAYS **Project(s):** 43715515201 (*) 43715515602

Contract Descr: WIDEN SAWGRASS(SR869) SUNRISE BLVD TO OAKLAND PARK

Work consists of providing all labor, materials, equipment and incidentals necessary for widening the SR 869 / Sawgrass Expressway from six (6) to future ten (10) lanes under FPID No. 437155-1-52-01 as part of the corridor wide safety and operation improvements. The limits of the project are from Sunrise Boulevard (Blvd.) (MP 0.5) to Oakland Park Blvd. (MP 4.1). The project includes Pavement Widening, Reconstruction, Milling and Resurfacing, and Interchange improvements at Sunrise Blvd/SR 838 (MP 1), Pat Salerno Drive (MP 2.5), and Oakland Park Blvd/SR 816 (MP 3).

For projects in excess of $50 million, in addition to meeting all other qualification requirements of Section 337.14, Florida Statutes, and Rule Chapter 14-22, Florida Administrative Code, any Contractor who is not prequalified and in good standing with the Department as of January 1, 2019, must submit evidence which demonstrates satisfactory completion of at least two projects, each in excess of $15 million, for the Florida Department of Transportation or for any other state department of transportation. Acceptability of the evidence related to the two projects is at the sole discretion of the Department.

No Pre-Bid Conference. Contractor must be prequalified.

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0005 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 860482		(1069.000) SF (LS)	1,365,000.00000	1,365,000.00	80,000.00000	80,000.00	7,500,000.00000	7,500,000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 860483		(492.000) SF (LS)	1,365,000.00000	1,365,000.00	40,000.00000	40,000.00	6,800,000.00000	6,800,000.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 860484		(1069.000) SF (LS)	1,365,000.00000	1,365,000.00	80,000.00000	80,000.00	1,800,000.00000	1,800,000.00
0020 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 860485		(492.000) SF (LS)	1,365,000.00000	1,365,000.00	40,000.00000	40,000.00	1,860,000.00000	1,860,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0025 0110 3 (22621.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 861019 SF (LS)	2,300,000.00000	2,300,000.00	4,000,000.00000	4,000,000.00	600,000.00000	600,000.00
0030 0400 1 30 152.200 CONCRETE, CLASS I (SEAL) CY	1,500.00000	228,300.00	1,750.00000	266,350.00	700.00000	106,540.00
0035 0400 2 4 1,989.800 CONC CLASS II, BRIDGE SUPERSTRUCTURE CY	1,268.19000	2,523,444.46	700.00000	1,392,860.00	1,600.00000	3,183,680.00
0040 0400 2 10 592.000 CONCRETE CLASS II, APPROACH SLABS CY	722.59000	427,773.28	700.00000	414,400.00	925.00000	547,600.00
0045 0400 4 5 442.700 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE CY	1,550.00000	686,185.00	700.00000	309,890.00	1,890.00000	836,703.00
0050 0400 4 11 848.300 CONC CLASS IV, RETAINING WALLS CY	0.01000	8.48	700.00000	593,810.00	1,650.00000	1,399,695.00
0055 0400 4 25 1,555.000 CONCRETE CLASS IV, MASS, SUBSTRUCTURE CY	1,000.00000	1,555,000.00	700.00000	1,088,500.00	1,550.00000	2,410,250.00
0060 0400 7 1 7,086.000 BRIDGE DECK GROOVING SY	7.00000	49,602.00	6.00000	42,516.00	11.00000	77,946.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0065 0400 9 1 BRIDGE DECK PLANING 7,086.000 SY	7.00000	49,602.00	6.00000	42,516.00	12.00000	85,032.00
0070 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5 11,448.000 SF	1.25000	14,310.00	1.20000	13,737.60	1.00000	11,448.00
0075 0400147 COMPOSITE NEOPRENE PADS 80.700 CF	1,400.00000	112,980.00	800.00000	64,560.00	965.00000	77,875.50
0080 0415 1 3 REINFORCING STEEL- RETAINING WALL 132,337.000 LB	0.01000	1,323.37	1.00000	132,337.00	1.75000	231,589.75
0085 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 426,721.000 LB	1.60000	682,753.60	1.00000	426,721.00	1.20000	512,065.20
0090 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 457,936.000 LB	1.60000	732,697.60	1.00000	457,936.00	1.30000	595,316.80
0095 0415 1 9 REINFORCING STEEL- APPROACH SLABS 112,811.000 LB	3.00000	338,433.00	1.00000	112,811.00	1.20000	135,373.20
0100 0450 1702 PRESTRESSED BEAMS, RECTANGULAR BEAM, 38"W X 30"H 856.000 LF	675.00000	577,800.00	200.00000	171,200.00	520.00000	445,120.00
0105 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 2,908.000 LF	635.00000	1,846,580.00	200.00000	581,600.00	450.00000	1,308,600.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0110 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45" 2,826.000 LF	375.00000	1,059,750.00	200.00000	565,200.00	390.00000	1,102,140.00
0115 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54" 2,196.000 LF	550.00000	1,207,800.00	200.00000	439,200.00	450.00000	988,200.00
0120 0451 70 PREST SOIL ANCHORS 346.000 EA	0.01000	3.46	100.00000	34,600.00	2,700.00000	934,200.00
0125 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST 36.000 EA	0.01000	0.36	100.00000	3,600.00	240.00000	8,640.00
0130 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST 20.000 EA	0.01000	0.20	100.00000	2,000.00	3,400.00000	68,000.00
0135 0455 15 11 PREFORMED PILE HOLES, 15" TO 17" DRILL/PUNCH SIZE 5,499.000 LF	0.01000	54.99	1.00000	5,499.00	27.50000	151,222.50
0140 0455 15 14 PREFORMED PILE HOLES, 24" TO 29" DRILL/PUNCH SIZE 216.000 LF	10.00000	2,160.00	1.00000	216.00	45.00000	9,720.00
0145 0455 15 15 PREFORMED PILE HOLES, 30" TO 34" DRILL/PUNCH SIZE 1,540.000 LF	10.00000	15,400.00	1.00000	1,540.00	185.00000	284,900.00
0150 0455 17118 PRE-PLANNED PILE SPLICE, CONCRETE SQUARE, 18" 29.000 EA	1,000.00000	29,000.00	1.00000	29.00	3,750.00000	108,750.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0155 0455 17124 3.000 EA PRE-PLANNED PILE SPLICE, CONCRETE SQUARE, 24"	1,000.00000	3,000.00	1.00000	3.00	5,200.00000	15,600.00
0160 0455 20 1 235.000 EA PILE INSPECTION, DRIVEN PILE	1,914.89000	449,999.15	500.00000	117,500.00	425.00000	99,875.00
0165 0455 34 3 7,192.000 LF PRESTRESSED CONCRETE PILING, 18" SQ	280.00000	2,013,760.00	100.00000	719,200.00	180.00000	1,294,560.00
0170 0455 34 5 9,166.000 LF PRESTRESSED CONCRETE PILING, 24" SQ	295.00000	2,703,970.00	125.00000	1,145,750.00	195.00000	1,787,370.00
0175 0455 35 11 5,499.000 LF STEEL PILING, HP 12 X 74	0.01000	54.99	10.00000	54,990.00	165.00000	907,335.00
0180 0455115 34.000 EA PILE REDRIVE	5,000.00000	170,000.00	500.00000	17,000.00	1,650.00000	56,100.00
0185 0455133 2 9,121.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	20.00000	182,420.00	10.00000	91,210.00	0.01000	91.21
0190 0455137 255.000 EA LOAD TEST (DYNAMIC), DATA COLLECTION AND ANALYSIS	2,000.00000	510,000.00	500.00000	127,500.00	950.00000	242,250.00
0195 0455137 2 37.000 EA LOAD TEST (DYNAMIC), VERIFICATION TEST	2,000.00000	74,000.00	500.00000	18,500.00	950.00000	35,150.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0200 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 747.000 LF	385.00000	287,595.00	200.00000	149,400.00	365.00000	272,655.00
0205 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 778.000 LF	400.00000	311,200.00	250.00000	194,500.00	495.00000	385,110.00
0210 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 1,053.000 LF	65.00000	68,445.00	30.00000	31,590.00	75.00000	78,975.00
0215 0459 71 PILES, POLYETHYLENE SHEETING 508.000 SY	10.00000	5,080.00	5.00000	2,540.00	10.00000	5,080.00
0220 0460 71 4 METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT 342.000 LF	270.00000	92,340.00	300.00000	102,600.00	215.00000	73,530.00
0225 0470 1 TREATED TIMBER, STRUCTURAL 95.300 MB	0.01000	0.95	100.00000	9,530.00	5,300.00000	505,090.00
0230 0520 5 46 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 8.5' WIDE 256.000 LF	110.25000	28,224.00	147.80000	37,836.80	110.00000	28,160.00
0235 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 3,500.000 LF	136.50000	477,750.00	75.00000	262,500.00	175.00000	612,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0240 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 605.000 SY	115.00000	69,575.00	180.35000	109,111.75	125.00000	75,625.00
0245 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 10,260.000 LF	9.80000	100,548.00	7.58000	77,770.80	19.00000	194,940.00
0250 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 78.000 EA	755.80000	58,952.40	521.14000	40,648.92	750.00000	58,500.00
0001 Structures Section Totals:		**$27,507,876.29**		**$14,713,309.87**		**$40,909,103.16**
SECTION: 0002 Roadway						
0255 0101 1 MOBILIZATION 43715515201 (1.000) LS	18,000,000.00000	18,000,000.00	21,500,000.00000	21,500,000.00	22,466,000.00000	22,466,000.00
0260 0102 1 MAINTENANCE OF TRAFFIC 43715515201 (1730.000) DA (LS)	3,500,000.00000	3,500,000.00	20,500,000.00000	20,500,000.00	3,000,000.00000	3,000,000.00
0265 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 43715515201 (304061.000) SY (LS)	1,900,000.00000	1,900,000.00	5,000,000.00000	5,000,000.00	0.01000	0.01
0270 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 43715515201 (86425.200) CY (LS)	800,000.00000	800,000.00	1,000,000.00000	1,000,000.00	0.01000	0.01

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0275 0102 14 TRAFFIC CONTROL OFFICER 4,480.000 HR	150.00000	672,000.00	85.00000	380,800.00	90.00000	403,200.00
0280 0102 30 TEMPORARY HIGHWAY LIGHTING 43715515201 (2187.000) EA (LS)	830,266.00000	830,266.00	2,500,000.00000	2,500,000.00	0.01000	0.01
0285 0102 60 WORK ZONE SIGN 283,750.000 ED	0.19000	53,912.50	0.17000	48,237.50	0.18000	51,075.00
0290 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 5,557.000 LF	0.01000	55.57	50.00000	277,850.00	0.01000	55.57
0295 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 73,701.000 LF	0.01000	737.01	20.00000	1,474,020.00	0.01000	737.01
0300 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 13,318.000 LF	0.01000	133.18	20.00000	266,360.00	0.01000	133.18
0305 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 6,145.000 LF	0.01000	61.45	7.00000	43,015.00	0.01000	61.45
0310 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 100,498.000 LF	0.01000	1,004.98	7.00000	703,486.00	0.01000	1,004.98
0315 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 688.000 LF	0.01000	6.88	7.00000	4,816.00	0.01000	6.88

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0320 0102 74 1 753,200.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.28000	210,896.00	0.09000	67,788.00	0.08000	60,256.00
0325 0102 74 8 8,496.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.05000	424.80	0.03000	254.88	0.06000	509.76
0330 0102 75 1 346.000 TEMPORARY SEPARATOR, F&I REMOVE LF	21.00000	7,266.00	19.00000	6,574.00	17.50000	6,055.00
0335 0102 76 16,378.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	0.01000	163.78	4.50000	73,701.00	4.80000	78,614.40
0340 0102 78 2 40,516.000 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B EA	5.00000	202,580.00	5.00000	202,580.00	0.01000	405.16
0345 0102 89 1 138.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	0.01000	1.38	1,000.00000	138,000.00	0.01000	1.38
0350 0102 99 26,722.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	0.01000	267.22	1.00000	26,722.00	7.00000	187,054.00
0355 0102104 7,440.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	0.01000	74.40	1.00000	7,440.00	0.01000	74.40

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0360 0102107 1 7,440.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	0.01000	74.40	1.00000	7,440.00	0.01000	74.40
0365 0102115 12,630.000 ED TYPE III BARRICADE	0.26000	3,283.80	0.23000	2,904.90	0.24000	3,031.20
0370 0102150 1 7,956.000 ED PORTABLE REGULATORY, SIGN	4.40000	35,006.40	4.00000	31,824.00	3.10000	24,663.60
0375 0102150 2 2,652.000 ED RADAR SPEED DISPLAY UNIT	5.00000	13,260.00	4.50000	11,934.00	7.25000	19,227.00
0380 0102913 12 0.735 GM REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP	7,750.00000	5,696.25	7,750.00000	5,696.25	7,800.00000	5,733.00
0385 0102913 21 0.913 GM REMOVABLE TAPE, WHITE, SOLID 6"	29,250.00000	26,705.25	29,250.00000	26,705.25	29,000.00000	26,477.00
0390 0102913 22 0.655 GM REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE	8,750.00000	5,731.25	8,750.00000	5,731.25	8,800.00000	5,764.00
0395 0102913 31 0.619 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	27,550.00000	17,053.45	27,550.00000	17,053.45	27,500.00000	17,022.50
0400 0104 10 3 44,455.000 LF SEDIMENT BARRIER	0.01000	444.55	2.10000	93,355.50	2.00000	88,910.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0405 0104 11 FLOATING TURBIDITY BARRIER 586.000 LF	20.00000	11,720.00	12.00000	7,032.00	13.00000	7,618.00
0410 0104 18 INLET PROTECTION SYSTEM 455.000 EA	100.00000	45,500.00	75.00000	34,125.00	175.00000	79,625.00
0415 0107 1 LITTER REMOVAL 9,033.000 AC	0.01000	90.33	30.00000	270,990.00	0.01000	90.33
0420 0107 2 MOWING 8,098.000 AC	0.01000	80.98	75.00000	607,350.00	0.01000	80.98
0425 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43715515201 (1.000) LS	100.00000	100.00	10,000.00000	10,000.00	0.01000	0.01
0430 0110 1 1 CLEARING & GRUBBING 43715515201 (244.000) AC (LS)	7,005,000.00000	7,005,000.00	16,000,000.00000	16,000,000.00	21,301,100.00000	21,301,100.00
0435 0110 4 10 REMOVAL OF EXISTING CONCRETE 27,540.000 SY	32.50000	895,050.00	15.00000	413,100.00	37.00000	1,018,980.00
0440 0110 21 TREE PROTECTION BARRIER 7,021.000 LF	3.00000	21,063.00	2.00000	14,042.00	3.50000	24,573.50

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0445 0110 23 495.000 EA TREE REMOVAL	150.00000	74,250.00	135.00000	66,825.00	115.00000	56,925.00
0450 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43715515201	10,000.00000	10,000.00	20,000.00000	20,000.00	1.00000	1.00
0455 0120 1 498,883.000 CY REGULAR EXCAVATION	10.00000	4,988,830.00	9.50000	4,739,388.50	9.50000	4,739,388.50
0460 0120 4 183,808.000 CY SUBSOIL EXCAVATION	10.50000	1,929,984.00	3.00000	551,424.00	11.25000	2,067,840.00
0465 0120 6 830,813.000 CY EMBANKMENT	10.00000	8,308,130.00	3.00000	2,492,439.00	4.50000	3,738,658.50
0470 0145 2 1,610.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	20.00000	32,200.00	10.00000	16,100.00	11.00000	17,710.00
0475 0160 4 580,361.000 SY TYPE B STABILIZATION	0.01000	5,803.61	0.01000	5,803.61	0.01000	5,803.61
0480 0285701 76,722.000 SY OPTIONAL BASE, BASE GROUP 01	15.00000	1,150,830.00	8.00000	613,776.00	11.50000	882,303.00
0485 0285702 96,710.000 SY OPTIONAL BASE, BASE GROUP 02	16.00000	1,547,360.00	10.00000	967,100.00	14.20000	1,373,282.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0490 0285703 OPTIONAL BASE, BASE GROUP 03 8,783.000 SY	17.50000	153,702.50	12.00000	105,396.00	16.00000	140,528.00
0495 0285704 OPTIONAL BASE, BASE GROUP 04 1,767.000 SY	50.00000	88,350.00	14.00000	24,738.00	24.00000	42,408.00
0500 0285705 OPTIONAL BASE, BASE GROUP 05 1,350.000 SY	50.00000	67,500.00	15.00000	20,250.00	34.00000	45,900.00
0505 0285709 OPTIONAL BASE, BASE GROUP 09 141,649.000 SY	16.15000	2,287,631.35	15.00000	2,124,735.00	25.00000	3,541,225.00
0510 0285710 OPTIONAL BASE, BASE GROUP 10 4,362.000 SY	50.00000	218,100.00	18.00000	78,516.00	55.00000	239,910.00
0515 0285711 OPTIONAL BASE, BASE GROUP 11 231,663.000 SY	21.00000	4,864,923.00	18.00000	4,169,934.00	20.00000	4,633,260.00
0520 0285712 OPTIONAL BASE, BASE GROUP 12 3,127.000 SY	58.00000	181,366.00	100.00000	312,700.00	55.00000	171,985.00
0525 0285714 OPTIONAL BASE, BASE GROUP 14 900.000 SY	70.00000	63,000.00	100.00000	90,000.00	80.00000	72,000.00
0530 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 37,062.000 SY	14.52000	538,140.24	3.59000	133,052.58	2.75000	101,920.50

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0535 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 37,074.000 SY	14.52000	538,314.48	3.59000	133,095.66	1.88000	69,699.12
0540 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 51,980.000 SY	14.52000	754,749.60	3.59000	186,608.20	1.95000	101,361.00
0545 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 9,921.000 SY	14.52000	144,052.92	3.59000	35,616.39	2.60000	25,794.60
0550 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 13,076.000 TN	150.00000	1,961,400.00	130.56000	1,707,202.56	115.00000	1,503,740.00
0555 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 9,994.000 TN	150.00000	1,499,100.00	144.74000	1,446,531.56	138.00000	1,379,172.00
0560 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 1,388.000 TN	152.00000	210,976.00	168.43000	233,780.84	130.00000	180,440.00
0565 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 16,946.000 TN	152.00000	2,575,792.00	153.24000	2,596,805.04	135.00000	2,287,710.00
0570 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 60,327.000 TN	140.00000	8,445,780.00	153.24000	9,244,509.48	126.00000	7,601,202.00
0575 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 14,880.000 TN	190.00000	2,827,200.00	185.00000	2,752,800.00	180.00000	2,678,400.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0580 0337 7 81 — 120.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	200.00000	24,000.00	200.00000	24,000.00	188.00000	22,560.00
0585 0337 7 82 — 1,034.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	180.00000	186,120.00	200.00000	206,800.00	194.00000	200,596.00
0590 0337 7 83 — 3,507.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	185.00000	648,795.00	181.79000	637,537.53	200.00000	701,400.00
0595 0337 7 88 — 3,037.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	181.00000	549,697.00	183.65000	557,745.05	205.00000	622,585.00
0600 0339 1 — 859.000 TN MISCELLANEOUS ASPHALT PAVEMENT	200.00000	171,800.00	300.00000	257,700.00	235.00000	201,865.00
0605 0400 0 11 — 733.300 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	400.00000	293,320.00	850.00000	623,305.00	750.00000	549,975.00
0610 0400 45 5 — 189.000 SY REINFORCED CONCRETE, TOLL SITE EQUIPMENT SLAB, 12" THICK	265.65000	50,207.85	310.00000	58,590.00	420.00000	79,380.00
0620 0425 1351 — 11.000 EA INLETS, CURB, TYPE P-5, <10'	7,450.00000	81,950.00	7,900.00000	86,900.00	6,700.00000	73,700.00
0625 0425 1355 — 2.000 EA INLETS, CURB, TYPE P-5, PARTIAL	4,200.00000	8,400.00	4,500.00000	9,000.00	6,000.00000	12,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0630 0425 1361 INLETS, CURB, TYPE P-6, <10' 7.000 EA	7,650.00000	53,550.00	8,000.00000	56,000.00	6,400.00000	44,800.00
0635 0425 1451 INLETS, CURB, TYPE J-5, <10' 3.000 EA	9,900.00000	29,700.00	11,000.00000	33,000.00	15,000.00000	45,000.00
0640 0425 1471 INLETS, CURB, TYPE 7, <10' 1.000 EA	6,625.00000	6,625.00	8,000.00000	8,000.00	6,850.00000	6,850.00
0645 0425 1501 INLETS, DT BOT, TYPE A, <10' 1.000 EA	6,915.00000	6,915.00	8,000.00000	8,000.00	4,150.00000	4,150.00
0650 0425 1521 INLETS, DT BOT, TYPE C,<10' 66.000 EA	6,920.00000	456,720.00	7,500.00000	495,000.00	4,050.00000	267,300.00
0655 0425 1541 INLETS, DT BOT, TYPE D, <10' 28.000 EA	7,680.00000	215,040.00	7,000.00000	196,000.00	5,020.00000	140,560.00
0660 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 5.000 EA	11,400.00000	57,000.00	11,000.00000	55,000.00	9,300.00000	46,500.00
0665 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	12,920.00000	12,920.00	15,227.00000	15,227.00	12,000.00000	12,000.00
0670 0425 1551 INLETS, DT BOT, TYPE E, <10' 7.000 EA	12,350.00000	86,450.00	11,000.00000	77,000.00	13,700.00000	95,900.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0675 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10' 2.000 EA	13,670.00000	27,340.00	14,000.00000	28,000.00	15,500.00000	31,000.00
0680 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	11,310.00000	11,310.00	16,000.00000	16,000.00	14,750.00000	14,750.00
0685 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 3.000 EA	15,720.00000	47,160.00	20,000.00000	60,000.00	35,000.00000	105,000.00
0690 0425 1701 INLETS, GUTTER, TYPE S, <10' 16.000 EA	7,810.00000	124,960.00	8,000.00000	128,000.00	6,500.00000	104,000.00
0695 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 2.000 EA	8,150.00000	16,300.00	9,000.00000	18,000.00	8,500.00000	17,000.00
0700 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 1.000 EA	9,920.00000	9,920.00	13,000.00000	13,000.00	12,000.00000	12,000.00
0705 0425 1781 INLETS, MEDIAN BARRIER, TYPE 1, <=10' 1.000 EA	7,370.00000	7,370.00	8,500.00000	8,500.00	6,500.00000	6,500.00
0710 0425 1783 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10' 2.000 EA	9,300.00000	18,600.00	12,000.00000	24,000.00	12,500.00000	25,000.00
0715 0425 1790 INLETS, MEDIAN BARRIER, TYPE 2, <=10' 31.000 EA	9,150.00000	283,650.00	10,000.00000	310,000.00	7,000.00000	217,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0720 0425 1792 5.000 EA INLETS, MEDIAN BARRIER, TYPE 2, >10'	12,650.00000	63,250.00	11,000.00000	55,000.00	11,400.00000	57,000.00
0725 0425 1793 11.000 EA INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'	15,300.00000	168,300.00	14,000.00000	154,000.00	15,500.00000	170,500.00
0730 0425 1910 5.000 EA INLETS, CLOSED FLUME	7,200.00000	36,000.00	9,000.00000	45,000.00	6,200.00000	31,000.00
0735 0425 1921 89.000 EA INLETS, ADJACENT BARRIER, <=10'	7,820.00000	695,980.00	8,000.00000	712,000.00	7,000.00000	623,000.00
0740 0425 1922 10.000 EA INLETS, ADJACENT BARRIER, >10'	9,350.00000	93,500.00	9,000.00000	90,000.00	8,750.00000	87,500.00
0745 0425 1923 17.000 EA INLETS, ADJACENT BARRIER, J BOTTOM, < 10'	11,600.00000	197,200.00	12,000.00000	204,000.00	10,250.00000	174,250.00
0750 0425 1924 7.000 EA INLETS, ADJACENT BARRIER, J BOTTOM, >10'	14,600.00000	102,200.00	15,000.00000	105,000.00	14,500.00000	101,500.00
0755 0425 1925 1.000 EA INLETS, ADJACENT BARRIER, PARTIAL	6,400.00000	6,400.00	6,000.00000	6,000.00	8,000.00000	8,000.00
0760 0425 2 41 4.000 EA MANHOLES, P-7, <10'	6,500.00000	26,000.00	7,000.00000	28,000.00	7,000.00000	28,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0765 0425 2 42 MANHOLES, P-7, >10' 2.000 EA	7,100.00000	14,200.00	8,000.00000	16,000.00	9,000.00000	18,000.00
0770 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	10,100.00000	10,100.00	12,000.00000	12,000.00	10,500.00000	10,500.00
0775 0425 2 63 MANHOLES, P-8, PARTIAL 3.000 EA	2,600.00000	7,800.00	4,000.00000	12,000.00	4,000.00000	12,000.00
0780 0425 2 71 MANHOLES, J-7, <10' 18.000 EA	10,700.00000	192,600.00	12,000.00000	216,000.00	8,500.00000	153,000.00
0785 0425 2 72 MANHOLES, J-7, >10' 6.000 EA	20,550.00000	123,300.00	20,000.00000	120,000.00	21,000.00000	126,000.00
0790 0425 2 91 MANHOLES, J-8, <10' 2.000 EA	8,100.00000	16,200.00	10,000.00000	20,000.00	10,000.00000	20,000.00
0795 0425 5 1 MANHOLE, ADJUST, UTILITIES 3.000 EA	770.00000	2,310.00	1,250.00000	3,750.00	2,775.00000	8,325.00
0800 0425 6 VALVE BOXES, ADJUST 20.000 EA	800.00000	16,000.00	750.00000	15,000.00	1,650.00000	33,000.00
0805 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 211.000 LF	185.00000	39,035.00	210.00000	44,310.00	180.00000	37,980.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0810 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 434.000 LF	160.00000	69,440.00	200.00000	86,800.00	90.00000	39,060.00
0815 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 10,475.000 LF	100.02000	1,047,709.50	120.00000	1,257,000.00	85.00000	890,375.00
0820 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 6,757.000 LF	133.00000	898,681.00	130.00000	878,410.00	110.00000	743,270.00
0825 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 2,376.000 LF	158.00000	375,408.00	150.00000	356,400.00	150.00000	356,400.00
0830 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 3,473.000 LF	191.01000	663,377.73	230.00000	798,790.00	200.00000	694,600.00
0835 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 231.000 LF	314.00000	72,534.00	415.00000	95,865.00	260.00000	60,060.00
0840 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 919.000 LF	345.00000	317,055.00	420.00000	385,980.00	310.00000	284,890.00
0845 0430175184 PIPE CULVERT, OPT MATERIAL, ROUND, 84"S/CD 198.000 LF	1,500.00000	297,000.00	1,500.00000	297,000.00	1,170.00000	231,660.00
0850 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 41.000 LF	181.00000	7,421.00	300.00000	12,300.00	150.00000	6,150.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0855 0430200 25 FLARED END SECTION, CONCRETE, 18" 10.000 EA	2,200.00000	22,000.00	4,500.00000	45,000.00	3,400.00000	34,000.00
0860 0430200 29 FLARED END SECTION, CONCRETE, 24" 2.000 EA	2,500.00000	5,000.00	4,900.00000	9,800.00	3,700.00000	7,400.00
0865 0430200 33 FLARED END SECTION, CONCRETE, 30" 3.000 EA	2,810.00000	8,430.00	6,000.00000	18,000.00	5,000.00000	15,000.00
0870 0430200 38 FLARED END SECTION, CONCRETE, 36" 5.000 EA	2,810.00000	14,050.00	6,500.00000	32,500.00	5,500.00000	27,500.00
0875 0430518100 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND 8.000 EA	2,350.00000	18,800.00	4,000.00000	32,000.00	3,000.00000	24,000.00
0880 0430524100 STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND 5.000 EA	2,800.00000	14,000.00	4,500.00000	22,500.00	3,500.00000	17,500.00
0885 0430530100 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND 1.000 EA	3,600.00000	3,600.00	5,000.00000	5,000.00	4,350.00000	4,350.00
0890 0430536100 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND 5.000 EA	4,700.00000	23,500.00	6,000.00000	30,000.00	5,500.00000	27,500.00
0895 0430542100 STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND 1.000 EA	6,710.00000	6,710.00	8,000.00000	8,000.00	7,800.00000	7,800.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0900 0430548100 3.000 EA STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND	8,600.00000	25,800.00	10,000.00000	30,000.00	9,250.00000	27,750.00
0905 0430584100 2.000 EA STRAIGHT CONCRETE ENDWALLS, 84", SINGLE, 0 DEGREES, ROUND	37,200.00000	74,400.00	50,000.00000	100,000.00	49,500.00000	99,000.00
0910 0430610025 5.000 EA U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE	5,400.00000	27,000.00	4,500.00000	22,500.00	3,500.00000	17,500.00
0915 0430610029 7.000 EA U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE	6,900.00000	48,300.00	5,000.00000	35,000.00	4,200.00000	29,400.00
0920 0430610125 8.000 EA U-ENDWALL, INDEX261/430-011, 1:4 SLOPE, 18"PIPE	3,410.00000	27,280.00	4,500.00000	36,000.00	2,800.00000	22,400.00
0925 0430610129 5.000 EA U-ENDWALL, INDEX 261 / 430-011, 1:4 SLOPE, 24"PIPE	5,400.00000	27,000.00	5,000.00000	25,000.00	3,400.00000	17,000.00
0930 0430610225 3.000 EA U-ENDWALL, INDEX 261/430-011 1:3 SLOPE, 18"PIPE	4,000.00000	12,000.00	4,500.00000	13,500.00	2,500.00000	7,500.00
0935 0430610325 8.000 EA U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE	4,900.00000	39,200.00	4,500.00000	36,000.00	2,800.00000	22,400.00
0940 0430610329 1.000 EA U-ENDWALL, INDEX 261/430-011,1:2 SLOPE, 24"PIPE	6,100.00000	6,100.00	5,000.00000	5,000.00	3,400.00000	3,400.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0945 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 62.000 CY	300.00000	18,600.00	280.00000	17,360.00	240.00000	14,880.00
0950 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4" 1,778.000 LF	25.00000	44,450.00	90.00000	160,020.00	52.00000	92,456.00
0955 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 12.000 EA	2,300.00000	27,600.00	4,000.00000	48,000.00	2,900.00000	34,800.00
0960 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 14.000 EA	3,700.00000	51,800.00	4,200.00000	58,800.00	2,500.00000	35,000.00
0965 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	4,400.00000	4,400.00	6,500.00000	6,500.00	3,150.00000	3,150.00
0970 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 6.000 EA	6,000.00000	36,000.00	7,000.00000	42,000.00	6,000.00000	36,000.00
0971 0431 1115 PIPE LINER, CURED IN PLACE, 15" 300.000 LF	265.00000	79,500.00	175.00000	52,500.00	175.00000	52,500.00
0972 0431 1118 PIPE LINER, CURED IN PLACE, 18" 1,209.000 LF	200.00000	241,800.00	150.00000	181,350.00	135.00000	163,215.00
0973 0431 1124 PIPE LINER, CURED IN PLACE, 24" 1,396.000 LF	240.00000	335,040.00	175.00000	244,300.00	175.00000	244,300.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0974 0431 1130 PIPE LINER, CURED IN PLACE, 30" 30.000 LF	790.00000	23,700.00	500.00000	15,000.00	600.00000	18,000.00
0975 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 64,731.000 SF	0.01000	647.31	0.01000	647.31	0.01000	647.31
0976 0432 3 1 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15" 2.000 EA	4,100.00000	8,200.00	5,000.00000	10,000.00	3,750.00000	7,500.00
0977 0432 3 2 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18" 1.000 EA	4,600.00000	4,600.00	5,600.00000	5,600.00	3,800.00000	3,800.00
0978 0432 3 4 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24" 1.000 EA	5,100.00000	5,100.00	6,200.00000	6,200.00	4,750.00000	4,750.00
0979 0432 3 5 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30" 1.000 EA	5,650.00000	5,650.00	7,000.00000	7,000.00	5,500.00000	5,500.00
0980 0455133 3 SHEET PILING STEEL, F&I PERMANENT 9,777.000 SF	0.01000	97.77	53.60000	524,047.20	35.00000	342,195.00
0981 0432 3 6 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 36" 3.000 EA	6,450.00000	19,350.00	8,000.00000	24,000.00	6,250.00000	18,750.00
0985 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 38.000 LF	134.00000	5,092.00	65.70000	2,496.60	62.00000	2,356.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0990 0515 2311 345.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	115.00000	39,675.00	94.00000	32,430.00	95.00000	32,775.00
0995 0520 1 7 3,810.000 LF CONCRETE CURB & GUTTER, TYPE E	34.65000	132,016.50	40.00000	152,400.00	45.00000	171,450.00
1000 0520 1 10 11,026.000 LF CONCRETE CURB & GUTTER, TYPE F	32.03000	353,162.78	40.00000	441,040.00	32.00000	352,832.00
1005 0520 2 4 1,548.000 LF CONCRETE CURB, TYPE D	28.35000	43,885.80	40.00000	61,920.00	40.00000	61,920.00
1010 0520 2 10 801.000 LF CONCRETE CURB, TOLL HEADER CURB	34.65000	27,754.65	45.38000	36,349.38	45.00000	36,045.00
1015 0520 5 21 347.000 LF TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE	63.00000	21,861.00	79.53000	27,596.91	80.00000	27,760.00
1020 0520 6 3,253.000 LF SHOULDER GUTTER- CONCRETE	62.00000	201,686.00	39.48000	128,428.44	45.00000	146,385.00
1025 0521 1 12 9,886.000 LF MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED	202.68000	2,003,694.48	200.00000	1,977,200.00	270.00000	2,669,220.00
1030 0521 1 13 11,044.000 LF MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED	509.25000	5,624,157.00	400.00000	4,417,600.00	450.00000	4,969,800.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1035 0521 1 14 — 2,812.000 LF MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING	525.00000	1,476,300.00	350.00000	984,200.00	655.00000	1,841,860.00
1040 0521 1 23 — 426.000 LF MEDIAN CONCRETE BARRIER, TOLL SITE, SCHEME 3	750.75000	319,819.50	715.00000	304,590.00	480.00000	204,480.00
1045 0521 8 7 — 13,477.000 LF CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE	427.00000	5,754,679.00	405.00000	5,458,185.00	375.00000	5,053,875.00
1050 0521 8 9 — 114.000 LF CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE WITH FRP REINFORCING	658.00000	75,012.00	620.00000	70,680.00	450.00000	51,300.00
1055 0521 72 40 — 35,045.000 LF SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	216.70000	7,594,251.50	200.00000	7,009,000.00	275.00000	9,637,375.00
1060 0521 72 41 — 5,001.000 LF SHOULDER CONCRETE BARRIER, RETAINING SECTION	338.75000	1,694,088.75	200.00000	1,000,200.00	370.00000	1,850,370.00
1065 0521 72 43 — 122.000 LF SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER	443.75000	54,137.50	415.00000	50,630.00	275.00000	33,550.00
1067 0521 72 60 — 1,816.000 LF SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER	133.28000	242,036.48	165.00000	299,640.00	225.00000	408,600.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1070 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 8,788.000 SY	61.68000	542,043.84	59.00000	518,492.00	45.00000	395,460.00
1075 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 8,563.000 SY	0.01000	85.63	75.00000	642,225.00	65.00000	556,595.00
1080 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 457.000 SY	90.30000	41,267.10	78.00000	35,646.00	75.00000	34,275.00
1085 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 331.000 SY	96.60000	31,974.60	86.00000	28,466.00	75.00000	24,825.00
1090 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 7,536.000 SY	86.10000	648,849.60	86.00000	648,096.00	110.00000	828,960.00
1095 0524 3 CONC CORE DITCH BLOCKS 20.000 CY	1,391.25000	27,825.00	1,020.00000	20,400.00	950.00000	19,000.00
1100 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY 232.000 SY	73.00000	16,936.00	350.00000	81,200.00	290.00000	67,280.00
1105 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 288.000 SY	63.00000	18,144.00	110.00000	31,680.00	290.00000	83,520.00
1110 0526 1101 PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL 65.000 SY	135.00000	8,775.00	130.00000	8,450.00	360.00000	23,400.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1115 0527 2 DETECTABLE WARNINGS 217.000 SF	47.25000	10,253.25	47.74000	10,359.58	40.00000	8,680.00
1120 0530 1100 RIPRAP, SAND-CEMENT BAGS 107.000 CY	1,000.00000	107,000.00	750.00000	80,250.00	1,850.00000	197,950.00
1125 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 479.000 TN	100.00000	47,900.00	90.00000	43,110.00	195.00000	93,405.00
1130 0530 74 BEDDING STONE 249.000 TN	100.00000	24,900.00	95.00000	23,655.00	155.00000	38,595.00
1135 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT 132,940.000 SF	115.04000	15,293,417.60	62.00000	8,242,280.00	50.00000	6,647,000.00
1140 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 615.000 LF	20.50000	12,607.50	35.00000	21,525.00	20.00000	12,300.00
1145 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 13,719.000 LF	42.50000	583,057.50	35.00000	480,165.00	23.00000	315,537.00
1150 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE 196.000 LF	36.00000	7,056.00	70.00000	13,720.00	35.00000	6,860.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1155 0536 8111 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2 4.000 EA	2,350.00000	9,400.00	2,051.14000	8,204.56	2,400.00000	9,600.00
1160 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 14.000 EA	2,775.00000	38,850.00	3,048.72000	42,682.08	2,900.00000	40,600.00
1165 0536 8113 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING 11.000 EA	1,100.00000	12,100.00	1,054.24000	11,596.64	1,120.00000	12,320.00
1170 0536 73 GUARDRAIL REMOVAL 55,506.000 LF	0.45000	24,977.70	0.50000	27,753.00	0.75000	41,629.50
1175 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 10.000 EA	1,100.00000	11,000.00	1,172.94000	11,729.40	1,125.00000	11,250.00
1180 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 17.000 EA	2,725.00000	46,325.00	2,969.80000	50,486.60	2,750.00000	46,750.00
1185 0536 85 26 GUARDRAIL END TREATMENT- TYPE CRT 2.000 EA	2,700.00000	5,400.00	2,920.89000	5,841.78	2,750.00000	5,500.00
1190 0536 85 27 GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL 1.000 EA	8,000.00000	8,000.00	8,980.65000	8,980.65	8,200.00000	8,200.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1195 0536 85 29 1.000 EA GUARDRAIL END TREATMENT-DOUBLE FACE TRAILING ANCHORAGE	1,450.00000	1,450.00	1,501.78000	1,501.78	1,475.00000	1,475.00
1200 0542 70 8.000 EA BUMPER GUARDS, CONCRETE	101.00000	808.00	101.00000	808.00	965.00000	7,720.00
1205 0544 2 1 2.000 EA CRASH CUSHION, TL-2, NARROW	23,891.00000	47,782.00	18,069.65000	36,139.30	21,500.00000	43,000.00
1210 0544 2 2 1.000 EA CRASH CUSHION, TL-2, WIDE	25,280.00000	25,280.00	25,056.75000	25,056.75	22,800.00000	22,800.00
1215 0544 3 1 5.000 EA CRASH CUSHION, TL-3, NARROW	31,467.00000	157,335.00	26,035.80000	130,179.00	30,000.00000	150,000.00
1220 0544 3 2 2.000 EA CRASH CUSHION, TL-3, WIDE	31,719.00000	63,438.00	42,519.15000	85,038.30	30,000.00000	60,000.00
1225 0546 72 1 7.747 GM GROUND-IN RUMBLE STRIPS, 16"	5,650.00000	43,770.55	3,200.00000	24,790.40	6,700.00000	51,904.90
1230 0548 12 228,393.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	25.00000	5,709,825.00	38.00000	8,678,934.00	35.00000	7,993,755.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1235 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 18,662.000 SF	25.00000	466,550.00	20.00000	373,240.00	0.01000	186.62
1240 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 35,021.000 LF	16.50000	577,846.50	16.73000	585,901.33	19.00000	665,399.00
1245 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING 1.000 EA	2,400.00000	2,400.00	2,603.29000	2,603.29	1,250.00000	1,250.00
1250 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING 1.000 EA	3,000.00000	3,000.00	3,968.29000	3,968.29	1,850.00000	1,850.00
1255 0550 60227 FENCE GATE, TYPE B, DOUBLE, GREATER THAN 30' OPENNING 1.000 EA	10,000.00000	10,000.00	4,266.54000	4,266.54	2,250.00000	2,250.00
1260 0550 60525 FENCE GATE, TUBULAR METAL PIPE, DOUBLE, 20.1-24.0' OPENING 1.000 EA	7,500.00000	7,500.00	2,877.60000	2,877.60	5,150.00000	5,150.00
1265 0570 1 2 PERFORMANCE TURF, SOD 509,176.000 SY	5.00000	2,545,880.00	2.75000	1,400,234.00	4.50000	2,291,292.00
1270 0590 70 5 IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 43715515201 (1.000) LS	0.01000	0.01	0.01000	0.01	25,000.00000	25,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1275 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 34,656.000 LF	9.80000	339,628.80	7.94000	275,168.64	16.00000	554,496.00
1280 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 65.000 EA	755.80000	49,127.00	654.89000	42,567.85	740.00000	48,100.00
1285 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 43715515201 (1.000) LS	608,000.00000	608,000.00	608,000.00000	608,000.00	608,000.00000	608,000.00
1290 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 55.269 GM	999.00000	55,213.73	999.00000	55,213.73	975.00000	53,887.28
1295 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 7.851 GM	1,200.00000	9,421.20	1,200.00000	9,421.20	1,100.00000	8,636.10
1300 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.042 GM	1,475.00000	61.95	1,475.00000	61.95	1,500.00000	63.00
1305 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 1,518.000 LF	1.00000	1,518.00	1.00000	1,518.00	1.00000	1,518.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1310 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,519.000 LF	1.50000	3,778.50	1.50000	3,778.50	1.50000	3,778.50
1315 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,646.000 LF	2.00000	3,292.00	2.00000	3,292.00	2.00000	3,292.00
1320 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 51.070 GM	750.00000	38,302.50	750.00000	38,302.50	750.00000	38,302.50
1325 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 1.666 GM	1,450.00000	2,415.70	1,450.00000	2,415.70	1,450.00000	2,415.70
1330 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.510 GM	750.00000	1,132.50	750.00000	1,132.50	740.00000	1,117.40
1335 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 76.000 EA	100.00000	7,600.00	100.00000	7,600.00	95.00000	7,220.00
1340 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 318.000 EA	75.00000	23,850.00	75.00000	23,850.00	70.00000	22,260.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1345 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 37.492 GM	999.00000	37,454.51	999.00000	37,454.51	950.00000	35,617.40
1350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 518.000 LF	1.50000	777.00	1.50000	777.00	1.25000	647.50
1355 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.245 GM	750.00000	183.75	750.00000	183.75	675.00000	165.38
1360 0999 16 PARTNERING, DO NOT BID 43715515201 (1.000) LS	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
1365 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 32.000 DA	4,800.00000	153,600.00	4,800.00000	153,600.00	4,800.00000	153,600.00
1370 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	5,750.00000	11,500.00	5,750.00000	11,500.00	5,750.00000	11,500.00
1375 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43715515201 (1.000) LS	149,373.63000	149,373.63	149,373.63000	149,373.63	149,373.63000	149,373.63
1380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43715515603 (1.000) LS	626.37000	626.37	626.37000	626.37	626.37000	626.37

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$144,491,880.13**		**$164,932,046.53**		**$146,843,109.64**
SECTION: 0003 Signing						
1385 0700 1111 87.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	550.00000	47,850.00	524.79000	45,656.73	550.00000	47,850.00
1390 0700 1112 65.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,700.00000	110,500.00	1,635.61000	106,314.65	1,700.00000	110,500.00
1395 0700 1114 3.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS	1,900.00000	5,700.00	2,954.84000	8,864.52	3,100.00000	9,300.00
1400 0700 1211 25.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF	1,600.00000	40,000.00	2,294.39000	57,359.75	2,300.00000	57,500.00
1405 0700 1212 17.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF	1,600.00000	27,200.00	2,477.73000	42,121.41	2,500.00000	42,500.00
1410 0700 1213 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS	2,000.00000	2,000.00	2,867.19000	2,867.19	2,900.00000	2,900.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1415 0700 1311 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF 1.000 EA	1,500.00000	1,500.00	2,247.05000	2,247.05	2,400.00000	2,400.00
1420 0700 1313 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 20.1-30.0 SF 1.000 EA	1,600.00000	1,600.00	2,685.23000	2,685.23	2,800.00000	2,800.00
1425 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 7.000 EA	300.00000	2,100.00	353.40000	2,473.80	375.00000	2,625.00
1430 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 121.000 EA	150.00000	18,150.00	29.80000	3,605.80	31.00000	3,751.00
1435 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 2.000 EA	2,600.00000	5,200.00	6,106.17000	12,212.34	6,400.00000	12,800.00
1440 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF 13.000 EA	6,500.00000	84,500.00	6,404.15000	83,253.95	6,500.00000	84,500.00
1445 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF 10.000 EA	9,200.00000	92,000.00	11,408.76000	114,087.60	12,000.00000	120,000.00
1450 0700 2116 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF 13.000 EA	11,800.00000	153,400.00	16,097.19000	209,263.47	16,500.00000	214,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1455 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE 2.000 EA	2,500.00000	5,000.00	4,687.93000	9,375.86	4,700.00000	9,400.00
1460 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 28.000 EA	750.00000	21,000.00	495.05000	13,861.40	515.00000	14,420.00
1465 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 2.000 EA	500.00000	1,000.00	1,351.14000	2,702.28	1,250.00000	2,500.00
1470 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 17.000 EA	800.00000	13,600.00	1,917.58000	32,598.86	1,750.00000	29,750.00
1475 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 2.000 EA	3,000.00000	6,000.00	2,432.10000	4,864.20	2,000.00000	4,000.00
1480 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 4.000 EA	7,500.00000	30,000.00	2,973.68000	11,894.72	2,500.00000	10,000.00
1485 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 23.000 EA	11,000.00000	253,000.00	7,130.38000	163,998.74	5,500.00000	126,500.00
1490 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 16.000 EA	13,500.00000	216,000.00	9,923.55000	158,776.80	9,400.00000	150,400.00
1495 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 2.000 EA	15,900.00000	31,800.00	13,113.40000	26,226.80	10,000.00000	20,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1500 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 2.000 EA	17,250.00000	34,500.00	15,377.71000	30,755.42	14,800.00000	29,600.00
1505 0700 3295 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF WITH LIGHTING 2.000 EA	17,500.00000	35,000.00	16,378.03000	32,756.06	13,000.00000	26,000.00
1510 0700 3297 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF WITH LIGHTING 1.000 EA	23,000.00000	23,000.00	22,870.12000	22,870.12	25,000.00000	25,000.00
1515 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 12.000 EA	200.00000	2,400.00	267.89000	3,214.68	800.00000	9,600.00
1520 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 8.000 EA	2,000.00000	16,000.00	535.77000	4,286.16	775.00000	6,200.00
1525 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 4.000 EA	2,500.00000	10,000.00	1,071.54000	4,286.16	950.00000	3,800.00
1530 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING 2.000 EA	2,500.00000	5,000.00	1,224.62000	2,449.24	1,750.00000	3,500.00
1535 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING 5.000 EA	2,850.00000	14,250.00	2,143.09000	10,715.45	2,750.00000	13,750.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1540 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT 2.000 EA	129,561.46000	259,122.92	82,594.10000	165,188.20	152,000.00000	304,000.00
1545 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 4.000 EA	106,812.30000	427,249.20	123,663.74000	494,654.96	150,000.00000	600,000.00
1550 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 8.000 EA	109,230.43000	873,843.44	131,556.87000	1,052,454.96	145,000.00000	1,160,000.00
1555 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT 7.000 EA	177,152.28000	1,240,065.96	219,737.10000	1,538,159.70	245,000.00000	1,715,000.00
1560 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT 8.000 EA	232,822.50000	1,862,580.00	244,300.00000	1,954,400.00	325,000.00000	2,600,000.00
1565 0700 4127 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT 2.000 EA	322,821.69000	645,643.38	322,525.00000	645,050.00	450,000.00000	900,000.00
1570 0700 4612 OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER 10.000 EA	14,000.00000	140,000.00	15,000.00000	150,000.00	11,000.00000	110,000.00
1575 0700 4622 OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN 5.000 EA	26,000.00000	130,000.00	30,000.00000	150,000.00	16,000.00000	80,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1580 0700 4640 OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT 2.000 EA	12,000.00000	24,000.00	2,328.99000	4,657.98	5,000.00000	10,000.00
1585 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 2.000 EA	152,000.00000	304,000.00	135,322.60000	270,645.20	125,000.00000	250,000.00
1590 0700 9600 WALK-IN DYNAMIC MESSAGE SIGN, REMOVE 2.000 EA	5,900.00000	11,800.00	2,606.96000	5,213.92	3,500.00000	7,000.00
1595 0700 10116 DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT 2.000 EA	228,000.00000	456,000.00	278,569.70000	557,139.40	295,000.00000	590,000.00
1600 0700 10600 DMS SUPPORT STRUCTURE, REMOVE 2.000 EA	28,000.00000	56,000.00	23,544.13000	47,088.26	16,000.00000	32,000.00
1605 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 11.000 EA	99.90000	1,098.90	84.55000	930.05	85.00000	935.00
1610 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 28.000 EA	105.45000	2,952.60	133.16000	3,728.48	125.00000	3,500.00
1615 0700141140 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF 17.000 EA	8,047.50000	136,807.50	5,014.78000	85,251.26	5,200.00000	88,400.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1620 0700141240 9.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF	9,601.50000	86,413.50	4,972.87000	44,755.83	5,150.00000	46,350.00
1625 0700141440 5.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF	9,601.50000	48,007.50	4,972.87000	24,864.35	5,150.00000	25,750.00
1630 0705 10 1 8.000 EA OBJECT MARKER, TYPE 1	350.00000	2,800.00	347.00000	2,776.00	500.00000	4,000.00
1635 0705 10 3 4.000 EA OBJECT MARKER, TYPE 3	370.00000	1,480.00	360.00000	1,440.00	500.00000	2,000.00
1640 0706 1 3 9,873.000 EA RAISED PAVEMENT MARKER, TYPE B	5.00000	49,365.00	5.00000	49,365.00	5.00000	49,365.00
1645 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43715515201	210,414.48000	210,414.48	210,414.48000	210,414.48	200,000.00000	200,000.00
1650 0711 11102 0.386 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	5,100.00000	1,968.60	5,100.00000	1,968.60	5,500.00000	2,123.00
1655 0711 11103 1.008 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	8,500.00000	8,568.00	8,500.00000	8,568.00	8,000.00000	8,064.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1660 0711 11123 2,086.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.00000	4,172.00	2.00000	4,172.00	2.00000	4,172.00
1665 0711 11124 8,231.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.00000	24,693.00	3.00000	24,693.00	3.00000	24,693.00
1670 0711 11125 1,109.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.00000	4,436.00	4.00000	4,436.00	4.00000	4,436.00
1675 0711 11141 1.282 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,250.00000	1,602.50	1,250.00000	1,602.50	1,250.00000	1,602.50
1680 0711 11160 55.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	200.00000	11,000.00	200.00000	11,000.00	200.00000	11,000.00
1685 0711 11170 243.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	100.00000	24,300.00	100.00000	24,300.00	100.00000	24,300.00
1690 0711 11224 8,033.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.00000	24,099.00	3.00000	24,099.00	3.00000	24,099.00
1695 0711 11241 0.186 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,250.00000	232.50	1,250.00000	232.50	1,250.00000	232.50

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1700 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 24.000 LF	18.00000	432.00	18.00000	432.00	18.00000	432.00
1705 0711 14141 THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.025 GM	12,000.00000	300.00	12,000.00000	300.00	12,000.00000	300.00
1710 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 12.000 EA	450.00000	5,400.00	450.00000	5,400.00	450.00000	5,400.00
1715 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 9.000 EA	450.00000	4,050.00	450.00000	4,050.00	450.00000	4,050.00
1720 0711 14241 THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.032 GM	12,000.00000	384.00	12,000.00000	384.00	12,000.00000	384.00
1725 0711 14341 THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.032 GM	14,000.00000	448.00	14,000.00000	448.00	14,000.00000	448.00
1730 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL 6.000 EA	1,440.00000	8,640.00	1,440.00000	8,640.00	1,450.00000	8,700.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1735 0711 14570 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE 6.000 EA	1,632.00000	9,792.00	1,632.00000	9,792.00	1,630.00000	9,780.00
1740 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 10.000 EA	3,200.00000	32,000.00	3,200.00000	32,000.00	3,200.00000	32,000.00
1745 0711 14760 THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING 3.000 EA	3,200.00000	9,600.00	3,200.00000	9,600.00	3,200.00000	9,600.00
1750 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 21.479 GM	5,014.00000	107,695.71	5,014.00000	107,695.71	5,000.00000	107,395.00
1755 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 5.747 GM	6,585.00000	37,844.00	6,585.00000	37,844.00	6,600.00000	37,930.20
1760 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 42.040 GM	2,370.00000	99,634.80	2,370.00000	99,634.80	2,350.00000	98,794.00
1765 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 1.060 GM	1,750.00000	1,855.00	1,750.00000	1,855.00	1,750.00000	1,855.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1770 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 16.778 GM	5,014.00000	84,124.89	5,014.00000	84,124.89	5,000.00000	83,890.00
1775 0711 15202 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" 0.021 GM	6,585.00000	138.29	6,585.00000	138.29	6,600.00000	138.60
1780 0711 16007 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 8"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.161 GM	2,120.00000	341.32	2,120.00000	341.32	2,200.00000	354.20
1785 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.460 GM	33,000.00000	15,180.00	33,000.00000	15,180.00	33,000.00000	15,180.00
1790 0713103102 PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT 0.051 GM	39,000.00000	1,989.00	39,000.00000	1,989.00	39,000.00000	1,989.00
1795 0713103181 PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.645 GM	8,850.00000	5,708.25	8,850.00000	5,708.25	8,850.00000	5,708.25
1800 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.396 GM	33,750.00000	13,365.00	33,750.00000	13,365.00	34,000.00000	13,464.00
1805 0713103381 PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.596 GM	9,550.00000	5,691.80	9,550.00000	5,691.80	12,000.00000	7,152.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1810 0713107 1,451.000 SF PREFORMED/PERMANENT TAPE, REMOVE	2.00000	2,902.00	2.00000	2,902.00	3.00000	4,353.00
1815 0714 10 1,337.000 SF GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE	21.50000	28,745.50	21.50000	28,745.50	16.00000	21,392.00
0003 Signing Section Totals:		**$8,860,227.54**		**$9,268,157.63**		**$10,552,057.25**
SECTION: 0004 Lighting						
1820 0630 2 11 56,043.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.20000	1,132,068.60	6.46000	362,037.78	5.50000	308,236.50
1825 0630 2 12 3,019.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	20.20000	60,983.80	30.15000	91,022.85	30.00000	90,570.00
1830 0630 2 14 1,871.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	41.80000	78,207.80	34.58000	64,699.18	37.00000	69,227.00
1835 0635 2 11 384.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,455.40000	558,873.60	1,364.69000	524,040.96	1,450.00000	556,800.00
1840 0635 3 12 28.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	755.80000	21,162.40	717.68000	20,095.04	750.00000	21,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1845 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 3.000 AS	6,589.70000	19,769.10	4,098.99000	12,296.97	4,250.00000	12,750.00
1850 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD 1.000 AS	697.00000	697.00	455.60000	455.60	650.00000	650.00
1855 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	522.70000	522.70	812.68000	812.68	1,200.00000	1,200.00
1860 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 385.000 LF	17.00000	6,545.00	15.29000	5,886.65	15.50000	5,967.50
1865 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 95.000 LF	1.80000	171.00	0.84000	79.80	1.00000	95.00
1870 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 3.000 EA	5,437.80000	16,313.40	2,448.68000	7,346.04	2,750.00000	8,250.00
1875 0639 3 12 ELECTRICAL SERVICE DISCONNECT, F&I, CABINET 9.000 EA	3,737.50000	33,637.50	3,438.38000	30,945.42	3,600.00000	32,400.00
1880 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	6,078.20000	18,234.60	1,189.62000	3,568.86	1,500.00000	4,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1885 0715 1 11 5,978.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	2.30000	13,749.40	1.10000	6,575.80	1.20000	7,173.60
1890 0715 1 12 239,632.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.60000	862,675.20	2.02000	484,056.64	2.10000	503,227.20
1895 0715 1 13 214,180.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	6.20000	1,327,916.00	3.49000	747,488.20	3.65000	781,757.00
1900 0715 1 60 64,884.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.10000	6,488.40	0.31000	20,114.04	0.35000	22,709.40
1905 0715 7 11 3.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	35,948.40000	107,845.20	20,971.50000	62,914.50	22,000.00000	66,000.00
1910 0715 7 41 3.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	697.00000	2,091.00	812.68000	2,438.04	850.00000	2,550.00
1915 0715 11125 24.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	1,007.70000	24,184.80	1,169.27000	28,062.48	1,200.00000	28,800.00
1920 0715 11500 45.000 EA LUMINAIRE, REMOVE	174.30000	7,843.50	180.05000	8,102.25	190.00000	8,550.00
1925 0715 19 62 2.000 EA HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL	3,136.20000	6,272.40	13,309.17000	26,618.34	13,850.00000	27,700.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1930 0715 52 40 5.000 EA LIGHTING-SPECIAL, LIGHT POLE COMPLETE, F&I, MEDIAN BARRIER MOUNT, 40' MOUNTING HEIGHT, 0' ARM LENGTH	8,794.00000	43,970.00	10,704.66000	53,523.30	11,150.00000	55,750.00
1935 0715 52 41 3.000 EA LIGHTING-SPECIAL, LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, MEDIAN BARRIER MOUNT, 40' MOUNTING HEIGHT, 0' ARM LENGTH	10,474.00000	31,422.00	12,254.79000	36,764.37	12,750.00000	38,250.00
1940 0715 52 45 19.000 EA LIGHTING-SPECIAL, LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH	10,399.50000	197,590.50	10,820.59000	205,591.21	11,250.00000	213,750.00
1945 0715 61200 11.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH	5,938.50000	65,323.50	6,479.89000	71,278.79	6,750.00000	74,250.00
1950 0715 61300 20.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH	6,832.30000	136,646.00	7,844.18000	156,883.60	8,200.00000	164,000.00
1955 0715 61400 10.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH	7,178.80000	71,788.00	6,451.52000	64,515.20	6,700.00000	67,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1960 0715 61500 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH 257.000 EA	7,844.70000	2,016,087.90	8,614.39000	2,213,898.23	8,950.00000	2,300,150.00
1965 0715 68000 LIGHT POLE COMPLETE, RELOCATE 2.000 EA	2,750.80000	5,501.60	2,481.61000	4,963.22	2,600.00000	5,200.00
1970 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 317.000 EA	522.70000	165,695.90	781.25000	247,656.25	820.00000	259,940.00
1975 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 325.000 EA	756.10000	245,732.50	843.45000	274,121.25	880.00000	286,000.00
1980 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 24.000 EA	586.50000	14,076.00	656.20000	15,748.80	685.00000	16,440.00
0004 Lighting Section Totals:		**$7,300,086.30**		**$5,854,602.34**		**$6,040,843.20**
SECTION: 0005 Signalization						
1985 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 7,458.000 LF	37.30000	278,183.40	13.58000	101,279.64	17.00000	126,786.00
1990 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 9,007.000 LF	37.30000	335,961.10	44.38000	399,730.66	46.00000	414,322.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1995 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 942.000 LF	9.80000	9,231.60	8.13000	7,658.46	8.50000	8,007.00
2000 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 7.000 PI	15,500.30000	108,502.10	14,951.01000	104,657.07	15,600.00000	109,200.00
2005 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 4,380.000 LF	4.10000	17,958.00	4.19000	18,352.20	4.50000	19,710.00
2010 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 28,816.000 LF	4.60000	132,553.60	4.69000	135,147.04	5.00000	144,080.00
2015 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 110.000 EA	54.80000	6,028.00	56.25000	6,187.50	58.00000	6,380.00
2020 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 28.000 EA	140.00000	3,920.00	143.75000	4,025.00	150.00000	4,200.00
2025 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 17.000 EA	1,576.60000	26,802.20	1,618.72000	27,518.24	1,685.00000	28,645.00
2030 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 17.000 EA	67.00000	1,139.00	68.75000	1,168.75	72.00000	1,224.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2035 0633 3 16 7.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	2,404.40000	16,830.80	2,468.71000	17,280.97	2,570.00000	17,990.00
2040 0635 2 11 235.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,341.30000	315,205.50	1,310.00000	307,850.00	1,364.00000	320,540.00
2045 0635 2 12 30.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,784.70000	53,541.00	1,938.62000	58,158.60	2,000.00000	60,000.00
2050 0635 2 13 6.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4,624.40000	27,746.40	3,491.97000	20,951.82	3,600.00000	21,600.00
2055 0635 3 13 4.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	755.80000	3,023.20	636.77000	2,547.08	650.00000	2,600.00
2060 0639 1122 7.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6,589.70000	46,127.90	3,723.33000	26,063.31	3,900.00000	27,300.00
2065 0639 1610 2.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	522.70000	1,045.40	696.60000	1,393.20	730.00000	1,460.00
2070 0639 2 1 5,759.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	7.10000	40,888.90	8.61000	49,584.99	9.00000	51,831.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2075 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 27.000 EA	2,991.80000	80,778.60	2,349.97000	63,449.19	2,550.00000	68,850.00
2080 0639 6111 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS 1.000 EA	3,258.10000	3,258.10	1,949.36000	1,949.36	2,100.00000	2,100.00
2085 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 4.000 EA	3,724.20000	14,896.80	2,316.80000	9,267.20	2,400.00000	9,600.00
2090 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 14.000 EA	2,421.50000	33,901.00	1,204.03000	16,856.42	1,250.00000	17,500.00
2095 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 4.000 EA	3,136.20000	12,544.80	332.83000	1,331.32	350.00000	1,400.00
2100 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	4,181.60000	16,726.40	4,783.67000	19,134.68	5,000.00000	20,000.00
2105 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 11.000 EA	2,380.20000	26,182.20	2,267.16000	24,938.76	2,400.00000	26,400.00
2110 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 16.000 EA	1,986.00000	31,776.00	1,864.44000	29,831.04	1,950.00000	31,200.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2115 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	522.70000	522.70	469.36000	469.36	500.00000	500.00
2120 0649 4 6 STEEL MAST ARM ASSEMBLY, FURNISH & INSTALL WITH SPECIAL FOUNDATION 1.000 EA	180,925.20000	180,925.20	82,257.08000	82,257.08	85,000.00000	85,000.00
2125 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 2.000 EA	61,302.20000	122,604.40	67,678.10000	135,356.20	69,900.00000	139,800.00
2130 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 3.000 EA	64,285.20000	192,855.60	69,916.74000	209,750.22	70,000.00000	210,000.00
2135 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 7.000 EA	73,771.50000	516,400.50	81,239.30000	568,675.10	83,000.00000	581,000.00
2140 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 5.000 EA	79,799.70000	398,998.50	88,412.40000	442,062.00	90,000.00000	450,000.00
2145 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 5.000 EA	85,193.20000	425,966.00	94,627.65000	473,138.25	95,000.00000	475,000.00
2150 0649 21 26 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70' 1.000 EA	107,788.70000	107,788.70	116,415.89000	116,415.89	120,000.00000	120,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2155 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 12.000 EA	4,181.60000	50,179.20	16,277.75000	195,333.00	16,500.00000	198,000.00
2160 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 97.000 AS	1,387.10000	134,548.70	1,363.38000	132,247.86	1,400.00000	135,800.00
2165 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 3.000 AS	2,138.20000	6,414.60	1,840.86000	5,522.58	1,800.00000	5,400.00
2170 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 14.000 AS	730.90000	10,232.60	798.78000	11,182.92	850.00000	11,900.00
2175 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,566.60000	4,699.80	1,797.82000	5,393.46	1,800.00000	5,400.00
2180 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 31.000 EA	6,535.80000	202,609.80	6,776.22000	210,062.82	6,750.00000	209,250.00
2185 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 31.000 EA	9,459.40000	293,241.40	4,345.66000	134,715.46	4,500.00000	139,500.00
2190 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 4.000 EA	8,182.00000	32,728.00	10,027.53000	40,110.12	10,500.00000	42,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2195 0663 1123 — 3.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS	8,392.40000	25,177.20	9,784.46000	29,353.38	10,100.00000	30,300.00
2200 0665 1 12 — 19.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	1,949.80000	37,046.20	1,324.66000	25,168.54	1,400.00000	26,600.00
2205 0670 5140 — 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	47,241.30000	188,965.20	44,628.09000	178,512.36	45,000.00000	180,000.00
2210 0670 5142 — 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 2 PREEMPTION	48,572.90000	145,718.70	45,965.57000	137,896.71	45,000.00000	135,000.00
2215 0670 5600 — 6.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	697.00000	4,182.00	1,408.10000	8,448.60	1,300.00000	7,800.00
2220 0684 1 1 — 7.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	13,094.70000	91,662.90	4,948.94000	34,642.58	5,000.00000	35,000.00
2225 0700 3201 — 46.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,014.30000	46,657.80	867.98000	39,927.08	900.00000	41,400.00
2230 0700 5 22 — 16.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,553.70000	56,859.20	4,178.53000	66,856.48	4,300.00000	68,800.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2235 0715 5 32 — 11.000 EA LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	1,294.00000	14,234.00	2,148.02000	23,628.22	2,200.00000	24,200.00
0005 Signalization Section Totals:		**$4,935,970.90**		**$4,763,438.77**		**$4,900,575.00**
SECTION: 0006 Utilities						
2240 1050 16004 — 750.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	26.70000	20,025.00	20.00000	15,000.00	30.00000	22,500.00
2245 1050 51206 — 65.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"	127.65000	8,297.25	147.00000	9,555.00	250.00000	16,250.00
2250 1050 51208 — 140.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"	124.95000	17,493.00	120.00000	16,800.00	250.00000	35,000.00
2255 1050 51212 — 530.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"	173.25000	91,822.50	182.00000	96,460.00	230.00000	121,900.00
2260 1055 51108 — 4.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	2,705.43000	10,821.72	1,005.00000	4,020.00	2,200.00000	8,800.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2265 1055 51112 18.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	5,359.25000	96,466.50	1,750.00000	31,500.00	3,900.00000	70,200.00
2270 1055 51212 4.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"	6,252.08000	25,008.32	2,050.00000	8,200.00	6,000.00000	24,000.00
2275 1055 51308 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8"	2,659.30000	2,659.30	975.00000	975.00	1,650.00000	1,650.00
2280 1055 51508 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"	1,982.02000	1,982.02	385.00000	385.00	950.00000	950.00
2285 1055 51512 4.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"	1,935.98000	7,743.92	920.00000	3,680.00	1,400.00000	5,600.00
2290 1060 15 1.000 EA UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	3,449.66000	3,449.66	2,050.00000	2,050.00	1,000.00000	1,000.00
2295 1080 21500 20.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	459.47000	9,189.40	1,150.00000	23,000.00	650.00000	13,000.00
2300 1080 23108 1.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	1,010.25000	1,010.25	10,500.00000	10,500.00	27,000.00000	27,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2305 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 8.000 EA	1,005.25000	8,042.00	17,600.00000	140,800.00	10,500.00000	84,000.00
2310 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 1.000 EA	3,918.23000	3,918.23	2,150.00000	2,150.00	2,900.00000	2,900.00
2315 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" 1.000 EA	4,729.13000	4,729.13	3,500.00000	3,500.00	3,950.00000	3,950.00
2320 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 12.000 EA	6,875.97000	82,511.64	5,100.00000	61,200.00	6,800.00000	81,600.00
2325 1080 26102 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2" 3.000 EA	3,181.68000	9,545.04	21,050.00000	63,150.00	13,200.00000	39,600.00
2330 1080 32102 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 2" 5.000 EA	3,690.50000	18,452.50	2,920.00000	14,600.00	2,150.00000	10,750.00
2335 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 1.000 EA	8,312.01000	8,312.01	7,800.00000	7,800.00	11,000.00000	11,000.00
2340 1644900 FIRE HYDRANT, REMOVE 1.000 EA	1,685.98000	1,685.98	700.00000	700.00	1,600.00000	1,600.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
0006 Utilities Section Totals:		**$433,165.37**		**$516,025.00**		**$583,250.00**
SECTION: 0007 Architectural						
2345 0519 78 120.000 EA BOLLARDS	750.00000	90,000.00	960.00000	115,200.00	600.00000	72,000.00
2350 0630 2 11 10,290.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	16.00000	164,640.00	13.24000	136,239.60	13.00000	133,770.00
2355 0630 2 12 2,120.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	39.00000	82,680.00	34.88000	73,945.60	34.00000	72,080.00
2360 0635 5 11 12.000 EA TOLL SITE PULL BOX, FURNISH & INSTALL, 12"W X 12"L X 12"D	1,450.00000	17,400.00	998.68000	11,984.16	900.00000	10,800.00
2365 0635 5 12 12.000 EA TOLL SITE PULL BOX, FURNISH & INSTALL, 24"W X 36"L X 24"D	3,000.00000	36,000.00	2,885.00000	34,620.00	2,750.00000	33,000.00
2370 0635 5 13 68.000 EA TOLL SITE PULL BOX, FURNISH & INSTALL, 30"W X 48"L X 24"D	5,450.00000	370,600.00	3,153.33000	214,426.44	3,000.00000	204,000.00
2375 0639 5 2 6.000 EA EMERGENCY GENERATOR-PERMANENT 26-50 KW	299,000.00000	1,794,000.00	125,000.00000	750,000.00	175,000.00000	1,050,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Architectural						
2380 0639 5 50 EMERGENCY GENERATOR-PERMANENT, REMOVE 3.000 EA	9,775.00000	29,325.00	6,591.95000	19,775.85	6,250.00000	18,750.00
2385 0639 7122 ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE 6.000 EA	7,762.50000	46,575.00	45,243.36000	271,460.16	45,000.00000	270,000.00
2390 0676 2810 OUTDOOR COMMUNICATIONS CABINET, FURNISH & INSTALL, TOLL SITE 4.000 EA	67,735.00000	270,940.00	175,000.00000	700,000.00	220,000.00000	880,000.00
2395 0735 1114 TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER, 41' TO 50' 3.000 EA	263,000.00000	789,000.00	308,000.00000	924,000.00	355,000.00000	1,065,000.00
2400 0735 1125 TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, SPAN, 51' TO 100' 2.000 EA	384,000.00000	768,000.00	504,279.67000	1,008,559.34	515,000.00000	1,030,000.00
2405 0735 1126 TOLL GANTRY, FURNISH & INSTALL, NON-ACCESSIBLE, SPAN, 101-150 FT. 1.000 EA	501,000.00000	501,000.00	614,979.02000	614,979.02	630,000.00000	630,000.00
2410 0735 74 1 TOLL PLAZA, LOCATION 1 43715515201 (1.000) LS	325,000.00000	325,000.00	186,836.26000	186,836.26	190,000.00000	190,000.00
2415 0735 74 2 TOLL PLAZA, LOCATION 2 43715515201 (1.000) LS	325,000.00000	325,000.00	186,836.26000	186,836.26	190,000.00000	190,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Architectural						
2420 0735 74 3 (1.000) TOLL PLAZA, LOCATION 3 43715515201 LS	920,000.00000	920,000.00	700,000.00000	700,000.00	875,000.00000	875,000.00
2425 0735 74 4 (1.000) TOLL PLAZA, LOCATION 4 43715515201 LS	920,000.00000	920,000.00	700,000.00000	700,000.00	875,000.00000	875,000.00
2430 0735 74 5 (1.000) TOLL PLAZA, LOCATION 5 43715515201 LS	325,000.00000	325,000.00	186,836.26000	186,836.26	200,000.00000	200,000.00
2435 0735 74 6 (1.000) TOLL PLAZA, LOCATION 6 43715515201 LS	325,000.00000	325,000.00	186,836.26000	186,836.26	200,000.00000	200,000.00
0007 Architectural Section Totals:		**$8,100,160.00**		**$7,022,535.21**		**$7,999,400.00**
SECTION: 0008 Intelligent Transportation System						
2440 0102112 1,460.000 EXISTING ITS MAINTENANCE DA	50.00000	73,000.00	228.89000	334,179.40	1.00000	1,460.00
2445 0400 0 11 7.000 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 CY	1,000.00000	7,000.00	850.00000	5,950.00	690.00000	4,830.00
2450 0415 1 6 324.000 REINFORCING STEEL-MISCELLANEOUS LB	2.00000	648.00	3.00000	972.00	6.50000	2,106.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2455 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH 3.700 MI	3,663.00000	13,553.10	3,598.37000	13,313.97	4,500.00000	16,650.00
2460 0611 2 2 ITSFM LOCATION DOCUMENTATION- ITS SITE 42.000 EA	1,942.50000	81,585.00	1,583.28000	66,497.76	2,000.00000	84,000.00
2465 0611 2 3 ITSFM LOCATION DOCUMENTATION- COMMUNICATIONS BUILDING 1.000 EA	2,220.00000	2,220.00	3,598.37000	3,598.37	3,700.00000	3,700.00
2470 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 6,232.000 LF	16.00000	99,712.00	8.55000	53,283.60	20.00000	124,640.00
2475 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 49,803.000 LF	39.00000	1,942,317.00	36.49000	1,817,311.47	22.00000	1,095,666.00
2480 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 1,159.000 LF	49.95000	57,892.05	32.82000	38,038.38	45.00000	52,155.00
2485 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 2,112.000 LF	4.38000	9,250.56	4.06000	8,574.72	4.25000	8,976.00
2490 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 22,057.000 LF	4.61000	101,682.77	4.31000	95,065.67	5.00000	110,285.00
2495 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS 57,204.000 LF	6.60000	377,546.40	4.94000	282,587.76	6.00000	343,224.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2500 0633 1320 48.000 LF FIBER OPTIC CABLE, INSTALL, UNDERGROUND	3.44000	165.12	3.13000	150.24	1.75000	84.00
2505 0633 1420 156.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	4.00000	624.00	3.13000	488.28	10.00000	1,560.00
2510 0633 1620 46,682.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.11000	51,817.02	1.25000	58,352.50	1.50000	70,023.00
2515 0633 2 31 1,222.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	58.83000	71,890.26	56.25000	68,737.50	57.00000	69,654.00
2520 0633 2 32 2,328.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	99.90000	232,567.20	143.75000	334,650.00	90.00000	209,520.00
2525 0633 3 11 39.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,609.50000	62,770.50	1,618.72000	63,130.08	1,700.00000	66,300.00
2530 0633 3 12 254.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	66.60000	16,916.40	68.75000	17,462.50	105.00000	26,670.00
2535 0633 3 16 49.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1,887.00000	92,463.00	3,168.70000	155,266.30	2,125.00000	104,125.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2540 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 5.000 EA	888.00000	4,440.00	968.73000	4,843.65	960.00000	4,800.00
2545 0633 6 FIBER OPTIC CABLE LOCATOR 1,460.000 DA	60.00000	87,600.00	1.00000	1,460.00	1.00000	1,460.00
2550 0633 8 6 MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE 274.000 LF	1.17000	320.58	1.07000	293.18	1.20000	328.80
2555 0633 8 11 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL, CAT 6 50.000 LF	5.55000	277.50	2.13000	106.50	6.30000	315.00
2560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 142.000 EA	1,498.50000	212,787.00	1,268.09000	180,068.78	875.00000	124,250.00
2565 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 43.000 EA	2,386.50000	102,619.50	2,505.92000	107,754.56	2,400.00000	103,200.00
2570 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 5.000 EA	943.50000	4,717.50	654.89000	3,274.45	1,100.00000	5,500.00
2575 0635 4 11 FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D 33.000 EA	13,875.00000	457,875.00	12,594.13000	415,606.29	3,625.00000	119,625.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2580 0639 1112 1.000 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY AS	4,717.50000	4,717.50	10,188.29000	10,188.29	3,500.00000	3,500.00
2585 0639 1122 3.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	5,938.50000	17,815.50	10,188.29000	30,564.87	4,350.00000	13,050.00
2590 0639 2 1 48,652.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	13.32000	648,044.64	7.77000	378,026.04	15.00000	729,780.00
2595 0639 2 6 27,244.000 ELECTRICAL SERVICE WIRE, REMOVE LF	1.11000	30,240.84	0.34000	9,262.96	0.75000	20,433.00
2600 0639 3 11 34.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	2,719.50000	92,463.00	3,621.89000	123,144.26	3,000.00000	102,000.00
2605 0639 5 2 1.000 EMERGENCY GENERATOR-PERMANENT 26-50 KW EA	199,800.00000	199,800.00	118,208.76000	118,208.76	235,000.00000	235,000.00
2610 0639 6121 25.000 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS EA	3,274.50000	81,862.50	3,118.58000	77,964.50	3,125.00000	78,125.00
2615 0639 6131 2.000 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS EA	4,051.50000	8,103.00	4,042.98000	8,085.96	4,550.00000	9,100.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2620 0639 6151 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 26-50 KVA, SINGLE PHASE, COPPER WINDINGS 1.000 EA	10,717.05000	10,717.05	14,558.14000	14,558.14	10,650.00000	10,650.00
2625 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 19.000 EA	2,608.50000	49,561.50	1,334.89000	25,362.91	2,500.00000	47,500.00
2630 0641 2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III 2.000 EA	9,934.50000	19,869.00	4,336.61000	8,673.22	17,250.00000	34,500.00
2635 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-V 5.000 EA	13,264.50000	66,322.50	9,760.34000	48,801.70	22,000.00000	110,000.00
2640 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 13.000 EA	6,105.00000	79,365.00	8,504.30000	110,555.90	10,000.00000	130,000.00
2645 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' 3.000 EA	38,295.00000	114,885.00	42,013.11000	126,039.33	40,500.00000	121,500.00
2650 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 5.000 EA	42,457.50000	212,287.50	45,978.75000	229,893.75	43,150.00000	215,750.00
2655 0641 3175 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' 2.000 EA	43,845.00000	87,690.00	47,385.78000	94,771.56	44,000.00000	88,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2660 0641 3180 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80' 1.000 EA	48,840.00000	48,840.00	48,137.44000	48,137.44	48,000.00000	48,000.00
2665 0641 3186 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86' 2.000 EA	51,060.00000	102,120.00	48,389.96000	96,779.92	73,500.00000	147,000.00
2670 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 5.000 EA	1,610.00000	8,050.00	2,150.28000	10,751.40	2,900.00000	14,500.00
2675 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 5.000 EA	10,600.50000	53,002.50	6,981.43000	34,907.15	30,000.00000	150,000.00
2680 0660 7 22 VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED 7.000 EA	65,046.00000	455,322.00	33,764.09000	236,348.63	49,000.00000	343,000.00
2685 0660 8 11 TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT 19.000 EA	2,220.00000	42,180.00	5,707.89000	108,449.91	1,100.00000	20,900.00
2690 0660 8 12 TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT 19.000 EA	11,932.50000	226,717.50	9,505.03000	180,595.57	8,650.00000	164,350.00
2695 0660 8 52 TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, ADJUST/MODIFY, ABOVE GROUND EQUIPMENT 9.000 EA	1,054.50000	9,490.50	1,280.52000	11,524.68	1,325.00000	11,925.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2700 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 17.000 EA	10,545.00000	179,265.00	9,084.83000	154,442.11	9,000.00000	153,000.00
2705 0676 2143 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D 7.000 EA	12,765.00000	89,355.00	10,366.58000	72,566.06	10,600.00000	74,200.00
2710 0676 2147 ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D 3.000 EA	14,152.50000	42,457.50	19,436.79000	58,310.37	20,600.00000	61,800.00
2715 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 4.000 EA	2,275.50000	9,102.00	1,432.43000	5,729.72	2,275.00000	9,100.00
2720 0677 1 11 EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF 1.000 EA	293,250.00000	293,250.00	255,748.56000	255,748.56	200,000.00000	200,000.00
2725 0682 1173 ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION 13.000 EA	7,215.00000	93,795.00	5,431.29000	70,606.77	5,100.00000	66,300.00
2730 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 29.000 EA	12,765.00000	370,185.00	14,104.13000	409,019.77	13,000.00000	377,000.00
2735 0684 1 4 MANAGED FIELD ETHERNET SWITCH, RELOCATE 2.000 EA	832.50000	1,665.00	399.98000	799.96	24,000.00000	48,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY CONTRACTORS JV		(2) DE MOYA ASPHALT JOINT VENTURE I		(3) OHLA USA INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2740 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 19.000 EA	1,026.75000	19,508.25	1,166.71000	22,167.49	835.00000	15,865.00
2745 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 2.000 EA	1,054.50000	2,109.00	1,074.42000	2,148.84	830.00000	1,660.00
2750 0685 1 12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 28.000 EA	6,826.50000	191,142.00	7,873.73000	220,464.44	5,300.00000	148,400.00
2755 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 28.000 EA	1,054.50000	29,526.00	879.37000	24,622.36	1,000.00000	28,000.00
2760 0920688100 ROAD WEATHER INFORMATION SYSTEM (RWIS) 1.000 EA	38,850.00000	38,850.00	39,235.96000	39,235.96	52,000.00000	52,000.00
0008 Intelligent Transportation System Section Totals:		**$8,195,934.24**		**$7,608,477.17**		**$6,838,994.80**
Contract Grand Totals:		**$209,825,300.77**		**$214,678,592.52**		**224,667,333.05**

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1069.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 860482 SF (LS)	265,000.00000	265,000.00	200,000.00000	200,000.00		
0010 0110 3 (492.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 860483 SF (LS)	265,000.00000	265,000.00	99,500.00000	99,500.00		
0015 0110 3 (1069.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 860484 SF (LS)	400,000.00000	400,000.00	200,000.00000	200,000.00		
0020 0110 3 (492.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 860485 SF (LS)	265,000.00000	265,000.00	99,500.00000	99,500.00		
0025 0110 3 (22621.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43715515201 BRIDGE ID 861019 SF (LS)	265,000.00000	265,000.00	1,500,000.00000	1,500,000.00		
0030 0400 1 30 152.200 CONCRETE, CLASS I (SEAL) CY	480.00000	73,056.00	1,612.00000	245,346.40		
0035 0400 2 4 1,989.800 CONC CLASS II, BRIDGE SUPERSTRUCTURE CY	690.00000	1,372,962.00	1,335.00000	2,656,383.00		
0040 0400 2 10 592.000 CONCRETE CLASS II, APPROACH SLABS CY	370.00000	219,040.00	1,165.00000	689,680.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 442.700 CY	1,200.00000	531,240.00	2,060.00000	911,962.00		
0050 0400 4 11 CONC CLASS IV, RETAINING WALLS 848.300 CY	1,800.00000	1,526,940.00	2,181.00000	1,850,142.30		
0055 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE 1,555.000 CY	757.00000	1,177,135.00	1,390.00000	2,161,450.00		
0060 0400 7 1 BRIDGE DECK GROOVING 7,086.000 SY	5.57000	39,469.02	11.15000	79,008.90		
0065 0400 9 1 BRIDGE DECK PLANING 7,086.000 SY	6.19000	43,862.34	11.35000	80,426.10		
0070 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5 11,448.000 SF	1.23000	14,081.04	2.00000	22,896.00		
0075 0400147 COMPOSITE NEOPRENE PADS 80.700 CF	1,300.00000	104,910.00	1,088.00000	87,801.60		
0080 0415 1 3 REINFORCING STEEL- RETAINING WALL 132,337.000 LB	1.50000	198,505.50	1.70000	224,972.90		
0085 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 426,721.000 LB	1.20000	512,065.20	1.43000	610,211.03		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0090 0415 1 5 457,936.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.30000	595,316.80	1.31000	599,896.16		
0095 0415 1 9 112,811.000 LB REINFORCING STEEL- APPROACH SLABS	1.30000	146,654.30	1.43000	161,319.73		
0100 0450 1702 856.000 LF PRESTRESSED BEAMS, RECTANGULAR BEAM, 38"W X 30"H	500.00000	428,000.00	506.25000	433,350.00		
0105 0450 2 36 2,908.000 LF PREST BEAMS: FLORIDA-I BEAM 36"	400.00000	1,163,200.00	426.50000	1,240,262.00		
0110 0450 2 45 2,826.000 LF PREST BEAMS: FLORIDA-I BEAM 45"	395.00000	1,116,270.00	280.15000	791,703.90		
0115 0450 2 54 2,196.000 LF PREST BEAMS: FLORIDA-I BEAM 54"	360.00000	790,560.00	429.00000	942,084.00		
0120 0451 70 346.000 EA PREST SOIL ANCHORS	4,150.00000	1,435,900.00	3,464.50000	1,198,717.00		
0125 0451 70 1 36.000 EA PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	390.00000	14,040.00	310.25000	11,169.00		
0130 0451 70 2 20.000 EA PRESTRESSED SOIL ANCHOR, CREEP TEST	4,500.00000	90,000.00	3,888.75000	77,775.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0135 0455 15 11 PREFORMED PILE HOLES, 15" TO 17" DRILL/PUNCH SIZE 5,499.000 LF	35.00000	192,465.00	38.00000	208,962.00		
0140 0455 15 14 PREFORMED PILE HOLES, 24" TO 29" DRILL/PUNCH SIZE 216.000 LF	60.00000	12,960.00	63.00000	13,608.00		
0145 0455 15 15 PREFORMED PILE HOLES, 30" TO 34" DRILL/PUNCH SIZE 1,540.000 LF	32.00000	49,280.00	49.80000	76,692.00		
0150 0455 17118 PRE-PLANNED PILE SPLICE, CONCRETE SQUARE, 18" 29.000 EA	2,030.00000	58,870.00	1,690.00000	49,010.00		
0155 0455 17124 PRE-PLANNED PILE SPLICE, CONCRETE SQUARE, 24" 3.000 EA	2,500.00000	7,500.00	1,690.00000	5,070.00		
0160 0455 20 1 PILE INSPECTION, DRIVEN PILE 235.000 EA	630.00000	148,050.00	510.00000	119,850.00		
0165 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 7,192.000 LF	160.00000	1,150,720.00	156.60000	1,126,267.20		
0170 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 9,166.000 LF	190.00000	1,741,540.00	145.10000	1,329,986.60		
0175 0455 35 11 STEEL PILING, HP 12 X 74 5,499.000 LF	220.00000	1,209,780.00	221.85000	1,219,953.15		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0180 0455115 PILE REDRIVE 34.000 EA	5,000.00000	170,000.00	4,100.00000	139,400.00		
0185 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 9,121.000 SF	0.10000	912.10	16.55000	150,952.55		
0190 0455137 LOAD TEST (DYNAMIC), DATA COLLECTION AND ANALYSIS 255.000 EA	800.00000	204,000.00	962.75000	245,501.25		
0195 0455137 2 LOAD TEST (DYNAMIC), VERIFICATION TEST 37.000 EA	1,500.00000	55,500.00	4,095.00000	151,515.00		
0200 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 747.000 LF	250.00000	186,750.00	560.50000	418,693.50		
0205 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 778.000 LF	300.00000	233,400.00	468.50000	364,493.00		
0210 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 1,053.000 LF	28.00000	29,484.00	80.40000	84,661.20		
0215 0459 71 PILES, POLYETHYLENE SHEETING 508.000 SY	12.00000	6,096.00	17.85000	9,067.80		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0220 0460 71 4 342.000 LF METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT	200.00000	68,400.00	180.00000	61,560.00		
0225 0470 1 95.300 MB TREATED TIMBER, STRUCTURAL	3,500.00000	333,550.00	6,530.00000	622,309.00		
0230 0520 5 46 256.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 8.5' WIDE	260.00000	66,560.00	113.40000	29,030.40		
0235 0521 5 13 3,500.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	115.00000	402,500.00	117.75000	412,125.00		
0240 0524 2 2 605.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	140.00000	84,700.00	193.35000	116,976.75		
0245 0630 2 16 10,260.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	11.00000	112,860.00	6.82000	69,973.20		
0250 0635 3 13 78.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	14.00000	1,092.00	469.03000	36,584.34		
0001 Structures Section Totals:		**$19,580,176.30**		**$24,237,798.96**		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0101 1 MOBILIZATION 43715515201	23,000,000.00000	23,000,000.00	24,240,000.00000	24,240,000.00		
(1.000) LS						
0260 0102 1 MAINTENANCE OF TRAFFIC 43715515201	2,000,000.00000	2,000,000.00	10,388,000.00000	10,388,000.00		
(1730.000) DA (LS)						
0265 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 43715515201	2,000,000.00000	2,000,000.00	4,800,000.00000	4,800,000.00		
(304061.000) SY (LS)						
0270 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 43715515201	2,100,000.00000	2,100,000.00	3,500,000.00000	3,500,000.00		
(86425.200) CY (LS)						
0275 0102 14 TRAFFIC CONTROL OFFICER	0.01000	44.80	110.00000	492,800.00		
4,480.000 HR						
0280 0102 30 TEMPORARY HIGHWAY LIGHTING 43715515201	100,000.00000	100,000.00	1,200,000.00000	1,200,000.00		
(2187.000) EA (LS)						
0285 0102 60 WORK ZONE SIGN	0.17000	48,237.50	0.18000	51,075.00		
283,750.000 ED						
0290 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	66.00000	366,762.00	0.01000	55.57		
5,557.000 LF						
0295 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED	0.01000	737.01	0.01000	737.01		
73,701.000 LF						

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 13,318.000 LF	0.01000	133.18	47.00000	625,946.00		
0305 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 6,145.000 LF	19.00000	116,755.00	0.01000	61.45		
0310 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 100,498.000 LF	0.01000	1,004.98	0.01000	1,004.98		
0315 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 688.000 LF	0.01000	6.88	10.00000	6,880.00		
0320 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 753,200.000 ED	0.08000	60,256.00	0.12000	90,384.00		
0325 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 8,496.000 FD	0.06000	509.76	0.15000	1,274.40		
0330 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE 346.000 LF	17.50000	6,055.00	18.00000	6,228.00		
0335 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 16,378.000 ED	4.50000	73,701.00	0.01000	163.78		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0340 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 40,516.000 EA	3.90000	158,012.40	4.20000	170,167.20		
0345 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 138.000 LO	820.00000	113,160.00	2,325.00000	320,850.00		
0350 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 26,722.000 ED	8.00000	213,776.00	0.01000	267.22		
0355 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 7,440.000 ED	19.00000	141,360.00	0.01000	74.40		
0360 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 7,440.000 ED	16.00000	119,040.00	0.01000	74.40		
0365 0102115 TYPE III BARRICADE 12,630.000 ED	0.25000	3,157.50	0.26000	3,283.80		
0370 0102150 1 PORTABLE REGULATORY, SIGN 7,956.000 ED	3.00000	23,868.00	3.25000	25,857.00		
0375 0102150 2 RADAR SPEED DISPLAY UNIT 2,652.000 ED	7.00000	18,564.00	7.00000	18,564.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0102913 12 REMOVABLE TAPE, BLACK, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP 0.735 GM	3,000.00000	2,205.00	2,950.00000	2,168.25		
0385 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.913 GM	10,500.00000	9,586.50	11,300.00000	10,316.90		
0390 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE 0.655 GM	3,000.00000	1,965.00	2,995.00000	1,961.73		
0395 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.619 GM	10,500.00000	6,499.50	11,360.00000	7,031.84		
0400 0104 10 3 SEDIMENT BARRIER 44,455.000 LF	3.80000	168,929.00	5.00000	222,275.00		
0405 0104 11 FLOATING TURBIDITY BARRIER 586.000 LF	38.00000	22,268.00	12.00000	7,032.00		
0410 0104 18 INLET PROTECTION SYSTEM 455.000 EA	205.00000	93,275.00	150.00000	68,250.00		
0415 0107 1 LITTER REMOVAL 9,033.000 AC	0.01000	90.33	0.01000	90.33		
0420 0107 2 MOWING 8,098.000 AC	0.01000	80.98	0.01000	80.98		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0425 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43715515201	7,500.00000	7,500.00	5,500.00000	5,500.00		
0430 0110 1 1 (244.000) AC (LS) CLEARING & GRUBBING 43715515201	4,300,000.00000	4,300,000.00	14,810,000.00000	14,810,000.00		
0435 0110 4 10 27,540.000 SY REMOVAL OF EXISTING CONCRETE	24.36000	670,874.40	24.00000	660,960.00		
0440 0110 21 7,021.000 LF TREE PROTECTION BARRIER	4.00000	28,084.00	2.00000	14,042.00		
0445 0110 23 495.000 EA TREE REMOVAL	360.00000	178,200.00	135.00000	66,825.00		
0450 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43715515201	55,000.00000	55,000.00	15,000.00000	15,000.00		
0455 0120 1 498,883.000 CY REGULAR EXCAVATION	10.00000	4,988,830.00	12.00000	5,986,596.00		
0460 0120 4 183,808.000 CY SUBSOIL EXCAVATION	20.00000	3,676,160.00	6.00000	1,102,848.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0120 6 830,813.000 CY EMBANKMENT	17.00000	14,123,821.00	8.00000	6,646,504.00		
0470 0145 2 1,610.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	13.00000	20,930.00	7.00000	11,270.00		
0475 0160 4 580,361.000 SY TYPE B STABILIZATION	18.00000	10,446,498.00	0.01000	5,803.61		
0480 0285701 76,722.000 SY OPTIONAL BASE, BASE GROUP 01	15.00000	1,150,830.00	14.00000	1,074,108.00		
0485 0285702 96,710.000 SY OPTIONAL BASE, BASE GROUP 02	15.00000	1,450,650.00	14.00000	1,353,940.00		
0490 0285703 8,783.000 SY OPTIONAL BASE, BASE GROUP 03	19.00000	166,877.00	16.00000	140,528.00		
0495 0285704 1,767.000 SY OPTIONAL BASE, BASE GROUP 04	21.00000	37,107.00	19.00000	33,573.00		
0500 0285705 1,350.000 SY OPTIONAL BASE, BASE GROUP 05	22.35000	30,172.50	24.00000	32,400.00		
0505 0285709 141,649.000 SY OPTIONAL BASE, BASE GROUP 09	40.00000	5,665,960.00	28.50000	4,036,996.50		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0510 0285710 OPTIONAL BASE, BASE GROUP 10 4,362.000 SY	110.00000	479,820.00	65.00000	283,530.00		
0515 0285711 OPTIONAL BASE, BASE GROUP 11 231,663.000 SY	31.00000	7,181,553.00	24.50000	5,675,743.50		
0520 0285712 OPTIONAL BASE, BASE GROUP 12 3,127.000 SY	190.00000	594,130.00	71.00000	222,017.00		
0525 0285714 OPTIONAL BASE, BASE GROUP 14 900.000 SY	130.00000	117,000.00	118.00000	106,200.00		
0530 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 37,062.000 SY	5.12000	189,757.44	6.00000	222,372.00		
0535 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 37,074.000 SY	5.12000	189,818.88	5.50000	203,907.00		
0540 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 51,980.000 SY	5.00000	259,900.00	6.00000	311,880.00		
0545 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 9,921.000 SY	5.12000	50,795.52	5.00000	49,605.00		
0550 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 13,076.000 TN	163.75000	2,141,195.00	176.00000	2,301,376.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0555 0334 1 13 — 9,994.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	170.00000	1,698,980.00	185.00000	1,848,890.00		
0560 0334 1 52 — 1,388.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	169.89000	235,807.32	179.00000	248,452.00		
0565 0334 1 53 — 16,946.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	169.89000	2,878,955.94	179.00000	3,033,334.00		
0570 0334 1 55 — 60,327.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	156.00000	9,411,012.00	175.00000	10,557,225.00		
0575 0337 7 25 — 14,880.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	219.02000	3,259,017.60	230.00000	3,422,400.00		
0580 0337 7 81 — 120.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	255.87000	30,704.40	270.00000	32,400.00		
0585 0337 7 82 — 1,034.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	218.00000	225,412.00	228.00000	235,752.00		
0590 0337 7 83 — 3,507.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	200.00000	701,400.00	209.00000	732,963.00		
0595 0337 7 88 — 3,037.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	200.00000	607,400.00	211.00000	640,807.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0600 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 859.000 TN	255.87000	219,792.33	268.00000	230,212.00		
0605 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 733.300 CY	500.00000	366,650.00	765.00000	560,974.50		
0610 0400 45 5 REINFORCED CONCRETE, TOLL SITE EQUIPMENT SLAB, 12" THICK 189.000 SY	260.00000	49,140.00	265.00000	50,085.00		
0620 0425 1351 INLETS, CURB, TYPE P-5, <10' 11.000 EA	8,200.00000	90,200.00	9,530.00000	104,830.00		
0625 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 2.000 EA	4,600.00000	9,200.00	7,690.00000	15,380.00		
0630 0425 1361 INLETS, CURB, TYPE P-6, <10' 7.000 EA	8,500.00000	59,500.00	9,780.00000	68,460.00		
0635 0425 1451 INLETS, CURB, TYPE J-5, <10' 3.000 EA	11,500.00000	34,500.00	12,500.00000	37,500.00		
0640 0425 1471 INLETS, CURB, TYPE 7, <10' 1.000 EA	7,500.00000	7,500.00	8,999.97000	8,999.97		
0645 0425 1501 INLETS, DT BOT, TYPE A, <10' 1.000 EA	7,000.00000	7,000.00	8,000.00000	8,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0650 0425 1521 INLETS, DT BOT, TYPE C,<10' 66.000 EA	6,100.00000	402,600.00	7,500.00000	495,000.00		
0655 0425 1541 INLETS, DT BOT, TYPE D, <10' 28.000 EA	7,000.00000	196,000.00	8,500.00000	238,000.00		
0660 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 5.000 EA	11,000.00000	55,000.00	12,100.00000	60,500.00		
0665 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	11,000.00000	11,000.00	12,300.00000	12,300.00		
0670 0425 1551 INLETS, DT BOT, TYPE E, <10' 7.000 EA	10,000.00000	70,000.00	9,950.00000	69,650.00		
0675 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10' 2.000 EA	10,000.00000	20,000.00	12,000.00000	24,000.00		
0680 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	10,600.00000	10,600.00	12,100.00000	12,100.00		
0685 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 3.000 EA	10,600.00000	31,800.00	12,100.00000	36,300.00		
0690 0425 1701 INLETS, GUTTER, TYPE S, <10' 16.000 EA	8,300.00000	132,800.00	10,600.00000	169,600.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0695 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 2.000 EA	8,300.00000	16,600.00	10,900.00000	21,800.00		
0700 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 1.000 EA	14,000.00000	14,000.00	18,200.00000	18,200.00		
0705 0425 1781 INLETS, MEDIAN BARRIER, TYPE 1, <=10' 1.000 EA	8,000.00000	8,000.00	11,050.00000	11,050.00		
0710 0425 1783 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10' 2.000 EA	11,000.00000	22,000.00	14,750.00000	29,500.00		
0715 0425 1790 INLETS, MEDIAN BARRIER, TYPE 2, <=10' 31.000 EA	8,000.00000	248,000.00	14,500.00000	449,500.00		
0720 0425 1792 INLETS, MEDIAN BARRIER, TYPE 2, >10' 5.000 EA	12,000.00000	60,000.00	13,120.00000	65,600.00		
0725 0425 1793 INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10' 11.000 EA	15,000.00000	165,000.00	16,580.00000	182,380.00		
0730 0425 1910 INLETS, CLOSED FLUME 5.000 EA	9,000.00000	45,000.00	10,520.00000	52,600.00		
0735 0425 1921 INLETS, ADJACENT BARRIER, <=10' 89.000 EA	8,000.00000	712,000.00	10,560.00000	939,840.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0740 0425 1922 INLETS, ADJACENT BARRIER, >10' 10.000 EA	9,000.00000	90,000.00	11,000.00000	110,000.00		
0745 0425 1923 INLETS, ADJACENT BARRIER, J BOTTOM, < 10' 17.000 EA	12,000.00000	204,000.00	13,600.00000	231,200.00		
0750 0425 1924 INLETS, ADJACENT BARRIER, J BOTTOM, >10' 7.000 EA	14,000.00000	98,000.00	19,500.00000	136,500.00		
0755 0425 1925 INLETS, ADJACENT BARRIER, PARTIAL 1.000 EA	10,500.00000	10,500.00	9,500.00000	9,500.00		
0760 0425 2 41 MANHOLES, P-7, <10' 4.000 EA	8,000.00000	32,000.00	9,200.00000	36,800.00		
0765 0425 2 42 MANHOLES, P-7, >10' 2.000 EA	8,000.00000	16,000.00	9,650.00000	19,300.00		
0770 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	8,000.00000	8,000.00	10,700.00000	10,700.00		
0775 0425 2 63 MANHOLES, P-8, PARTIAL 3.000 EA	4,500.00000	13,500.00	6,950.00000	20,850.00		
0780 0425 2 71 MANHOLES, J-7, <10' 18.000 EA	12,000.00000	216,000.00	14,800.00000	266,400.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0785 0425 2 72 MANHOLES, J-7, >10' 6.000 EA	14,000.00000	84,000.00	28,300.00000	169,800.00		
0790 0425 2 91 MANHOLES, J-8, <10' 2.000 EA	11,000.00000	22,000.00	11,000.00000	22,000.00		
0795 0425 5 1 MANHOLE, ADJUST, UTILITIES 3.000 EA	600.00000	1,800.00	1,970.00000	5,910.00		
0800 0425 6 VALVE BOXES, ADJUST 20.000 EA	600.00000	12,000.00	1,965.00000	39,300.00		
0805 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 211.000 LF	100.00000	21,100.00	161.00000	33,971.00		
0810 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 434.000 LF	102.00000	44,268.00	191.00000	82,894.00		
0815 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 10,475.000 LF	105.00000	1,099,875.00	95.00000	995,125.00		
0820 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 6,757.000 LF	102.00000	689,214.00	133.00000	898,681.00		
0825 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 2,376.000 LF	180.00000	427,680.00	160.00000	380,160.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0830 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 3,473.000 LF	200.00000	694,600.00	207.00000	718,911.00		
0835 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 231.000 LF	300.00000	69,300.00	307.00000	70,917.00		
0840 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 919.000 LF	380.00000	349,220.00	307.00000	282,133.00		
0845 0430175184 PIPE CULVERT, OPT MATERIAL, ROUND, 84"S/CD 198.000 LF	1,100.00000	217,800.00	1,630.00000	322,740.00		
0850 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 41.000 LF	200.00000	8,200.00	390.00000	15,990.00		
0855 0430200 25 FLARED END SECTION, CONCRETE, 18" 10.000 EA	8,000.00000	80,000.00	4,890.00000	48,900.00		
0860 0430200 29 FLARED END SECTION, CONCRETE, 24" 2.000 EA	8,100.00000	16,200.00	7,820.00000	15,640.00		
0865 0430200 33 FLARED END SECTION, CONCRETE, 30" 3.000 EA	9,100.00000	27,300.00	9,150.00000	27,450.00		
0870 0430200 38 FLARED END SECTION, CONCRETE, 36" 5.000 EA	9,500.00000	47,500.00	9,150.00000	45,750.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0875 0430518100 8.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND	3,500.00000	28,000.00	5,210.00000	41,680.00		
0880 0430524100 5.000 EA STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND	4,000.00000	20,000.00	5,940.00000	29,700.00		
0885 0430530100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND	5,000.00000	5,000.00	7,650.00000	7,650.00		
0890 0430536100 5.000 EA STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND	6,000.00000	30,000.00	8,330.00000	41,650.00		
0895 0430542100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ROUND	7,000.00000	7,000.00	12,170.00000	12,170.00		
0900 0430548100 3.000 EA STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND	9,000.00000	27,000.00	11,550.00000	34,650.00		
0905 0430584100 2.000 EA STRAIGHT CONCRETE ENDWALLS, 84", SINGLE, 0 DEGREES, ROUND	35,000.00000	70,000.00	66,500.00000	133,000.00		
0910 0430610025 5.000 EA U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE	10,300.00000	51,500.00	9,310.00000	46,550.00		
0915 0430610029 7.000 EA U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 24"PIPE	12,000.00000	84,000.00	12,100.00000	84,700.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0920 0430610125 8.000 EA U-ENDWALL, INDEX261/430-011, 1:4 SLOPE, 18"PIPE	8,000.00000	64,000.00	6,335.00000	50,680.00		
0925 0430610129 5.000 EA U-ENDWALL, INDEX 261 / 430-011, 1:4 SLOPE, 24"PIPE	10,200.00000	51,000.00	9,300.00000	46,500.00		
0930 0430610225 3.000 EA U-ENDWALL, INDEX 261/430-011 1:3 SLOPE, 18"PIPE	8,500.00000	25,500.00	6,400.00000	19,200.00		
0935 0430610325 8.000 EA U-ENDWALL, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE	9,600.00000	76,800.00	9,215.00000	73,720.00		
0940 0430610329 1.000 EA U-ENDWALL, INDEX 261/430-011,1:2 SLOPE, 24"PIPE	11,100.00000	11,100.00	13,200.00000	13,200.00		
0945 0430830 62.000 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	700.00000	43,400.00	365.00000	22,630.00		
0950 0430963 1 1,778.000 LF PVC PIPE FOR BACK OF SIDEWALK, 4"	44.00000	78,232.00	24.00000	42,672.00		
0955 0430982125 12.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	5,500.00000	66,000.00	3,300.00000	39,600.00		
0960 0430982129 14.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	5,800.00000	81,200.00	3,600.00000	50,400.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0965 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	7,900.00000	7,900.00	8,500.00000	8,500.00		
0970 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 6.000 EA	8,900.00000	53,400.00	9,400.00000	56,400.00		
0971 0431 1115 PIPE LINER, CURED IN PLACE, 15" 300.000 LF	151.00000	45,300.00	165.00000	49,500.00		
0972 0431 1118 PIPE LINER, CURED IN PLACE, 18" 1,209.000 LF	120.00000	145,080.00	130.00000	157,170.00		
0973 0431 1124 PIPE LINER, CURED IN PLACE, 24" 1,396.000 LF	146.00000	203,816.00	160.00000	223,360.00		
0974 0431 1130 PIPE LINER, CURED IN PLACE, 30" 30.000 LF	523.00000	15,690.00	600.00000	18,000.00		
0975 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 64,731.000 SF	37.00000	2,395,047.00	0.01000	647.31		
0976 0432 3 1 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15" 2.000 EA	2,100.00000	4,200.00	2,500.00000	5,000.00		
0977 0432 3 2 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18" 1.000 EA	2,400.00000	2,400.00	2,800.00000	2,800.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0978 0432 3 4 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24" 1.000 EA	2,700.00000	2,700.00	3,200.00000	3,200.00		
0979 0432 3 5 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30" 1.000 EA	3,200.00000	3,200.00	3,700.00000	3,700.00		
0980 0455133 3 SHEET PILING STEEL, F&I PERMANENT 9,777.000 SF	150.00000	1,466,550.00	60.00000	586,620.00		
0981 0432 3 6 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 36" 3.000 EA	3,600.00000	10,800.00	4,300.00000	12,900.00		
0985 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 38.000 LF	66.00000	2,508.00	180.00000	6,840.00		
0990 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 345.000 LF	94.00000	32,430.00	105.00000	36,225.00		
0995 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 3,810.000 LF	55.00000	209,550.00	28.00000	106,680.00		
1000 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 11,026.000 LF	40.00000	441,040.00	24.00000	264,624.00		
1005 0520 2 4 CONCRETE CURB, TYPE D 1,548.000 LF	41.58000	64,365.84	19.00000	29,412.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1010 0520 2 10 CONCRETE CURB, TOLL HEADER CURB 801.000 LF	70.00000	56,070.00	26.00000	20,826.00		
1015 0520 5 21 TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE 347.000 LF	180.00000	62,460.00	66.00000	22,902.00		
1020 0520 6 SHOULDER GUTTER- CONCRETE 3,253.000 LF	60.00000	195,180.00	38.00000	123,614.00		
1025 0521 1 12 MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED 9,886.000 LF	170.00000	1,680,620.00	268.00000	2,649,448.00		
1030 0521 1 13 MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED 11,044.000 LF	380.00000	4,196,720.00	540.00000	5,963,760.00		
1035 0521 1 14 MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING 2,812.000 LF	430.00000	1,209,160.00	544.00000	1,529,728.00		
1040 0521 1 23 MEDIAN CONCRETE BARRIER, TOLL SITE, SCHEME 3 426.000 LF	220.00000	93,720.00	755.00000	321,630.00		
1045 0521 8 7 CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE 13,477.000 LF	400.00000	5,390,800.00	403.00000	5,431,231.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1050 0521 8 9 — 114.000 LF CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE WITH FRP REINFORCING	500.00000	57,000.00	650.00000	74,100.00		
1055 0521 72 40 — 35,045.000 LF SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	270.00000	9,462,150.00	298.00000	10,443,410.00		
1060 0521 72 41 — 5,001.000 LF SHOULDER CONCRETE BARRIER, RETAINING SECTION	270.00000	1,350,270.00	335.00000	1,675,335.00		
1065 0521 72 43 — 122.000 LF SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER	280.00000	34,160.00	430.00000	52,460.00		
1067 0521 72 60 — 1,816.000 LF SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER	260.00000	472,160.00	135.00000	245,160.00		
1070 0522 1 — 8,788.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	60.00000	527,280.00	65.00000	571,220.00		
1075 0522 2 — 8,563.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	82.00000	702,166.00	75.00000	642,225.00		
1080 0524 1 1 — 457.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	100.00000	45,700.00	88.00000	40,216.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1085 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 331.000 SY	100.00000	33,100.00	88.00000	29,128.00		
1090 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 7,536.000 SY	70.00000	527,520.00	110.00000	828,960.00		
1095 0524 3 CONC CORE DITCH BLOCKS 20.000 CY	1,600.00000	32,000.00	1,410.00000	28,200.00		
1100 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY 232.000 SY	280.00000	64,960.00	270.00000	62,640.00		
1105 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 288.000 SY	360.00000	103,680.00	270.00000	77,760.00		
1110 0526 1101 PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL 65.000 SY	218.00000	14,170.00	370.00000	24,050.00		
1115 0527 2 DETECTABLE WARNINGS 217.000 SF	60.00000	13,020.00	50.00000	10,850.00		
1120 0530 1100 RIPRAP, SAND-CEMENT BAGS 107.000 CY	2,600.00000	278,200.00	1,366.00000	146,162.00		
1125 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 479.000 TN	250.00000	119,750.00	142.00000	68,018.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1130 0530 74 BEDDING STONE 249.000 TN	200.00000	49,800.00	123.00000	30,627.00		
1135 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT 132,940.000 SF	54.00000	7,178,760.00	58.00000	7,710,520.00		
1140 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 615.000 LF	22.00000	13,530.00	22.00000	13,530.00		
1145 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 13,719.000 LF	22.00000	301,818.00	26.00000	356,694.00		
1150 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE 196.000 LF	36.00000	7,056.00	31.00000	6,076.00		
1155 0536 8111 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2 4.000 EA	2,400.00000	9,600.00	2,250.00000	9,000.00		
1160 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 14.000 EA	2,800.00000	39,200.00	3,300.00000	46,200.00		
1165 0536 8113 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING 11.000 EA	1,100.00000	12,100.00	1,150.00000	12,650.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1170 0536 73 GUARDRAIL REMOVAL 55,506.000 LF	0.46000	25,532.76	0.50000	27,753.00		
1175 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 10.000 EA	1,100.00000	11,000.00	1,265.00000	12,650.00		
1180 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 17.000 EA	2,700.00000	45,900.00	3,300.00000	56,100.00		
1185 0536 85 26 GUARDRAIL END TREATMENT- TYPE CRT 2.000 EA	2,700.00000	5,400.00	2,830.00000	5,660.00		
1190 0536 85 27 GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL 1.000 EA	8,100.00000	8,100.00	9,700.00000	9,700.00		
1195 0536 85 29 GUARDRAIL END TREATMENT-DOUBLE FACE TRAILING ANCHORAGE 1.000 EA	1,500.00000	1,500.00	1,625.00000	1,625.00		
1200 0542 70 BUMPER GUARDS, CONCRETE 8.000 EA	195.00000	1,560.00	175.00000	1,400.00		
1205 0544 2 1 CRASH CUSHION, TL-2, NARROW 2.000 EA	23,000.00000	46,000.00	21,500.00000	43,000.00		
1210 0544 2 2 CRASH CUSHION, TL-2, WIDE 1.000 EA	26,000.00000	26,000.00	30,700.00000	30,700.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1215 0544 3 1 CRASH CUSHION, TL-3, NARROW 5.000 EA	31,000.00000	155,000.00	30,700.00000	153,500.00		
1220 0544 3 2 CRASH CUSHION, TL-3, WIDE 2.000 EA	33,000.00000	66,000.00	50,500.00000	101,000.00		
1225 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 7.747 GM	2,600.00000	20,142.20	3,100.00000	24,015.70		
1230 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 228,393.000 SF	68.00000	15,530,724.00	39.00000	8,907,327.00		
1235 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 18,662.000 SF	60.00000	1,119,720.00	26.25000	489,877.50		
1240 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 35,021.000 LF	17.00000	595,357.00	18.00000	630,378.00		
1245 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING 1.000 EA	1,500.00000	1,500.00	2,800.00000	2,800.00		
1250 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING 1.000 EA	4,049.28000	4,049.28	4,285.00000	4,285.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1255 0550 60227 FENCE GATE, TYPE B, DOUBLE, GREATER THAN 30' OPENNING 1.000 EA	4,353.61000	4,353.61	4,600.00000	4,600.00		
1260 0550 60525 FENCE GATE, TUBULAR METAL PIPE, DOUBLE, 20.1-24.0' OPENING 1.000 EA	2,936.33000	2,936.33	6,575.00000	6,575.00		
1265 0570 1 2 PERFORMANCE TURF, SOD 509,176.000 SY	4.00000	2,036,704.00	5.75000	2,927,762.00		
1270 0590 70 5 IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 43715515201 (1.000) LS	60,000.00000	60,000.00	0.01000	0.01		
1275 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 34,656.000 LF	10.00000	346,560.00	8.55000	296,308.80		
1280 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 65.000 EA	1,000.00000	65,000.00	700.00000	45,500.00		
1285 0639 8130 ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 43715515201 (1.000) LS	608,000.00000	608,000.00	608,000.00000	608,000.00		
1290 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 55.269 GM	1,400.00000	77,376.60	1,510.00000	83,456.19		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1295 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	7.851 GM	1,900.00000	14,916.90	2,015.00000	15,819.77		
1300 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	0.042 GM	2,700.00000	113.40	2,880.00000	120.96		
1305 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1,518.000 LF	1.00000	1,518.00	1.10000	1,669.80		
1310 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	2,519.000 LF	1.00000	2,519.00	1.20000	3,022.80		
1315 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1,646.000 LF	1.00000	1,646.00	1.30000	2,139.80		
1320 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	51.070 GM	484.00000	24,717.88	515.00000	26,301.05		
1325 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	1.666 GM	971.00000	1,617.69	1,025.00000	1,707.65		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1330 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.510 GM	586.00000	884.86	620.00000	936.20		
1335 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 76.000 EA	31.00000	2,356.00	32.40000	2,462.40		
1340 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 318.000 EA	31.00000	9,858.00	32.40000	10,303.20		
1345 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 37.492 GM	1,400.00000	52,488.80	1,500.00000	56,238.00		
1350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 518.000 LF	1.00000	518.00	1.20000	621.60		
1355 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.245 GM	600.00000	147.00	610.00000	149.45		
1360 0999 16 PARTNERING, DO NOT BID 43715515201 (1.000) LS	3,000.00000	3,000.00	3,000.00000	3,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1365 0999 20 1 — 32.000 EA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	4,800.00000	153,600.00	4,800.00000	153,600.00		
1370 0999 20 2 — 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	5,750.00000	11,500.00	5,750.00000	11,500.00		
1375 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43715515201	149,373.63000	149,373.63	149,373.63000	149,373.63		
1380 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43715515603	626.37000	626.37	626.37000	626.37		
0002 Roadway Section Totals:		**$177,439,538.80**		**$177,922,412.51**		
SECTION: 0003 Signing						
1385 0700 1111 — 87.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	600.00000	52,200.00	565.00000	49,155.00		
1390 0700 1112 — 65.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,800.00000	117,000.00	1,765.00000	114,725.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1395 0700 1114 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS	3.000 EA	3,600.00000	10,800.00	3,200.00000	9,600.00	
1400 0700 1211 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF	25.000 EA	2,500.00000	62,500.00	2,475.00000	61,875.00	
1405 0700 1212 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF	17.000 EA	3,000.00000	51,000.00	2,675.00000	45,475.00	
1410 0700 1213 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS	1.000 EA	3,300.00000	3,300.00	3,100.00000	3,100.00	
1415 0700 1311 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF	1.000 EA	3,100.00000	3,100.00	2,425.00000	2,425.00	
1420 0700 1313 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 20.1-30.0 SF	1.000 EA	3,500.00000	3,500.00	2,900.00000	2,900.00	
1425 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	7.000 EA	250.00000	1,750.00	380.00000	2,660.00	

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1430 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 121.000 EA	30.00000	3,630.00	33.00000	3,993.00		
1435 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 2.000 EA	5,900.00000	11,800.00	6,595.00000	13,190.00		
1440 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF 13.000 EA	7,500.00000	97,500.00	6,915.00000	89,895.00		
1445 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF 10.000 EA	10,500.00000	105,000.00	12,300.00000	123,000.00		
1450 0700 2116 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF 13.000 EA	17,000.00000	221,000.00	17,385.00000	226,005.00		
1455 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE 2.000 EA	3,500.00000	7,000.00	5,060.00000	10,120.00		
1460 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 28.000 EA	1,000.00000	28,000.00	535.00000	14,980.00		
1465 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 2.000 EA	489.00000	978.00	1,460.00000	2,920.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1470 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 17.000 EA	1,220.00000	20,740.00	2,070.00000	35,190.00		
1475 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 2.000 EA	1,680.00000	3,360.00	2,625.00000	5,250.00		
1480 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 4.000 EA	2,300.00000	9,200.00	3,200.00000	12,800.00		
1485 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 23.000 EA	5,800.00000	133,400.00	7,700.00000	177,100.00		
1490 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 16.000 EA	9,300.00000	148,800.00	10,800.00000	172,800.00		
1495 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 2.000 EA	9,700.00000	19,400.00	14,200.00000	28,400.00		
1500 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 2.000 EA	14,600.00000	29,200.00	16,000.00000	32,000.00		
1505 0700 3295 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF WITH LIGHTING 2.000 EA	13,000.00000	26,000.00	18,000.00000	36,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1510 0700 3297 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF WITH LIGHTING 1.000 EA	23,000.00000	23,000.00	25,000.00000	25,000.00		
1515 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 12.000 EA	880.00000	10,560.00	290.00000	3,480.00		
1520 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 8.000 EA	770.00000	6,160.00	575.00000	4,600.00		
1525 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 4.000 EA	880.00000	3,520.00	1,150.00000	4,600.00		
1530 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING 2.000 EA	1,750.00000	3,500.00	1,325.00000	2,650.00		
1535 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING 5.000 EA	2,800.00000	14,000.00	2,315.00000	11,575.00		
1540 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT 2.000 EA	148,000.00000	296,000.00	89,200.00000	178,400.00		
1545 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 4.000 EA	133,000.00000	532,000.00	134,000.00000	536,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1550 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 8.000 EA	136,107.57000	1,088,860.56	142,000.00000	1,136,000.00		
1555 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT 7.000 EA	234,000.00000	1,638,000.00	237,200.00000	1,660,400.00		
1560 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT 8.000 EA	304,000.00000	2,432,000.00	328,800.00000	2,630,400.00		
1565 0700 4127 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT 2.000 EA	420,000.00000	840,000.00	456,500.00000	913,000.00		
1570 0700 4612 OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER 10.000 EA	10,000.00000	100,000.00	25,425.00000	254,250.00		
1575 0700 4622 OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, SPAN 5.000 EA	15,000.00000	75,000.00	50,900.00000	254,500.00		
1580 0700 4640 OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT 2.000 EA	4,900.00000	9,800.00	2,515.00000	5,030.00		
1585 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 2.000 EA	121,000.00000	242,000.00	145,000.00000	290,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1590 0700 9600 WALK-IN DYNAMIC MESSAGE SIGN, REMOVE 2.000 EA	3,500.00000	7,000.00	2,815.00000	5,630.00		
1595 0700 10116 DMS SUPPORT STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT 2.000 EA	300,000.00000	600,000.00	300,000.00000	600,000.00		
1600 0700 10600 DMS SUPPORT STRUCTURE, REMOVE 2.000 EA	16,000.00000	32,000.00	25,425.00000	50,850.00		
1605 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 11.000 EA	72.00000	792.00	90.00000	990.00		
1610 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 28.000 EA	92.00000	2,576.00	145.00000	4,060.00		
1615 0700141140 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF 17.000 EA	4,500.00000	76,500.00	5,415.00000	92,055.00		
1620 0700141240 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER TOP MOUNT, HIGHLIGHTED SIGN <12 SF 9.000 EA	4,000.00000	36,000.00	5,375.00000	48,375.00		
1625 0700141440 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF 5.000 EA	4,000.00000	20,000.00	5,375.00000	26,875.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1630 0705 10 1 OBJECT MARKER, TYPE 1 8.000 EA	295.00000	2,360.00	365.00000	2,920.00		
1635 0705 10 3 OBJECT MARKER, TYPE 3 4.000 EA	380.00000	1,520.00	365.00000	1,460.00		
1640 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 9,873.000 EA	4.00000	39,492.00	4.15000	40,972.95		
1645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43715515201 (1.000) LS	246,000.00000	246,000.00	260,000.00000	260,000.00		
1650 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.386 GM	9,200.00000	3,551.20	9,520.00000	3,674.72		
1655 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 1.008 GM	13,000.00000	13,104.00	14,375.00000	14,490.00		
1660 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,086.000 LF	4.00000	8,344.00	4.25000	8,865.50		
1665 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 8,231.000 LF	6.00000	49,386.00	6.35000	52,266.85		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1670 0711 11125 1,109.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	8.00000	8,872.00	8.45000	9,371.05		
1675 0711 11141 1.282 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,500.00000	3,205.00	2,715.00000	3,480.63		
1680 0711 11160 55.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	95.00000	5,225.00	101.50000	5,582.50		
1685 0711 11170 243.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	70.00000	17,010.00	74.50000	18,103.50		
1690 0711 11224 8,033.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.00000	40,165.00	5.65000	45,386.45		
1695 0711 11241 0.186 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,600.00000	483.60	2,635.00000	490.11		
1700 0711 14125 24.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.00000	384.00	17.00000	408.00		
1705 0711 14141 0.025 GM THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES	9,500.00000	237.50	6,725.00000	168.13		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1710 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 12.000 EA	467.00000	5,604.00	495.00000	5,940.00		
1715 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 9.000 EA	388.00000	3,492.00	415.00000	3,735.00		
1720 0711 14241 THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.032 GM	7,400.00000	236.80	7,885.00000	252.32		
1725 0711 14341 THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.032 GM	7,400.00000	236.80	7,885.00000	252.32		
1730 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL 6.000 EA	1,300.00000	7,800.00	1,340.00000	8,040.00		
1735 0711 14570 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE 6.000 EA	900.00000	5,400.00	975.00000	5,850.00		
1740 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 10.000 EA	1,900.00000	19,000.00	2,050.00000	20,500.00		
1745 0711 14760 THERMOPLASTIC, PREFORMED, MULTI COLOR, IN PAVEMENT WARNING 3.000 EA	1,900.00000	5,700.00	2,050.00000	6,150.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1750 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 21.479 GM	6,800.00000	146,057.20	7,250.00000	155,722.75		
1755 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 5.747 GM	9,200.00000	52,872.40	9,660.00000	55,516.02		
1760 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 42.040 GM	1,700.00000	71,468.00	1,815.00000	76,302.60		
1765 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 1.060 GM	3,400.00000	3,604.00	3,625.00000	3,842.50		
1770 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 16.778 GM	6,100.00000	102,345.80	6,475.00000	108,637.55		
1775 0711 15202 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" 0.021 GM	7,700.00000	161.70	8,225.00000	172.73		
1780 0711 16007 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 8"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.161 GM	2,000.00000	322.00	2,120.00000	341.32		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1785 0713103101 0.460 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	40,000.00000	18,400.00	42,600.00000	19,596.00		
1790 0713103102 0.051 GM PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT	52,000.00000	2,652.00	55,685.00000	2,839.94		
1795 0713103181 0.645 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,000.00000	6,450.00	10,500.00000	6,772.50		
1800 0713103201 0.396 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	40,000.00000	15,840.00	42,000.00000	16,632.00		
1805 0713103381 0.596 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,100.00000	6,019.60	10,500.00000	6,258.00		
1810 0713107 1,451.000 SF PREFORMED/PERMANENT TAPE, REMOVE	2.00000	2,902.00	2.15000	3,119.65		
1815 0714 10 1,337.000 SF GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE	8.00000	10,696.00	8.80000	11,765.60		
0003 Signing Section Totals:		**$10,186,026.16**		**$11,000,157.19**		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1820 0630 2 11 — 56,043.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.00000	560,430.00	7.00000	392,301.00		
1825 0630 2 12 — 3,019.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	29.00000	87,551.00	32.50000	98,117.50		
1830 0630 2 14 — 1,871.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	52.00000	97,292.00	37.35000	69,881.85		
1835 0635 2 11 — 384.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,300.00000	499,200.00	1,475.00000	566,400.00		
1840 0635 3 12 — 28.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	1,080.00000	30,240.00	775.00000	21,700.00		
1845 0639 1122 — 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,300.00000	15,900.00	4,425.00000	13,275.00		
1850 0639 1610 — 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	900.00000	900.00	490.00000	490.00		
1855 0639 1620 — 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	1,100.00000	1,100.00	875.00000	875.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1860 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 385.000 LF	39.00000	15,015.00	16.50000	6,352.50		
1865 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 95.000 LF	0.44000	41.80	0.90000	85.50		
1870 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 3.000 EA	2,600.00000	7,800.00	2,645.00000	7,935.00		
1875 0639 3 12 ELECTRICAL SERVICE DISCONNECT, F&I, CABINET 9.000 EA	4,000.00000	36,000.00	3,715.00000	33,435.00		
1880 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	2,800.00000	8,400.00	1,285.00000	3,855.00		
1885 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 5,978.000 LF	2.00000	11,956.00	1.20000	7,173.60		
1890 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 239,632.000 LF	2.50000	599,080.00	2.20000	527,190.40		
1895 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 214,180.000 LF	3.50000	749,630.00	3.75000	803,175.00		
1900 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 64,884.000 LF	0.55000	35,686.20	0.35000	22,709.40		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1905 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 3.000 EA	19,000.00000	57,000.00	22,650.00000	67,950.00		
1910 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 3.000 EA	1,300.00000	3,900.00	875.00000	2,625.00		
1915 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 24.000 EA	3,800.00000	91,200.00	1,265.00000	30,360.00		
1920 0715 11500 LUMINAIRE, REMOVE 45.000 EA	76.00000	3,420.00	194.50000	8,752.50		
1925 0715 19 62 HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL 2.000 EA	15,000.00000	30,000.00	14,375.00000	28,750.00		
1930 0715 52 40 LIGHTING-SPECIAL, LIGHT POLE COMPLETE, F&I, MEDIAN BARRIER MOUNT, 40' MOUNTING HEIGHT, 0' ARM LENGTH 5.000 EA	13,000.00000	65,000.00	11,560.00000	57,800.00		
1935 0715 52 41 LIGHTING-SPECIAL, LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, MEDIAN BARRIER MOUNT, 40' MOUNTING HEIGHT, 0' ARM LENGTH 3.000 EA	15,000.00000	45,000.00	13,235.00000	39,705.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1940 0715 52 45 LIGHTING-SPECIAL, LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH 19.000 EA	13,000.00000	247,000.00	11,700.00000	222,300.00		
1945 0715 61200 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 0' ARM LENGTH 11.000 EA	7,000.00000	77,000.00	7,000.00000	77,000.00		
1950 0715 61300 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 0' ARM LENGTH 20.000 EA	9,800.00000	196,000.00	8,475.00000	169,500.00		
1955 0715 61400 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH 10.000 EA	9,800.00000	98,000.00	7,000.00000	70,000.00		
1960 0715 61500 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH 257.000 EA	10,500.00000	2,698,500.00	9,300.00000	2,390,100.00		
1965 0715 68000 LIGHT POLE COMPLETE, RELOCATE 2.000 EA	2,800.00000	5,600.00	2,680.00000	5,360.00		
1970 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 317.000 EA	1,500.00000	475,500.00	845.00000	267,865.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1975 0715500 1 325.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	900.00000	292,500.00	910.00000	295,750.00		
1980 0715500 3 24.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	780.00000	18,720.00	710.00000	17,040.00		
0004 Lighting Section Totals:		**$7,160,562.00**		**$6,325,809.25**		
SECTION: 0005 Signalization						
1985 0630 2 11 7,458.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	13.00000	96,954.00	14.60000	108,886.80		
1990 0630 2 12 9,007.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	62.00000	558,434.00	48.00000	432,336.00		
1995 0630 2 16 942.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	20.00000	18,840.00	8.75000	8,242.50		
2000 0632 7 1 7.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,500.00000	45,500.00	16,150.00000	113,050.00		
2005 0633 1121 4,380.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	4.00000	17,520.00	4.50000	19,710.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2010 0633 1123 28,816.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	5.00000	144,080.00	5.10000	146,961.60		
2015 0633 2 31 110.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	62.00000	6,820.00	60.75000	6,682.50		
2020 0633 2 32 28.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	160.00000	4,480.00	155.00000	4,340.00		
2025 0633 3 11 17.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,800.00000	30,600.00	1,750.00000	29,750.00		
2030 0633 3 12 17.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	75.00000	1,275.00	74.25000	1,262.25		
2035 0633 3 16 7.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	2,800.00000	19,600.00	2,665.00000	18,655.00		
2040 0635 2 11 235.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,480.00000	347,800.00	1,415.00000	332,525.00		
2045 0635 2 12 30.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3,500.00000	105,000.00	2,100.00000	63,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2050 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 6.000 EA	3,200.00000	19,200.00	3,770.00000	22,620.00		
2055 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 4.000 EA	980.00000	3,920.00	685.00000	2,740.00		
2060 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 7.000 AS	4,400.00000	30,800.00	4,020.00000	28,140.00		
2065 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD 2.000 AS	4,400.00000	8,800.00	750.00000	1,500.00		
2070 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 5,759.000 LF	6.00000	34,554.00	9.30000	53,558.70		
2075 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 27.000 EA	3,200.00000	86,400.00	2,535.00000	68,445.00		
2080 0639 6111 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS 1.000 EA	3,700.00000	3,700.00	2,100.00000	2,100.00		
2085 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 4.000 EA	3,200.00000	12,800.00	2,500.00000	10,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2090 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 14.000 EA	2,800.00000	39,200.00	1,300.00000	18,200.00		
2095 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 4.000 EA	900.00000	3,600.00	360.00000	1,440.00		
2100 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	8,400.00000	33,600.00	5,165.00000	20,660.00		
2105 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 11.000 EA	3,000.00000	33,000.00	2,450.00000	26,950.00		
2110 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 16.000 EA	2,800.00000	44,800.00	2,015.00000	32,240.00		
2115 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	970.00000	970.00	505.00000	505.00		
2120 0649 4 6 STEEL MAST ARM ASSEMBLY, FURNISH & INSTALL WITH SPECIAL FOUNDATION 1.000 EA	215,000.00000	215,000.00	88,850.00000	88,850.00		
2125 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 2.000 EA	63,000.00000	126,000.00	73,000.00000	146,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2130 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 3.000 EA	71,000.00000	213,000.00	75,500.00000	226,500.00		
2135 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 7.000 EA	83,000.00000	581,000.00	87,750.00000	614,250.00		
2140 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 5.000 EA	91,000.00000	455,000.00	95,500.00000	477,500.00		
2145 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 5.000 EA	102,000.00000	510,000.00	102,100.00000	510,500.00		
2150 0649 21 26 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70' 1.000 EA	141,000.00000	141,000.00	125,000.00000	125,000.00		
2155 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 12.000 EA	9,900.00000	118,800.00	17,600.00000	211,200.00		
2160 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 97.000 AS	2,000.00000	194,000.00	1,475.00000	143,075.00		
2165 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 3.000 AS	2,600.00000	7,800.00	1,990.00000	5,970.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2170 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 14.000 AS	1,010.00000	14,140.00	865.00000	12,110.00		
2175 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,800.00000	5,400.00	1,945.00000	5,835.00		
2180 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 31.000 EA	23,000.00000	713,000.00	7,320.00000	226,920.00		
2185 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 31.000 EA	10,000.00000	310,000.00	4,700.00000	145,700.00		
2190 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 4.000 EA	11,000.00000	44,000.00	10,800.00000	43,200.00		
2195 0663 1123 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS 3.000 EA	9,300.00000	27,900.00	10,600.00000	31,800.00		
2200 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 19.000 EA	210.00000	3,990.00	1,430.00000	27,170.00		
2205 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 4.000 AS	44,000.00000	176,000.00	48,200.00000	192,800.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
2210 0670 5142 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 2 PREEMPTION 3.000 AS	46,000.00000	138,000.00	49,650.00000	148,950.00		
2215 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 6.000 AS	1,300.00000	7,800.00	1,520.00000	9,120.00		
2220 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 7.000 EA	15,000.00000	105,000.00	5,345.00000	37,415.00		
2225 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 46.000 EA	920.00000	42,320.00	935.00000	43,010.00		
2230 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 16.000 EA	4,700.00000	75,200.00	4,515.00000	72,240.00		
2235 0715 5 32 LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 11.000 EA	1,500.00000	16,500.00	2,320.00000	25,520.00		
0005 Signalization Section Totals:		**$5,993,097.00**		**$5,145,135.35**		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2240 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 750.000 LF	60.00000	45,000.00	41.75000	31,312.50		
2245 1050 51206 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" 65.000 LF	363.00000	23,595.00	107.00000	6,955.00		
2250 1050 51208 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8" 140.000 LF	358.00000	50,120.00	108.50000	15,190.00		
2255 1050 51212 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12" 530.000 LF	460.00000	243,800.00	154.25000	81,752.50		
2260 1055 51108 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" 4.000 EA	2,800.00000	11,200.00	3,760.00000	15,040.00		
2265 1055 51112 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" 18.000 EA	4,500.00000	81,000.00	4,780.00000	86,040.00		
2270 1055 51212 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12" 4.000 EA	6,800.00000	27,200.00	8,865.00000	35,460.00		
2275 1055 51308 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8" 1.000 EA	2,800.00000	2,800.00	3,330.00000	3,330.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2280 1055 51508 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"	1,900.00000	1,900.00	1,560.00000	1,560.00		
2285 1055 51512 4.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"	2,400.00000	9,600.00	1,935.00000	7,740.00		
2290 1060 15 1.000 EA UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	5,700.00000	5,700.00	4,100.00000	4,100.00		
2295 1080 21500 20.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	600.00000	12,000.00	2,200.00000	44,000.00		
2300 1080 23108 1.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	2,400.00000	2,400.00	16,400.00000	16,400.00		
2305 1080 23112 8.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"	3,500.00000	28,000.00	22,225.00000	177,800.00		
2310 1080 24106 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"	3,200.00000	3,200.00	6,000.00000	6,000.00		
2315 1080 24108 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"	4,300.00000	4,300.00	6,900.00000	6,900.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2320 1080 24112 — 12.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"	6,900.00000	82,800.00	9,185.00000	110,220.00		
2325 1080 26102 — 3.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	4,600.00000	13,800.00	17,700.00000	53,100.00		
2330 1080 32102 — 5.000 EA UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 2"	2,400.00000	12,000.00	3,300.00000	16,500.00		
2335 1644113 08 — 1.000 EA FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	16,000.00000	16,000.00	15,000.00000	15,000.00		
2340 1644900 — 1.000 EA FIRE HYDRANT, REMOVE	1,500.00000	1,500.00	750.00000	750.00		
0006 Utilities Section Totals:		**$677,915.00**		**$735,150.00**		
SECTION: 0007 Architectural						
2345 0519 78 — 120.000 EA BOLLARDS	2,800.00000	336,000.00	1,100.00000	132,000.00		
2350 0630 2 11 — 10,290.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	17.12000	176,164.80	14.30000	147,147.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Architectural						
2355 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,120.000 LF	41.73000	88,467.60	37.65000	79,818.00		
2360 0635 5 11 TOLL SITE PULL BOX, FURNISH & INSTALL, 12"W X 12"L X 12"D 12.000 EA	1,551.49000	18,617.88	1,080.00000	12,960.00		
2365 0635 5 12 TOLL SITE PULL BOX, FURNISH & INSTALL, 24"W X 36"L X 24"D 12.000 EA	3,209.98000	38,519.76	3,115.00000	37,380.00		
2370 0635 5 13 TOLL SITE PULL BOX, FURNISH & INSTALL, 30"W X 48"L X 24"D 68.000 EA	5,800.00000	394,400.00	3,400.00000	231,200.00		
2375 0639 5 2 EMERGENCY GENERATOR-PERMANENT 26-50 KW 6.000 EA	300,000.00000	1,800,000.00	190,000.00000	1,140,000.00		
2380 0639 5 50 EMERGENCY GENERATOR-PERMANENT, REMOVE 3.000 EA	10,459.19000	31,377.57	7,120.00000	21,360.00		
2385 0639 7122 ELECTRICAL POWER SERVICE, TOLL SITE ELECTRIC METERING AND UTILITY SERVICE ENTRANCE 6.000 EA	8,305.30000	49,831.80	49,000.00000	294,000.00		
2390 0676 2810 OUTDOOR COMMUNICATIONS CABINET, FURNISH & INSTALL, TOLL SITE 4.000 EA	72,000.00000	288,000.00	233,750.00000	935,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Architectural						
2395 0735 1114 TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, CANTILEVER, 41' TO 50' 3.000 EA	277,000.00000	831,000.00	376,500.00000	1,129,500.00		
2400 0735 1125 TOLL GANTRY, NON-ACCESSIBLE, FURNISH AND INSTALL, SPAN, 51' TO 100' 2.000 EA	362,000.00000	724,000.00	545,000.00000	1,090,000.00		
2405 0735 1126 TOLL GANTRY, FURNISH & INSTALL, NON-ACCESSIBLE, SPAN, 101-150 FT. 1.000 EA	450,000.00000	450,000.00	665,000.00000	665,000.00		
2410 0735 74 1 TOLL PLAZA, LOCATION 1 43715515201 (1.000) LS	300,000.00000	300,000.00	213,000.00000	213,000.00		
2415 0735 74 2 TOLL PLAZA, LOCATION 2 43715515201 (1.000) LS	300,000.00000	300,000.00	213,000.00000	213,000.00		
2420 0735 74 3 TOLL PLAZA, LOCATION 3 43715515201 (1.000) LS	875,000.00000	875,000.00	941,000.00000	941,000.00		
2425 0735 74 4 TOLL PLAZA, LOCATION 4 43715515201 (1.000) LS	875,000.00000	875,000.00	941,000.00000	941,000.00		
2430 0735 74 5 TOLL PLAZA, LOCATION 5 43715515201 (1.000) LS	294,000.00000	294,000.00	213,000.00000	213,000.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Architectural						
2435 0735 74 6 (1.000) LS TOLL PLAZA, LOCATION 6 43715515201	294,000.00000	294,000.00	213,000.00000	213,000.00		
0007 Architectural Section Totals:		**$8,164,379.41**		**$8,649,365.00**		
SECTION: 0008 Intelligent Transportation System						
2440 0102112 1,460.000 DA EXISTING ITS MAINTENANCE	101.65000	148,409.00	247.20000	360,912.00		
2445 0400 0 11 7.000 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	582.00000	4,074.00	900.00000	6,300.00		
2450 0415 1 6 324.000 LB REINFORCING STEEL-MISCELLANEOUS	5.00000	1,620.00	2.00000	648.00		
2455 0611 1 1 3.700 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	3,919.39000	14,501.74	3,885.00000	14,374.50		
2460 0611 2 2 42.000 EA ITSFM LOCATION DOCUMENTATION-ITS SITE	2,077.93000	87,273.06	1,710.00000	71,820.00		
2465 0611 2 3 1.000 EA ITSFM LOCATION DOCUMENTATION-COMMUNICATIONS BUILDING	2,375.39000	2,375.39	3,885.00000	3,885.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2470 0630 2 11 6,232.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	17.12000	106,691.84	9.25000	57,646.00		
2475 0630 2 12 49,803.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	39.00000	1,942,317.00	39.40000	1,962,238.20		
2480 0630 2 14 1,159.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	53.45000	61,948.55	35.45000	41,086.55		
2485 0633 1121 2,112.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	4.60000	9,715.20	4.35000	9,187.20		
2490 0633 1122 22,057.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	4.92000	108,520.44	4.65000	102,565.05		
2495 0633 1124 57,204.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	7.00000	400,428.00	5.35000	306,041.40		
2500 0633 1320 48.000 LF FIBER OPTIC CABLE, INSTALL, UNDERGROUND	3.68000	176.64	3.35000	160.80		
2505 0633 1420 156.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	4.28000	667.68	3.35000	522.60		
2510 0633 1620 46,682.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.18000	55,084.76	1.35000	63,020.70		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2515 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 1,222.000 EA	62.06000	75,837.32	60.75000	74,236.50		
2520 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 2,328.000 EA	105.93000	246,605.04	155.25000	361,422.00		
2525 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 39.000 EA	1,721.62000	67,143.18	1,750.00000	68,250.00		
2530 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 254.000 EA	70.62000	17,937.48	74.25000	18,859.50		
2535 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 49.000 EA	2,019.08000	98,934.92	3,425.00000	167,825.00		
2540 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 5.000 EA	950.15000	4,750.75	1,050.00000	5,250.00		
2545 0633 6 FIBER OPTIC CABLE LOCATOR 1,460.000 DA	107.00000	156,220.00	150.00000	219,000.00		
2550 0633 8 6 MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE 274.000 LF	1.28000	350.72	1.15000	315.10		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2555 0633 8 11 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL, CAT 6 50.000 LF	5.35000	267.50	2.30000	115.00		
2560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 142.000 EA	1,602.85000	227,604.70	1,370.00000	194,540.00		
2565 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 43.000 EA	2,553.01000	109,779.43	2,700.00000	116,100.00		
2570 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 5.000 EA	1,009.00000	5,045.00	700.00000	3,500.00		
2575 0635 4 11 FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D 33.000 EA	14,500.00000	478,500.00	13,600.00000	448,800.00		
2580 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY 1.000 AS	5,028.97000	5,028.97	11,000.00000	11,000.00		
2585 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 3.000 AS	6,312.97000	18,938.91	11,000.00000	33,000.00		
2590 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 48,652.000 LF	13.91000	676,749.32	8.40000	408,676.80		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2595 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 27,244.000 LF	1.18000	32,147.92	0.36000	9,807.84		
2600 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 34.000 EA	2,888.98000	98,225.32	3,910.00000	132,940.00		
2605 0639 5 2 EMERGENCY GENERATOR-PERMANENT 26-50 KW 1.000 EA	212,928.83000	212,928.83	127,650.00000	127,650.00		
2610 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 25.000 EA	3,498.88000	87,472.00	3,370.00000	84,250.00		
2615 0639 6131 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS 2.000 EA	4,334.55000	8,669.10	4,365.00000	8,730.00		
2620 0639 6151 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 26-50 KVA, SINGLE PHASE, COPPER WINDINGS 1.000 EA	11,448.94000	11,448.94	15,725.00000	15,725.00		
2625 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 19.000 EA	2,790.54000	53,020.26	1,445.00000	27,455.00		
2630 0641 2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III 2.000 EA	10,629.32000	21,258.64	4,685.00000	9,370.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2635 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-V 5.000 EA	14,123.92000	70,619.60	10,540.00000	52,700.00		
2640 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 13.000 EA	6,526.96000	84,850.48	9,185.00000	119,405.00		
2645 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' 3.000 EA	40,980.77000	122,942.31	45,375.00000	136,125.00		
2650 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 5.000 EA	45,367.75000	226,838.75	49,650.00000	248,250.00		
2655 0641 3175 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' 2.000 EA	46,009.75000	92,019.50	51,200.00000	102,400.00		
2660 0641 3180 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80' 1.000 EA	51,359.72000	51,359.72	52,000.00000	52,000.00		
2665 0641 3186 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86' 2.000 EA	54,569.70000	109,139.40	52,260.00000	104,520.00		
2670 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 5.000 EA	1,711.99000	8,559.95	2,325.00000	11,625.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2675 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 5.000 EA	11,341.94000	56,709.70	7,540.00000	37,700.00		
2680 0660 7 22 VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED 7.000 EA	69,000.00000	483,000.00	36,465.00000	255,255.00		
2685 0660 8 11 TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT 19.000 EA	2,353.99000	44,725.81	6,165.00000	117,135.00		
2690 0660 8 12 TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT 19.000 EA	12,732.93000	241,925.67	10,265.00000	195,035.00		
2695 0660 8 52 TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, ADJUST/MODIFY, ABOVE GROUND EQUIPMENT 9.000 EA	1,069.99000	9,629.91	1,385.00000	12,465.00		
2700 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 17.000 EA	11,234.94000	190,993.98	9,810.00000	166,770.00		
2705 0676 2143 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D 7.000 EA	13,695.92000	95,871.44	11,200.00000	78,400.00		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2710 0676 2147 ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 332D 66" H x 48" W x 30" D	3.000 EA	15,086.92000	45,260.76	21,000.00000	63,000.00	
2715 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D	4.000 EA	2,460.99000	9,843.96	1,545.00000	6,180.00	
2720 0677 1 11 EQUIPMENT SHELTER, FURNISH & INSTALL, UP TO 120 SF	1.000 EA	313,000.00000	313,000.00	275,000.00000	275,000.00	
2725 0682 1173 ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION	13.000 EA	7,703.96000	100,151.48	5,865.00000	76,245.00	
2730 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	29.000 EA	13,600.00000	394,400.00	15,230.00000	441,670.00	
2735 0684 1 4 MANAGED FIELD ETHERNET SWITCH, RELOCATE	2.000 EA	890.24000	1,780.48	432.00000	864.00	
2740 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	19.000 EA	1,097.81000	20,858.39	1,260.00000	23,940.00	
2745 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL	2.000 EA	1,127.78000	2,255.56	1,160.00000	2,320.00	

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) MASTEC CIVIL LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Intelligent Transportation System						
2750 0685 1 12 28.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION	7,275.96000	203,726.88	8,500.00000	238,000.00		
2755 0685 2 1 28.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	1,127.77000	31,577.56	950.00000	26,600.00		
2760 0920688100 1.000 EA ROAD WEATHER INFORMATION SYSTEM (RWIS)	41,569.27000	41,569.27	42,375.00000	42,375.00		
0008 Intelligent Transportation System Section Totals:		**$8,712,278.11**		**$8,433,204.74**		
Contract Grand Totals:		**$237,913,972.78**		**$242,449,033.00**		

Letting: 08261103 November 03, 2026 **Call Order:** 002 **Contract:** E8V46

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.