Vendor Ranking

Letting: 08261103 November 03, 2026 02:30 PM **Call Order:** 001 **Contract:** E8W51

District: Turnpike **Counties:** ORANGE **Fed Aid No:** N/A

Contract Time: 936 CALENDAR DAYS **Project(s):** 44498015201 (*), 44498015603, 44498015604, 44498035201

Contract Desc: TPK (SR 91) AT TAFT VINELAND RD INTRCHG (MP 253) ORANGE CTY

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid	
1	SOUTHLAND CONSTRUCTION, INC.	Responsive	Winning bid	$52,270,000.01	100.00%	Intent to Award
2	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$52,292,553.19	100.04%	
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$52,329,540.26	100.11%	
4	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$54,551,419.11	104.36%	
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$55,394,752.09	105.98%	
6	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bid	$55,788,424.93	106.73%	
7	WEBBER, LLC	Responsive	Non-Winning Bid	$60,425,000.00	115.60%	
8	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$82,960,928.84	158.72%	

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTING DATE AND TIME: NOVEMBER 17, 2026 AT 4:00 PM

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

District: Turnpike **Counties:** ORANGE **Fed Aid No:** N/A

Contract Time: 936 CALENDAR DAYS **Project(s):** 44498015201 (*)
44498015603
44498015604
44498035201

Contract Descr: TPK (SR 91) AT TAFT VINELAND RD INTRCHG (MP 253) ORANGE CTY

Work consists of providing all labor, materials, equipment and incidentals necessary for construction of a new interchange at Florida Turnpike (SR 91) and Taft Vineland Road in Orange County. The contract also includes widening of Taft Vineland Road from South Orange Blossom Trail to Florida Turnpike and utility work by highway contractor along Taft Vineland Road for Orange County Utilities and Orlando Utilities Commission (OUC).

For projects in excess of $50 million, in addition to meeting all other qualification requirements of Section 337.14, Florida Statutes, and Rule Chapter 14-22, Florida Administrative Code, any Contractor who is not prequalified and in good standing with the Department as of January 1, 2019, must submit evidence which demonstrates satisfactory completion of at least two projects, each in excess of $15 million, for the Florida Department of Transportation or for any other state department of transportation. Acceptability of the evidence related to the two projects is at the sole discretion of the Department.

No Pre-Bid Conference. Contractor must be prequalified.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 10 5.600 CY CONCRETE CLASS II, APPROACH SLABS	1,090.00000	6,104.00	6,800.00000	38,080.00	2,000.00000	11,200.00
0010 0400143 19,814.000 SF CLEANING & COATING CONCRETE SURFACE, CLASS 5	1.40000	27,739.60	1.30000	25,758.20	2.20000	43,590.80
0015 0415 1 9 1,205.000 LB REINFORCING STEEL- APPROACH SLABS	4.58000	5,518.90	1.60000	1,928.00	1.30000	1,566.50
0001 Structures Section Totals:		**$39,362.50**		**$65,766.20**		**$56,357.30**

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0020 0101 1 (1.000) LS MOBILIZATION 44498015201	2,419,000.00000	2,419,000.00	4,732,000.00000	4,732,000.00	4,819,900.00000	4,819,900.00
0025 0101 1 (1.000) LS MOBILIZATION 44498025201	977,000.00000	977,000.00	468,000.00000	468,000.00	407,600.00000	407,600.00
0030 0102 1 (936.000) DA (LS) MAINTENANCE OF TRAFFIC 44498015201	960,000.00000	960,000.00	1,383,200.00000	1,383,200.00	1,402,500.00000	1,402,500.00
0035 0102 1 (242.000) DA (LS) MAINTENANCE OF TRAFFIC 44498025201	825,000.00000	825,000.00	136,800.00000	136,800.00	180,790.00000	180,790.00
0040 0102 2200 (16006.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44498015201	642,000.00000	642,000.00	481,000.00000	481,000.00	545,610.00000	545,610.00
0045 0102 2200 (584.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44498015604	42,000.00000	42,000.00	59,000.00000	59,000.00	32,650.00000	32,650.00
0050 0102 2200 (2336.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44498025201	120,000.00000	120,000.00	96,000.00000	96,000.00	132,050.00000	132,050.00
0055 0102 2300 (2002.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44498015201	88,000.00000	88,000.00	85,000.00000	85,000.00	85,425.00000	85,425.00
0060 0102 4 1 (411.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44498025201	35,000.00000	35,000.00	28,000.00000	28,000.00	21,800.00000	21,800.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0065 0102 14 1,508.000 HR TRAFFIC CONTROL OFFICER	90.00000	135,720.00	100.00000	150,800.00	115.95000	174,852.60
0070 0102 30 (17.000) EA (LS) TEMPORARY HIGHWAY LIGHTING 44498015201	345,000.00000	345,000.00	236,000.00000	236,000.00	0.01000	0.01
0075 0102 60 57,118.000 ED WORK ZONE SIGN	0.19000	10,852.42	0.25000	14,279.50	0.20000	11,423.60
0080 0102 61 8.000 EA BUSINESS SIGN	65.00000	520.00	40.00000	320.00	49.70000	397.60
0085 0102 71 13 3,185.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	44.35000	141,254.75	43.00000	136,955.00	46.35000	147,624.75
0090 0102 71 15 10,959.000 LF TEMPORARY BARRIER, F&I, ANCHORED	39.60000	433,976.40	39.00000	427,401.00	41.40000	453,702.60
0095 0102 71 23 3,808.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	10.60000	40,364.80	10.50000	39,984.00	19.30000	73,494.40
0100 0102 74 1 138,649.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	13,864.90	0.14000	19,410.86	0.10000	13,864.90

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0105 0102 74 8 — 51,300.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	1,539.00	0.05000	2,565.00	0.05000	2,565.00
0110 0102 76 — 126.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	756.00	7.00000	882.00	8.60000	1,083.60
0115 0102 78 1 — 2,235.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D	5.00000	11,175.00	4.70000	10,504.50	4.95000	11,063.25
0120 0102 78 2 — 8,693.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	5.00000	43,465.00	4.70000	40,857.10	4.95000	43,030.35
0125 0102 89 1 — 8.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,160.00000	9,280.00	1,420.00000	11,360.00	1,510.00000	12,080.00
0130 0102 99 — 7,016.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.50000	66,652.00	12.00000	84,192.00	10.05000	70,510.80
0133 0102104 — 242.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	383.59000	92,828.78	75.00000	18,150.00	21.95000	5,311.90
0134 0102107 1 — 242.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	108.54000	26,266.68	95.00000	22,990.00	1.25000	302.50

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0135 0102115 11,824.000 ED TYPE III BARRICADE	0.25000	2,956.00	0.33000	3,901.92	0.25000	2,956.00
0140 0102150 1 16.000 ED PORTABLE REGULATORY, SIGN	6.00000	96.00	7.00000	112.00	29.19000	467.04
0145 0102150 2 4.000 ED RADAR SPEED DISPLAY UNIT	6.00000	24.00	7.00000	28.00	73.01000	292.04
0150 0102913 21 0.524 GM REMOVABLE TAPE, WHITE, SOLID 6"	4,800.00000	2,515.20	4,700.00000	2,462.80	4,930.00000	2,583.32
0155 0102913 31 0.524 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	4,800.00000	2,515.20	4,700.00000	2,462.80	4,930.00000	2,583.32
0160 0104 10 3 22,336.000 LF SEDIMENT BARRIER	1.00000	22,336.00	1.35000	30,153.60	2.60000	58,073.60
0165 0104 11 42.000 LF FLOATING TURBIDITY BARRIER	12.00000	504.00	15.00000	630.00	130.94000	5,499.48
0170 0104 12 434.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	8.00000	3,472.00	6.20000	2,690.80	18.20000	7,898.80
0175 0104 15 1.000 EA SOIL TRACKING PREVENTION DEVICE	3,700.00000	3,700.00	5,900.00000	5,900.00	22,158.00000	22,158.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0180 0104 18 INLET PROTECTION SYSTEM 45.000 EA	160.00000	7,200.00	170.00000	7,650.00	170.50000	7,672.50
0185 0107 1 LITTER REMOVAL 2,827.080 AC	26.40000	74,634.91	48.00000	135,699.84	50.85000	143,757.02
0190 0107 2 MOWING 1,521.800 AC	95.00000	144,571.00	86.00000	130,874.80	69.45000	105,689.01
0195 0110 1 1 CLEARING & GRUBBING 44498015201 (66.720) AC (LS)	549,124.33000	549,124.33	1,080,000.00000	1,080,000.00	799,180.00000	799,180.00
0200 0110 1 1 CLEARING & GRUBBING 44498015604 (0.120) AC (LS)	1,500.00000	1,500.00	60,000.00000	60,000.00	75,255.00000	75,255.00
0205 0110 1 1 CLEARING & GRUBBING 44498025201 (10.120) AC (LS)	214,000.00000	214,000.00	60,000.00000	60,000.00	445,600.00000	445,600.00
0210 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.050 AC	80,000.00000	4,000.00	20,000.00000	1,000.00	45,000.00000	2,250.00
0215 0110 4 10 REMOVAL OF EXISTING CONCRETE 6,916.000 SY	18.00000	124,488.00	27.00000	186,732.00	21.75000	150,423.00
0220 0110 21 TREE PROTECTION BARRIER 188.000 LF	8.00000	1,504.00	5.00000	940.00	7.85000	1,475.80

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0225 0120 1 REGULAR EXCAVATION 262,421.600 CY	7.90000	2,073,130.64	5.80000	1,522,045.28	7.85000	2,060,009.56
0230 0120 4 SUBSOIL EXCAVATION 8,111.600 CY	23.50000	190,622.60	25.00000	202,790.00	18.90000	153,309.24
0235 0120 6 EMBANKMENT 178,960.900 CY	11.90000	2,129,634.71	4.00000	715,843.60	3.05000	545,830.75
0240 0160 4 TYPE B STABILIZATION 118,363.000 SY	8.53000	1,009,636.39	12.00000	1,420,356.00	6.30000	745,686.90
0245 0285701 OPTIONAL BASE, BASE GROUP 01 4,957.000 SY	28.85000	143,009.45	19.00000	94,183.00	13.30000	65,928.10
0250 0285702 OPTIONAL BASE, BASE GROUP 02 165.000 SY	32.50000	5,362.50	29.00000	4,785.00	19.70000	3,250.50
0255 0285705 OPTIONAL BASE, BASE GROUP 05 1,724.000 SY	38.00000	65,512.00	35.00000	60,340.00	41.65000	71,804.60
0260 0285707 OPTIONAL BASE, BASE GROUP 07 27,255.000 SY	43.80000	1,193,769.00	41.00000	1,117,455.00	42.70000	1,163,788.50
0265 0285708 OPTIONAL BASE, BASE GROUP 08 10,934.000 SY	31.80000	347,701.20	26.00000	284,284.00	26.25000	287,017.50

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0270 0285709 OPTIONAL BASE, BASE GROUP 09 33,594.000 SY	32.45000	1,090,125.30	37.00000	1,242,978.00	32.20000	1,081,726.80
0275 0285711 OPTIONAL BASE, BASE GROUP 11 13,296.000 SY	37.50000	498,600.00	30.00000	398,880.00	28.80000	382,924.80
0280 0285712 OPTIONAL BASE, BASE GROUP 12 18,354.000 SY	42.00000	770,868.00	43.00000	789,222.00	37.70000	691,945.80
0285 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 24,931.000 SY	3.50000	87,258.50	5.85000	145,846.35	3.05000	76,039.55
0290 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 28,593.000 SY	2.75000	78,630.75	2.70000	77,201.10	2.35000	67,193.55
0295 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 29,117.000 SY	2.05000	59,689.85	1.80000	52,410.60	1.75000	50,954.75
0300 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 3,234.400 TN	172.70000	558,580.88	154.00000	498,097.60	148.80000	481,278.72
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 17,364.800 TN	138.00000	2,396,342.40	150.00000	2,604,720.00	119.95000	2,082,907.76
0310 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E 1,736.200 TN	163.00000	283,000.60	144.00000	250,012.80	141.55000	245,759.11

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0315 0334 1 53 2,958.200 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	189.00000	559,099.80	181.00000	535,434.20	164.70000	487,215.54
0320 0334 1 55 4,442.400 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	183.00000	812,959.20	162.00000	719,668.80	159.15000	707,007.96
0325 0337 7 25 3,348.200 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	306.40000	1,025,888.48	265.00000	887,273.00	267.00000	893,969.40
0335 0337 7 83 4,635.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	202.00000	936,310.40	199.00000	922,404.80	175.70000	814,404.64
0340 0339 1 405.100 TN MISCELLANEOUS ASPHALT PAVEMENT	390.00000	157,989.00	376.00000	152,317.60	232.25000	94,084.48
0345 0350 3 13 28.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 12"	128.00000	3,584.00	261.00000	7,308.00	514.00000	14,392.00
0350 0400 0 11 318.800 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	777.00000	247,707.60	897.00000	285,963.60	1,100.00000	350,680.00
0355 0400 2 12 20.000 CY CONCRETE, CLASS II, TRENCH SLAB	210.00000	4,200.00	3,750.00000	75,000.00	2,000.00000	40,000.00
0360 0425 1311 30.000 EA INLETS, CURB, TYPE P-1, <10'	10,970.00000	329,100.00	11,900.00000	357,000.00	8,380.00000	251,400.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0365 0425 1312 INLETS, CURB TYPE P-1, >10' 1.000 EA	12,450.00000	12,450.00	15,500.00000	15,500.00	9,510.00000	9,510.00
0370 0425 1321 INLETS, CURB, TYPE P-2, <10' 8.000 EA	11,140.00000	89,120.00	7,100.00000	56,800.00	12,000.00000	96,000.00
0375 0425 1411 INLETS, CURB TYPE J-1, <10' 7.000 EA	15,000.00000	105,000.00	10,500.00000	73,500.00	13,500.00000	94,500.00
0380 0425 1412 INLETS, CURB, TYPE J-1, >10' 2.000 EA	16,750.00000	33,500.00	14,500.00000	29,000.00	15,300.00000	30,600.00
0385 0425 1421 INLETS, CURB, TYPE J-2, <10' 5.000 EA	16,100.00000	80,500.00	17,500.00000	87,500.00	14,800.00000	74,000.00
0390 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	18,100.00000	18,100.00	13,700.00000	13,700.00	17,100.00000	17,100.00
0395 0425 1452 INLETS, CURB, TYPE J-5, >10' 1.000 EA	21,100.00000	21,100.00	18,900.00000	18,900.00	19,500.00000	19,500.00
0400 0425 1521 INLETS, DT BOT, TYPE C,<10' 3.000 EA	7,620.00000	22,860.00	5,350.00000	16,050.00	5,480.00000	16,440.00
0405 0425 1542 INLETS, DT BOT, TYPE D, >10' 2.000 EA	16,000.00000	32,000.00	13,500.00000	27,000.00	19,800.00000	39,600.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0410 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 2.000 EA	14,000.00000	28,000.00	14,500.00000	29,000.00	19,800.00000	39,600.00
0415 0425 1551 INLETS, DT BOT, TYPE E, <10' 11.000 EA	8,700.00000	95,700.00	7,500.00000	82,500.00	6,400.00000	70,400.00
0420 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	12,000.00000	12,000.00	14,500.00000	14,500.00	15,500.00000	15,500.00
0425 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL 1.000 EA	4,800.00000	4,800.00	9,300.00000	9,300.00	6,990.00000	6,990.00
0430 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10' 1.000 EA	12,400.00000	12,400.00	6,600.00000	6,600.00	9,430.00000	9,430.00
0435 0425 1572 INLETS, DITCH BOTTOM, TYPE G, >10' 1.000 EA	13,600.00000	13,600.00	8,900.00000	8,900.00	11,200.00000	11,200.00
0440 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	17,800.00000	17,800.00	16,700.00000	16,700.00	20,300.00000	20,300.00
0445 0425 1701 INLETS, GUTTER, TYPE S, <10' 11.000 EA	7,300.00000	80,300.00	8,100.00000	89,100.00	5,690.00000	62,590.00
0450 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 1.000 EA	13,300.00000	13,300.00	12,900.00000	12,900.00	13,500.00000	13,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0455 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	8,500.00000	8,500.00	9,900.00000	9,900.00	8,670.00000	8,670.00
0460 0425 1910 INLETS, CLOSED FLUME 3.000 EA	6,660.00000	19,980.00	4,900.00000	14,700.00	5,520.00000	16,560.00
0465 0425 1921 INLETS, ADJACENT BARRIER, <=10' 2.000 EA	14,100.00000	28,200.00	7,000.00000	14,000.00	8,450.00000	16,900.00
0470 0425 2 41 MANHOLES, P-7, <10' 14.000 EA	6,300.00000	88,200.00	7,000.00000	98,000.00	6,260.00000	87,640.00
0480 0425 2 71 MANHOLES, J-7, <10' 17.000 EA	11,600.00000	197,200.00	9,400.00000	159,800.00	11,400.00000	193,800.00
0485 0425 2 72 MANHOLES, J-7, >10' 2.000 EA	10,600.00000	21,200.00	13,200.00000	26,400.00	11,000.00000	22,000.00
0490 0425 2 73 MANHOLES, J-7, PARTIAL 1.000 EA	7,600.00000	7,600.00	5,900.00000	5,900.00	7,810.00000	7,810.00
0495 0425 2 75 MANHOLES, J-7, >10' CONTROL STRUCTURE 4.000 EA	26,000.00000	104,000.00	37,000.00000	148,000.00	34,200.00000	136,800.00
0500 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	7,200.00000	7,200.00	9,800.00000	9,800.00	6,430.00000	6,430.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10' 1.000 EA	5,520.00000	5,520.00	9,200.00000	9,200.00	6,840.00000	6,840.00
0510 0425 5 MANHOLE, ADJUST 1.000 EA	2,020.00000	2,020.00	1,600.00000	1,600.00	2,470.00000	2,470.00
0515 0430 94 1 DESILTING PIPE, 0 - 24" 120.000 LF	30.00000	3,600.00	4.50000	540.00	19.10000	2,292.00
0520 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 168.000 LF	114.00000	19,152.00	125.00000	21,000.00	93.90000	15,775.20
0525 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 327.000 LF	197.00000	64,419.00	176.00000	57,552.00	127.10000	41,561.70
0530 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 314.000 LF	259.00000	81,326.00	216.00000	67,824.00	202.95000	63,726.30
0535 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 20.000 LF	217.00000	4,340.00	128.00000	2,560.00	104.00000	2,080.00
0540 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,680.000 LF	252.70000	929,936.00	128.00000	471,040.00	103.85000	382,168.00
0545 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 2,184.000 LF	263.40000	575,265.60	171.00000	373,464.00	112.35000	245,372.40

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 2,223.000 LF	248.00000	551,304.00	205.00000	455,715.00	134.80000	299,660.40
0555 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 1,646.000 LF	276.00000	454,296.00	234.00000	385,164.00	149.20000	245,583.20
0560 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 763.000 LF	345.00000	263,235.00	295.00000	225,085.00	245.60000	187,392.80
0565 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 1,219.000 LF	399.00000	486,381.00	330.00000	402,270.00	271.80000	331,324.20
0570 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD 46.000 LF	1,588.00000	73,048.00	939.00000	43,194.00	1,130.00000	51,980.00
0575 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 108.000 LF	340.00000	36,720.00	179.00000	19,332.00	165.35000	17,857.80
0580 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 212.000 LF	234.00000	49,608.00	193.00000	40,916.00	140.35000	29,754.20
0585 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD 437.000 LF	420.00000	183,540.00	253.00000	110,561.00	227.70000	99,504.90

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0590 0430175236 216.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	375.00000	81,000.00	274.00000	59,184.00	279.90000	60,458.40
0595 0430175242 1,260.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	369.00000	464,940.00	337.00000	424,620.00	309.45000	389,907.00
0600 0430185130 242.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	1,140.00000	275,880.00	1,670.00000	404,140.00	1,190.00000	287,980.00
0605 0430185148 147.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	2,540.00000	373,380.00	3,450.00000	507,150.00	2,500.00000	367,500.00
0610 0430518100 5.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND	4,600.00000	23,000.00	2,500.00000	12,500.00	2,880.00000	14,400.00
0615 0430530100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND	5,900.00000	5,900.00	3,700.00000	3,700.00	4,350.00000	4,350.00
0620 0430530102 1.000 EA STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL	5,500.00000	5,500.00	3,700.00000	3,700.00	3,960.00000	3,960.00
0625 0430536202 1.000 EA STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ELLIPTICAL	10,000.00000	10,000.00	9,000.00000	9,000.00	7,510.00000	7,510.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0630 0430548100 6.000 EA STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND	12,600.00000	75,600.00	7,300.00000	43,800.00	8,390.00000	50,340.00
0635 0430611125 1.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE	5,000.00000	5,000.00	1,700.00000	1,700.00	3,610.00000	3,610.00
0640 0430613125 3.000 EA U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:4 SLOPE,18"PIPE	6,660.00000	19,980.00	2,700.00000	8,100.00	5,430.00000	16,290.00
0645 0430821 23 1.000 EA CLEANING & SEALING EXISTING PIPE JOINT, 15" STORM SEWER	1,400.00000	1,400.00	4,200.00000	4,200.00	3,100.00000	3,100.00
0650 0430821 25 1.000 EA CLEANING & SEALING EXISTING PIPE JOINT, 18" STORM SEWER	1,500.00000	1,500.00	6,000.00000	6,000.00	2,920.00000	2,920.00
0655 0430830 79.400 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	575.00000	45,655.00	852.00000	67,648.80	727.00000	57,723.80
0660 0430982125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	2,200.00000	8,800.00	1,700.00000	6,800.00	1,910.00000	7,640.00
0665 0430982129 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	3,300.00000	13,200.00	2,000.00000	8,000.00	2,310.00000	9,240.00
0670 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	5,200.00000	5,200.00	3,600.00000	3,600.00	4,340.00000	4,340.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0675 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	9,140.00000	9,140.00	6,500.00000	6,500.00	8,060.00000	8,060.00
0680 0430984125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	2,200.00000	2,200.00	1,700.00000	1,700.00	1,910.00000	1,910.00
0685 0430984133 7.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	8,200.00000	57,400.00	5,500.00000	38,500.00	5,570.00000	38,990.00
0690 0430984140 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 42" SD	12,100.00000	12,100.00	9,200.00000	9,200.00	8,780.00000	8,780.00
0695 0430984625 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2,225.00000	4,450.00	1,800.00000	3,600.00	1,980.00000	3,960.00
0700 0431 1172 1,104.000 LF PIPE LINER, CURED IN PLACE, 72"	850.00000	938,400.00	847.00000	935,088.00	1,050.00000	1,159,200.00
0705 0440 1 20 3,578.000 LF UNDERDRAIN, TYPE II	50.00000	178,900.00	49.00000	175,322.00	37.05000	132,564.90
0710 0440 73 1 770.000 LF UNDERDRAIN OUTLET PIPE, 4"	32.00000	24,640.00	41.00000	31,570.00	59.70000	45,969.00
0715 0515 1 1 1,372.000 LF PIPE HANDRAIL - GUIDERAIL, STEEL	55.50000	76,146.00	55.00000	75,460.00	57.15000	78,409.80

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0720 0520 1 7 4,911.000 LF CONCRETE CURB & GUTTER, TYPE E	38.70000	190,055.70	46.00000	225,906.00	43.30000	212,646.30
0725 0520 1 10 11,487.000 LF CONCRETE CURB & GUTTER, TYPE F	38.70000	444,546.90	40.00000	459,480.00	38.05000	437,080.35
0730 0520 2 1 171.000 LF CONCRETE CURB, TYPE A	41.00000	7,011.00	43.00000	7,353.00	37.65000	6,438.15
0735 0520 2 2 46.000 LF CONCRETE CURB, TYPE B	45.00000	2,070.00	56.00000	2,576.00	32.50000	1,495.00
0740 0520 2 4 402.000 LF CONCRETE CURB, TYPE D	51.00000	20,502.00	46.00000	18,492.00	48.15000	19,356.30
0745 0520 3 925.000 LF VALLEY GUTTER- CONCRETE	47.00000	43,475.00	58.00000	53,650.00	49.75000	46,018.75
0750 0520 5 11 1,246.000 LF TRAFFIC SEPARATOR CONCRETE- TYPE I, 4' WIDE	31.60000	39,373.60	61.00000	76,006.00	105.20000	131,079.20
0755 0520 6 1,990.000 LF SHOULDER GUTTER- CONCRETE	39.00000	77,610.00	51.00000	101,490.00	49.40000	98,306.00
0760 0520 70 272.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	71.80000	19,529.60	131.00000	35,632.00	141.25000	38,420.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0765 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 57.000 LF	270.00000	15,390.00	305.00000	17,385.00	313.25000	17,855.25
0770 0521 8 4 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE 381.000 LF	540.00000	205,740.00	558.00000	212,598.00	633.00000	241,173.00
0775 0521 8 7 CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE 2,439.000 LF	432.00000	1,053,648.00	489.00000	1,192,671.00	434.70000	1,060,233.30
0780 0521 8 8 CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE 193.000 LF	577.00000	111,361.00	558.00000	107,694.00	444.35000	85,759.55
0785 0521 72 40 SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT 1,657.000 LF	280.60000	464,954.20	361.00000	598,177.00	319.10000	528,748.70
0790 0521 72 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER 56.000 LF	368.00000	20,608.00	359.00000	20,104.00	414.60000	23,217.60
0795 0521 72 60 SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER 394.000 LF	151.00000	59,494.00	394.00000	155,236.00	194.80000	76,751.20
0800 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 4,966.000 SY	65.40000	324,776.40	76.00000	377,416.00	72.20000	358,545.20

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0805 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,422.000 SY	74.25000	105,583.50	86.00000	122,292.00	87.00000	123,714.00
0810 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 425.000 SY	50.00000	21,250.00	77.00000	32,725.00	162.15000	68,913.75
0815 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 864.000 SY	47.00000	40,608.00	99.00000	85,536.00	226.70000	195,868.80
0820 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 45.000 SY	56.00000	2,520.00	144.00000	6,480.00	765.00000	34,425.00
0825 0527 2 DETECTABLE WARNINGS 703.000 SF	29.00000	20,387.00	38.00000	26,714.00	34.05000	23,937.15
0830 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 89.900 TN	206.00000	18,519.40	239.00000	21,486.10	237.25000	21,328.78
0835 0530 74 BEDDING STONE 28.900 TN	280.00000	8,092.00	329.00000	9,508.10	509.00000	14,710.10
0840 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 8,417.000 LF	24.60000	207,058.20	24.00000	202,008.00	25.40000	213,791.80
0845 0536 6 PIPE RAIL FOR GUARDRAIL 866.000 LF	20.25000	17,536.50	19.70000	17,060.20	20.85000	18,056.10

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0850 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 6.000 EA	535.00000	3,210.00	519.00000	3,114.00	552.00000	3,312.00
0855 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 4.000 EA	4,120.00000	16,480.00	4,000.00000	16,000.00	4,250.00000	17,000.00
0860 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 1.000 EA	4,840.00000	4,840.00	4,700.00000	4,700.00	5,000.00000	5,000.00
0865 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING 2.000 EA	2,730.00000	5,460.00	2,650.00000	5,300.00	2,820.00000	5,640.00
0870 0536 73 GUARDRAIL REMOVAL 2,307.000 LF	2.40000	5,536.80	2.40000	5,536.80	2.50000	5,767.50
0875 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE 9.000 EA	1,680.00000	15,120.00	1,650.00000	14,850.00	1,740.00000	15,660.00
0880 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL 12.000 EA	2,890.00000	34,680.00	2,820.00000	33,840.00	2,980.00000	35,760.00
0885 0544 3 2 CRASH CUSHION, TL-3, WIDE 1.000 EA	46,000.00000	46,000.00	45,000.00000	45,000.00	60,700.00000	60,700.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0890 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 44,947.000 SF	61.00000	2,741,767.00	46.00000	2,067,562.00	68.20000	3,065,385.40
0895 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 1,164.000 SF	31.00000	36,084.00	51.00000	59,364.00	26.80000	31,195.20
0900 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 7,204.000 LF	22.80000	164,251.20	22.00000	158,488.00	23.55000	169,654.20
0905 0550 60212 FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING 1.000 EA	1,000.00000	1,000.00	934.00000	934.00	1,010.00000	1,010.00
0910 0550 60214 FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING 1.000 EA	2,550.00000	2,550.00	3,000.00000	3,000.00	3,670.00000	3,670.00
0915 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING 1.000 EA	2,620.00000	2,620.00	2,100.00000	2,100.00	2,240.00000	2,240.00
0920 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING 1.000 EA	3,580.00000	3,580.00	2,750.00000	2,750.00	2,940.00000	2,940.00
0925 0570 1 2 PERFORMANCE TURF, SOD 162,323.000 SY	3.07000	498,331.61	5.50000	892,776.50	5.30000	860,311.90

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0930 0639 8100 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID) 44498015201	997.22000	997.22	997.22000	997.22	997.22000	997.22
0935 0710 11101 17.025 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,600.00000	27,240.00	2,100.00000	35,752.50	2,210.00000	37,625.25
0940 0710 11102 0.030 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,700.00000	81.00	2,600.00000	78.00	2,760.00000	82.80
0945 0710 11123 2,659.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.84000	2,233.56	0.85000	2,260.15	0.90000	2,393.10
0950 0710 11125 1,357.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.60000	2,171.20	1.55000	2,103.35	1.65000	2,239.05
0955 0710 11131 12.349 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	580.00000	7,162.42	671.00000	8,286.18	7,170.00000	88,542.33
0960 0710 11141 0.303 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	680.00000	206.04	766.00000	232.10	820.00000	248.46

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0965 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 12.000 EA	69.00000	828.00	68.00000	816.00	71.75000	861.00
0970 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 93.000 EA	48.00000	4,464.00	47.00000	4,371.00	49.70000	4,622.10
0975 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 12.828 GM	1,600.00000	20,524.80	2,100.00000	26,938.80	2,210.00000	28,349.88
0980 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 921.000 LF	1.10000	1,013.10	1.05000	967.05	1.10000	1,013.10
0985 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.314 GM	580.00000	182.12	662.00000	207.87	709.00000	222.63
0990 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.143 GM	680.00000	97.24	758.00000	108.39	811.00000	115.97
0995 0999 16 PARTNERING, DO NOT BID 44498015201 (1.000) LS	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
1000 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 19.000 DA	4,800.00000	91,200.00	4,800.00000	91,200.00	4,800.00000	91,200.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1005 0999 20 2 — 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	11,500.00000	23,000.00	11,500.00000	23,000.00	11,500.00000	23,000.00
1010 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44498015201	112,236.85000	112,236.85	112,236.85000	112,236.85	112,236.85000	112,236.85
1015 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44498035201	37,763.15000	37,763.15	37,763.15000	37,763.15	37,763.15000	37,763.15
1020 0999 26 — (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44498015603	40,296.38000	40,296.38	40,296.38000	40,296.38	40,296.38000	40,296.38
1025 0999 26 — (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44498015604	462,008.00000	462,008.00	462,008.00000	462,008.00	462,008.00000	462,008.00
0002 Roadway Section Totals:		**$41,336,516.91**		**$40,806,073.34**		**$39,651,716.10**
SECTION: 0003 Signing						
1030 0546 72 1 — 2.569 GM GROUND-IN RUMBLE STRIPS, 16"	5,750.00000	14,771.75	9,050.00000	23,249.45	8,770.00000	22,530.13
1035 0700 1111 — 36.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	650.00000	23,400.00	650.00000	23,400.00	867.00000	31,212.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1040 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 46.000 EA	1,630.00000	74,980.00	2,050.00000	94,300.00	3,050.00000	140,300.00
1045 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 11.000 EA	2,778.12000	30,559.32	2,900.00000	31,900.00	4,950.00000	54,450.00
1050 0700 1311 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF 6.000 EA	2,430.00000	14,580.00	3,100.00000	18,600.00	3,720.00000	22,320.00
1055 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 9.000 EA	380.00000	3,420.00	1,060.00000	9,540.00	392.25000	3,530.25
1060 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 24.000 EA	80.00000	1,920.00	249.00000	5,976.00	215.55000	5,173.20
1065 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF 3.000 EA	6,900.00000	20,700.00	7,750.00000	23,250.00	7,570.00000	22,710.00
1070 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE 3.000 EA	4,150.00000	12,450.00	16,500.00000	49,500.00	3,680.00000	11,040.00
1075 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	390.00000	390.00	367.00000	367.00	239.35000	239.35

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1080 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 3.000 EA	830.00000	2,490.00	775.00000	2,325.00	886.00000	2,658.00
1085 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 9.000 EA	1,830.00000	16,470.00	2,520.00000	22,680.00	2,570.00000	23,130.00
1090 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 5.000 EA	5,830.00000	29,150.00	7,300.00000	36,500.00	8,220.00000	41,100.00
1095 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 1.000 EA	15,500.00000	15,500.00	21,600.00000	21,600.00	20,800.00000	20,800.00
1100 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	580.00000	1,160.00	1,650.00000	3,300.00	752.00000	1,504.00
1105 0700 3503 SIGN PANEL, RELOCATE, 21-30 SF 1.000 EA	1,170.00000	1,170.00	2,900.00000	2,900.00	979.00000	979.00
1110 0700 3507 SIGN PANEL, RELOCATE, 201-300 SF 1.000 EA	2,800.00000	2,800.00	6,900.00000	6,900.00	2,000.00000	2,000.00
1115 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 2.000 EA	110,000.00000	220,000.00	110,000.00000	220,000.00	109,300.00000	218,600.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1120 0700 4114 — 2.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	115,000.00000	230,000.00	120,000.00000	240,000.00	114,000.00000	228,000.00
1125 0700 4125 — 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	227,000.00000	227,000.00	179,000.00000	179,000.00	203,900.00000	203,900.00
1130 0700 13 15 — 14.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	142.00000	1,988.00	175.00000	2,450.00	97.75000	1,368.50
1135 0700141440 — 2.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF	5,600.00000	11,200.00	10,600.00000	21,200.00	3,350.00000	6,700.00
1140 0704 1 4 — 4.000 EA TUBULAR MARKER, 36" YELLOW POST	254.00000	1,016.00	173.00000	692.00	333.45000	1,333.80
1145 0705 10 4 — 3.000 EA OBJECT MARKER, TYPE 4	380.00000	1,140.00	100.00000	300.00	433.60000	1,300.80
1150 0706 1 3 — 2,896.000 EA RAISED PAVEMENT MARKER, TYPE B	4.75000	13,756.00	4.70000	13,611.20	4.95000	14,335.20
1155 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44498015201	62,000.00000	62,000.00	60,000.00000	60,000.00	70,400.00000	70,400.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1160 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44498025201	37,000.00000	37,000.00	35,000.00000	35,000.00	42,000.00000	42,000.00
1165 0711 11123 3,199.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.90000	12,476.10	3.85000	12,316.15	4.10000	13,115.90
1170 0711 11124 4,180.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.80000	20,064.00	4.70000	19,646.00	5.00000	20,900.00
1175 0711 11125 3,351.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.35000	21,278.85	6.20000	20,776.20	6.60000	22,116.60
1180 0711 11141 0.347 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,900.00000	659.30	1,880.00000	652.36	1,950.00000	676.65
1185 0711 11160 7.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	143.00000	1,001.00	140.00000	980.00	149.05000	1,043.35
1190 0711 11170 109.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	95.00000	10,355.00	93.00000	10,137.00	99.35000	10,829.15
1195 0711 11224 2,535.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.80000	12,168.00	4.70000	11,914.50	5.00000	12,675.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1200 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.123 GM	1,900.00000	233.70	1,820.00000	223.86	1,940.00000	238.62
1205 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 12.000 EA	264.00000	3,168.00	258.00000	3,096.00	276.05000	3,312.60
1210 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 3.166 GM	5,800.00000	18,362.80	5,700.00000	18,046.20	6,060.00000	19,185.96
1215 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 1.225 GM	10,030.00000	12,286.75	9,800.00000	12,005.00	10,400.00000	12,740.00
1220 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.106 GM	1,700.00000	10,380.20	1,700.00000	10,380.20	1,760.00000	10,746.56
1225 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 4.319 GM	5,800.00000	25,050.20	5,700.00000	24,618.30	6,060.00000	26,173.14
1230 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.972 GM	5,300.00000	26,351.60	5,200.00000	25,854.40	5,520.00000	27,445.44
1235 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.143 GM	9,000.00000	1,287.00	8,600.00000	1,229.80	9,190.00000	1,314.17

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1240 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.394 GM	1,600.00000	2,230.40	1,570.00000	2,188.58	1,650.00000	2,300.10
1245 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.954 GM	5,300.00000	15,656.20	5,200.00000	15,360.80	5,510.00000	16,276.54
1250 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.132 GM	9,000.00000	1,188.00	8,650.00000	1,141.80	9,240.00000	1,219.68
1255 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 59.000 SF	5.30000	312.70	5.20000	306.80	5.50000	324.50
1260 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.129 GM	42,000.00000	5,418.00	42,000.00000	5,418.00	41,100.00000	5,301.90
1265 0713103181 PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.121 GM	10,600.00000	1,282.60	10,300.00000	1,246.30	11,000.00000	1,331.00
1270 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.129 GM	42,000.00000	5,418.00	42,000.00000	5,418.00	41,100.00000	5,301.90
1275 0713107 PREFORMED/PERMANENT TAPE, REMOVE 1,704.000 SF	2.60000	4,430.40	2.60000	4,430.40	2.75000	4,686.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$1,282,069.87**		**$1,355,927.30**		**$1,412,868.99**
SECTION: 0004 Lighting						
1280 0102 30 (17.000) EA (LS) TEMPORARY HIGHWAY LIGHTING 44498015201	330,000.00000	330,000.00	321,000.00000	321,000.00	366,100.00000	366,100.00
1285 0630 2 11 15,479.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.50000	116,092.50	12.70000	196,583.30	12.35000	191,165.65
1290 0630 2 12 1,782.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	41.40000	73,774.80	30.50000	54,351.00	29.55000	52,658.10
1295 0630 2 15 37.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	50.60000	1,872.20	53.10000	1,964.70	69.60000	2,575.20
1300 0630 2 16 5,328.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	7.80000	41,558.40	18.60000	99,100.80	13.25000	70,596.00
1305 0635 2 11 118.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,475.00000	174,050.00	2,070.00000	244,260.00	1,430.00000	168,740.00
1310 0635 3 13 69.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	714.00000	49,266.00	704.00000	48,576.00	910.00000	62,790.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1315 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,440.00000	4,440.00	7,150.00000	7,150.00	5,530.00000	5,530.00
1320 0639 2 1 30.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	48.80000	1,464.00	22.40000	672.00	9.30000	279.00
1325 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,650.00000	2,650.00	5,500.00000	5,500.00	4,000.00000	4,000.00
1330 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,220.00000	1,220.00	2,450.00000	2,450.00	2,750.00000	2,750.00
1335 0715 1 12 52,413.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.35000	123,170.55	2.55000	133,653.15	2.45000	128,411.85
1340 0715 1 13 48,394.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	3.18000	153,892.92	3.65000	176,638.10	5.00000	241,970.00
1345 0715 1 60 11,571.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.60000	6,942.60	1.05000	12,149.55	0.55000	6,364.05
1350 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	22,700.00000	22,700.00	22,200.00000	22,200.00	27,100.00000	27,100.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1355 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 4.000 EA	1,670.00000	6,680.00	1,820.00000	7,280.00	1,650.00000	6,600.00
1360 0715 11500 LUMINAIRE, REMOVE 4.000 EA	195.00000	780.00	254.00000	1,016.00	250.65000	1,002.60
1365 0715 61500 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH 73.000 EA	10,900.00000	795,700.00	11,200.00000	817,600.00	13,600.00000	992,800.00
1370 0715 68000 LIGHT POLE COMPLETE, RELOCATE 5.000 EA	1,540.00000	7,700.00	5,450.00000	27,250.00	6,160.00000	30,800.00
1375 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 19.000 EA	845.00000	16,055.00	2,000.00000	38,000.00	1,100.00000	20,900.00
1380 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 78.000 EA	894.00000	69,732.00	757.00000	59,046.00	986.00000	76,908.00
1385 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 4.000 EA	760.00000	3,040.00	787.00000	3,148.00	919.00000	3,676.00
0004 Lighting Section Totals:		**$2,002,780.97**		**$2,279,588.60**		**$2,463,716.45**

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1390 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH 0.540 MI	3,900.00000	2,106.00	4,000.00000	2,160.00	4,140.00000	2,235.60
1395 0611 2 1 ITSFM LOCATION DOCUMENTATION- INTERSECTION 3.000 EA	390.00000	1,170.00	1,600.00000	4,800.00	2,860.00000	8,580.00
1400 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10,685.000 LF	10.00000	106,850.00	18.10000	193,398.50	22.95000	245,220.75
1405 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,842.000 LF	43.40000	79,942.80	36.00000	66,312.00	42.00000	77,364.00
1410 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	9,795.00000	39,180.00	20,400.00000	81,600.00	11,600.00000	46,400.00
1415 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 1.000 PI	1,450.00000	1,450.00	1,520.00000	1,520.00	1,500.00000	1,500.00
1420 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 940.000 LF	4.50000	4,230.00	3.85000	3,619.00	4.60000	4,324.00
1425 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 7,201.000 LF	5.30000	38,165.30	4.50000	32,404.50	5.35000	38,525.35

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1430 0633 2 31 208.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	56.85000	11,824.80	49.00000	10,192.00	52.65000	10,951.20
1435 0633 2 32 180.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	101.50000	18,270.00	87.00000	15,660.00	94.00000	16,920.00
1440 0633 3 11 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,750.00000	8,750.00	1,470.00000	7,350.00	1,620.00000	8,100.00
1445 0633 3 12 9.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	74.45000	670.05	62.00000	558.00	68.95000	620.55
1450 0633 3 13 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	101.50000	609.00	85.00000	510.00	94.00000	564.00
1455 0633 3 14 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	115.00000	230.00	97.00000	194.00	106.55000	213.10
1460 0633 3 16 4.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1,860.00000	7,440.00	1,555.00000	6,220.00	1,720.00000	6,880.00
1465 0633 6 180.000 DA FIBER OPTIC CABLE LOCATOR	156.00000	28,080.00	92.50000	16,650.00	162.90000	29,322.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1470 0635 2 11 76.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,415.00000	107,540.00	1,150.00000	87,400.00	1,840.00000	139,840.00
1475 0635 2 12 6.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,100.00000	12,600.00	3,150.00000	18,900.00	3,240.00000	19,440.00
1480 0635 2 13 4.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3,780.00000	15,120.00	6,500.00000	26,000.00	6,000.00000	24,000.00
1485 0635 2 15 8.000 EA PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE	3,280.00000	26,240.00	4,400.00000	35,200.00	4,500.00000	36,000.00
1490 0639 1122 4.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,030.00000	16,120.00	6,300.00000	25,200.00	5,860.00000	23,440.00
1495 0639 1620 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	800.00000	800.00	960.00000	960.00	877.00000	877.00
1500 0639 2 1 1,743.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	7.95000	13,856.85	8.90000	15,512.70	3.40000	5,926.20
1505 0639 3 11 3.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,540.00000	7,620.00	2,300.00000	6,900.00	2,760.00000	8,280.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1510 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	1,230.00000	6,150.00	2,450.00000	12,250.00	2,750.00000	13,750.00
1515 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	715.00000	715.00	295.00000	295.00	627.00000	627.00
1520 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	2,460.00000	9,840.00	26,770.00000	107,080.00	12,300.00000	49,200.00
1525 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 26.000 EA	2,464.00000	64,064.00	2,770.00000	72,020.00	4,020.00000	104,520.00
1530 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 4.000 EA	460.00000	1,840.00	295.00000	1,180.00	752.00000	3,008.00
1535 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	81,000.00000	162,000.00	75,200.00000	150,400.00	73,400.00000	146,800.00
1540 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 3.000 EA	88,000.00000	264,000.00	77,200.00000	231,600.00	82,400.00000	247,200.00
1545 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 6.000 EA	99,000.00000	594,000.00	91,500.00000	549,000.00	85,100.00000	510,600.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1550 0649 21 21 — 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	109,000.00000	327,000.00	93,500.00000	280,500.00	77,200.00000	231,600.00
1555 0650 1 14 — 39.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,460.00000	56,940.00	1,650.00000	64,350.00	2,070.00000	80,730.00
1560 0650 1 16 — 6.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,925.00000	11,550.00	2,170.00000	13,020.00	2,500.00000	15,000.00
1565 0653 1 11 — 26.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	863.00000	22,438.00	850.00000	22,100.00	977.00000	25,402.00
1570 0660 4 11 — 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	22,400.00000	89,600.00	26,750.00000	107,000.00	21,200.00000	84,800.00
1575 0660 4 12 — 14.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	10,100.00000	141,400.00	3,950.00000	55,300.00	6,720.00000	94,080.00
1590 0663 1112 — 8.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	2,740.00000	21,920.00	2,450.00000	19,600.00	3,930.00000	31,440.00
1595 0663 1122 — 2.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR	8,880.00000	17,760.00	7,650.00000	15,300.00	8,920.00000	17,840.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1600 0663 1123 2.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS	8,900.00000	17,800.00	9,570.00000	19,140.00	11,800.00000	23,600.00
1605 0665 1 11 26.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	396.00000	10,296.00	305.00000	7,930.00	434.20000	11,289.20
1610 0670 5171 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/ELECTRONIC LOCK, 1 PREEMPTION	48,000.00000	192,000.00	39,600.00000	158,400.00	45,700.00000	182,800.00
1615 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,030.00000	1,030.00	1,440.00000	1,440.00	2,010.00000	2,010.00
1620 0680 1112 2.000 EA SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT	13,700.00000	27,400.00	13,300.00000	26,600.00	45,600.00000	91,200.00
1625 0682 1163 4.000 EA ITS CCTV CAMERA, PRESSURIZED, IP, HIGH DEFINITION	6,800.00000	27,200.00	8,120.00000	32,480.00	7,140.00000	28,560.00
1630 0682 2 11 2.000 EA VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO DISPLAY CONTROL SYSTEM	5,760.00000	11,520.00	5,600.00000	11,200.00	1,100.00000	2,200.00
1635 0684 1 1 4.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3,700.00000	14,800.00	3,800.00000	15,200.00	4,180.00000	16,720.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1640 0685 1 13 — 4.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	14,400.00000	57,600.00	13,200.00000	52,800.00	14,000.00000	56,000.00
1645 0685 2 1 — 4.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	837.00000	3,348.00	1,350.00000	5,400.00	686.00000	2,744.00
1650 0700 3201 — 12.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	828.00000	9,936.00	790.00000	9,480.00	1,030.00000	12,360.00
1655 0700 5 22 — 14.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	6,734.00000	94,276.00	7,150.00000	100,100.00	5,360.00000	75,040.00
0005 Signalization Section Totals:		**$2,807,287.80**		**$2,800,385.70**		**$2,916,643.95**
SECTION: 0006 Utilities						
1660 1050 15004 — 59.000 LF UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	61.00000	3,599.00	70.00000	4,130.00	163.45000	9,643.55
1665 1050 16002 — 2,315.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	33.65000	77,899.75	42.00000	97,230.00	11.95000	27,664.25
1670 1050 16003 — 478.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	74.20000	35,467.60	45.00000	21,510.00	12.40000	5,927.20

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1675 1050 16004 939.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	50.00000	46,950.00	62.00000	58,218.00	32.90000	30,893.10
1680 1050 16005 20.000 LF UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"	78.00000	1,560.00	129.00000	2,580.00	286.30000	5,726.00
1685 1050 18002 516.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	20.00000	10,320.00	22.00000	11,352.00	9.75000	5,031.00
1695 1050 31204 28.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"	315.00000	8,820.00	119.00000	3,332.00	161.85000	4,531.80
1700 1050 31206 508.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"	127.00000	64,516.00	92.00000	46,736.00	152.60000	77,520.80
1705 1050 31208 4,939.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	91.70000	452,906.30	93.00000	459,327.00	74.20000	366,473.80
1710 1050 41202 76.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	81.00000	6,156.00	30.00000	2,280.00	75.55000	5,741.80
1715 1050 51206 20.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"	640.00000	12,800.00	125.00000	2,500.00	256.95000	5,139.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1720 1050 51208 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8" 44.000 LF	283.00000	12,452.00	156.00000	6,864.00	903.00000	39,732.00
1725 1050 51210 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10" 50.000 LF	263.00000	13,150.00	172.00000	8,600.00	663.00000	33,150.00
1730 1050 51212 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12" 301.000 LF	217.00000	65,317.00	186.00000	55,986.00	320.05000	96,335.05
1735 1050 51216 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16" 367.000 LF	362.00000	132,854.00	248.00000	91,016.00	1,020.00000	374,340.00
1740 1050 51220 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20" 28.000 LF	611.00000	17,108.00	822.00000	23,016.00	1,940.00000	54,320.00
1745 1050 61118 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 18" 240.000 LF	822.00000	197,280.00	313.00000	75,120.00	1,130.00000	271,200.00
1750 1050 61130 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30" 80.000 LF	467.00000	37,360.00	576.00000	46,080.00	540.00000	43,200.00
1755 1055 51108 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" 64.000 EA	1,450.00000	92,800.00	1,750.00000	112,000.00	1,390.00000	88,960.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1760 1055 51110 6.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"	1,315.00000	7,890.00	1,750.00000	10,500.00	1,360.00000	8,160.00
1765 1055 51112 5.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	1,580.00000	7,900.00	2,000.00000	10,000.00	1,580.00000	7,900.00
1770 1055 51116 24.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"	3,040.00000	72,960.00	3,500.00000	84,000.00	3,360.00000	80,640.00
1775 1055 51120 4.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20"	4,540.00000	18,160.00	7,000.00000	28,000.00	8,040.00000	32,160.00
1780 1055 51208 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"	1,600.00000	1,600.00	1,750.00000	1,750.00	1,880.00000	1,880.00
1790 1055 51216 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"	3,900.00000	3,900.00	3,700.00000	3,700.00	7,530.00000	7,530.00
1800 1055 51416 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 16"	2,330.00000	4,660.00	7,200.00000	14,400.00	2,090.00000	4,180.00
1805 1055 51508 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"	1,200.00000	1,200.00	980.00000	980.00	1,350.00000	1,350.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1815 1055 51512 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12" — 2.000 EA	900.00000	1,800.00	705.00000	1,410.00	1,580.00000	3,160.00
1820 1055 51516 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16" — 11.000 EA	1,780.00000	19,580.00	1,450.00000	15,950.00	2,310.00000	25,410.00
1822 1055 51520 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 20" — 2.000 EA	2,240.00000	4,480.00	2,300.00000	4,600.00	31,500.00000	63,000.00
1825 1055 51908 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL SOLID SLEEVE, 8" — 7.000 EA	1,600.00000	11,200.00	1,550.00000	10,850.00	1,970.00000	13,790.00
1830 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' — 4.000 EA	5,100.00000	20,400.00	9,600.00000	38,400.00	4,930.00000	19,720.00
1835 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12' — 16.000 EA	8,500.00000	136,000.00	12,200.00000	195,200.00	5,990.00000	95,840.00
1840 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY — 1.000 EA	2,000.00000	2,000.00	5,200.00000	5,200.00	5,850.00000	5,850.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1842 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 1.000 EA	2,500.00000	2,500.00	2,500.00000	2,500.00	688.00000	688.00
1845 1080 21102 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2" 2.000 EA	840.00000	1,680.00	1,500.00000	3,000.00	905.00000	1,810.00
1850 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST 23.000 EA	428.00000	9,844.00	1,000.00000	23,000.00	500.00000	11,500.00
1855 1080 21600 UTILITY FIXTURE, VALVE/METER BOX, REMOVE 2.000 EA	250.00000	500.00	515.00000	1,030.00	319.90000	639.80
1860 1080 23106 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" 2.000 EA	35,000.00000	70,000.00	33,000.00000	66,000.00	56,600.00000	113,200.00
1870 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 2.000 EA	12,800.00000	25,600.00	9,500.00000	19,000.00	11,100.00000	22,200.00
1875 1080 23116 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16" 9.000 EA	18,100.00000	162,900.00	13,800.00000	124,200.00	31,200.00000	280,800.00
1880 1080 23120 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20" 2.000 EA	34,000.00000	68,000.00	27,000.00000	54,000.00	59,000.00000	118,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1885 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 3.000 EA	3,330.00000	9,990.00	2,200.00000	6,600.00	3,340.00000	10,020.00
1895 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 3.000 EA	7,200.00000	21,600.00	5,800.00000	17,400.00	7,680.00000	23,040.00
1900 1080 24116 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16" 2.000 EA	7,420.00000	14,840.00	7,200.00000	14,400.00	14,300.00000	28,600.00
1910 1080 25112 UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12" 1.000 EA	10,000.00000	10,000.00	2,200.00000	2,200.00	10,600.00000	10,600.00
1915 1080 26106 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6" 2.000 EA	14,400.00000	28,800.00	12,500.00000	25,000.00	22,400.00000	44,800.00
1920 1080 26108 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 8" 5.000 EA	14,500.00000	72,500.00	12,700.00000	63,500.00	19,900.00000	99,500.00
1925 1080 26116 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16" 1.000 EA	15,600.00000	15,600.00	23,900.00000	23,900.00	27,000.00000	27,000.00
1930 1080 27106 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6" 2.000 EA	9,800.00000	19,600.00	11,700.00000	23,400.00	15,800.00000	31,600.00
1935 1080 27110 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10" 1.000 EA	14,500.00000	14,500.00	16,300.00000	16,300.00	17,700.00000	17,700.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1940 1080 27112 3.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"	18,300.00000	54,900.00	18,600.00000	55,800.00	23,900.00000	71,700.00
1945 1080 27116 11.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"	20,400.00000	224,400.00	24,500.00000	269,500.00	26,200.00000	288,200.00
1947 1080 27120 2.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"	27,500.00000	55,000.00	31,800.00000	63,600.00	31,100.00000	62,200.00
1950 1080 29108 4.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	750.00000	3,000.00	317.00000	1,268.00	326.60000	1,306.40
1955 1080 29112 6.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	870.00000	5,220.00	495.00000	2,970.00	553.00000	3,318.00
1960 1080 29116 24.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"	1,700.00000	40,800.00	865.00000	20,760.00	1,390.00000	33,360.00
1965 1080 29120 2.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"	1,970.00000	3,940.00	1,420.00000	2,840.00	2,340.00000	4,680.00
1970 1080 33104 1.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 4"	5,000.00000	5,000.00	4,700.00000	4,700.00	5,160.00000	5,160.00
1975 1080 33106 2.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6"	4,970.00000	9,940.00	4,900.00000	9,800.00	5,650.00000	11,300.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1980 1080 33108 6.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8"	5,120.00000	30,720.00	10,800.00000	64,800.00	9,070.00000	54,420.00
1984 1644113 08 1.000 EA FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	8,100.00000	8,100.00	10,500.00000	10,500.00	11,300.00000	11,300.00
1990 1644800 1.000 EA FIRE HYDRANT, RELOCATE	8,050.00000	8,050.00	1,750.00000	1,750.00	9,600.00000	9,600.00
0006 Utilities Section Totals:		**$2,600,569.65**		**$2,546,535.00**		**$3,314,341.55**
SECTION: 0007 Intelligent Transportation System						
1995 0102112 936.000 DA EXISTING ITS MAINTENANCE	173.00000	161,928.00	300.00000	280,800.00	294.50000	275,652.00
2000 0611 1 1 5.014 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	3,890.00000	19,504.46	4,000.00000	20,056.00	4,130.00000	20,707.82
2005 0611 2 2 10.000 EA ITSFM LOCATION DOCUMENTATION-ITS SITE	1,715.00000	17,150.00	2,400.00000	24,000.00	2,290.00000	22,900.00
2010 0630 2 11 9,591.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	12.10000	116,051.10	21.50000	206,206.50	22.80000	218,674.80

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2015 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,833.000 LF	38.75000	71,028.75	30.50000	55,906.50	41.55000	76,161.15
2020 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 90.000 LF	35.85000	3,226.50	45.00000	4,050.00	53.00000	4,770.00
2025 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 5,943.000 LF	4.65000	27,634.95	3.95000	23,474.85	4.75000	28,229.25
2030 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS 8,492.000 LF	6.00000	50,952.00	5.10000	43,309.20	6.00000	50,952.00
2035 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 8,474.000 LF	1.35000	11,439.90	1.20000	10,168.80	1.25000	10,592.50
2040 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 566.000 EA	56.85000	32,177.10	49.00000	27,734.00	52.65000	29,799.90
2045 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 7.000 EA	1,750.00000	12,250.00	1,475.00000	10,325.00	1,620.00000	11,340.00
2050 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 8.000 EA	74.45000	595.60	63.00000	504.00	68.95000	551.60

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2055 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 216.000 EA	101.50000	21,924.00	85.00000	18,360.00	94.00000	20,304.00
2060 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 8.000 EA	3,980.00000	31,840.00	3,350.00000	26,800.00	3,690.00000	29,520.00
2065 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 2.000 EA	995.00000	1,990.00	831.00000	1,662.00	921.00000	1,842.00
2070 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 1.000 EA	33.85000	33.85	29.50000	29.50	31.35000	31.35
2075 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL 2.000 EA	779.00000	1,558.00	650.00000	1,300.00	721.00000	1,442.00
2080 0633 6 FIBER OPTIC CABLE LOCATOR 936.000 DA	157.00000	146,952.00	93.00000	87,048.00	162.90000	152,474.40
2085 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 35.000 EA	1,260.00000	44,100.00	1,150.00000	40,250.00	2,160.00000	75,600.00
2090 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 14.000 EA	2,680.00000	37,520.00	3,120.00000	43,680.00	3,330.00000	46,620.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2095 0635 4 11 — 6.000 EA FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D	13,000.00000	78,000.00	16,200.00000	97,200.00	14,200.00000	85,200.00
2100 0639 2 1 — 9,625.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.45000	100,581.25	13.75000	132,343.75	10.00000	96,250.00
2105 0639 2 6 — 5,061.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.35000	1,771.35	1.95000	9,868.95	0.65000	3,289.65
2110 0639 3 11 — 7.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,650.00000	18,550.00	4,200.00000	29,400.00	3,980.00000	27,860.00
2115 0639 6121 — 7.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS	2,920.00000	20,440.00	3,500.00000	24,500.00	4,570.00000	31,990.00
2120 0639 6141 — 2.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS	7,190.00000	14,380.00	7,600.00000	15,200.00	9,040.00000	18,080.00
2125 0641 2 12 — 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,480.00000	4,440.00	2,850.00000	8,550.00	3,050.00000	9,150.00
2130 0641 2 13 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-III	4,240.00000	4,240.00	10,550.00000	10,550.00	19,500.00000	19,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2135 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 5.000 EA	11,000.00000	55,000.00	26,100.00000	130,500.00	11,700.00000	58,500.00
2140 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' 5.000 EA	49,000.00000	245,000.00	40,400.00000	202,000.00	44,000.00000	220,000.00
2145 0641 3800 CONCRETE CCTV POLE, COMPLETE POLE REMOVAL 2.000 EA	16,000.00000	32,000.00	22,000.00000	44,000.00	10,500.00000	21,000.00
2150 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 3.000 EA	2,328.00000	6,984.00	1,350.00000	4,050.00	2,500.00000	7,500.00
2155 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 3.000 EA	7,276.00000	21,828.00	9,500.00000	28,500.00	11,800.00000	35,400.00
2160 0660 7 22 VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED 1.000 EA	36,200.00000	36,200.00	42,000.00000	42,000.00	50,700.00000	50,700.00
2165 0660 8 11 TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT 4.000 EA	6,180.00000	24,720.00	7,300.00000	29,200.00	8,140.00000	32,560.00
2170 0660 8 12 TRAFFIC DATA DETECTION SYSTEM- MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT 7.000 EA	10,000.00000	70,000.00	10,700.00000	74,900.00	11,500.00000	80,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2175 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 5.000 EA	9,960.00000	49,800.00	8,600.00000	43,000.00	8,610.00000	43,050.00
2180 0676 2143 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D 3.000 EA	10,800.00000	32,400.00	14,100.00000	42,300.00	13,800.00000	41,400.00
2185 0676 2600 ITS CABINET- REMOVE 4.000 EA	560.00000	2,240.00	2,000.00000	8,000.00	2,010.00000	8,040.00
2190 0682 1173 ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION 5.000 EA	5,548.00000	27,740.00	6,700.00000	33,500.00	6,920.00000	34,600.00
2195 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 8.000 EA	15,200.00000	121,600.00	10,750.00000	86,000.00	13,800.00000	110,400.00
2200 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 6.000 EA	7,320.00000	43,920.00	6,700.00000	40,200.00	5,490.00000	32,940.00
2205 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 8.000 EA	830.00000	6,640.00	1,350.00000	10,800.00	686.00000	5,488.00
2210 0700 1311 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF 4.000 EA	2,650.00000	10,600.00	4,100.00000	16,400.00	3,720.00000	14,880.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SOUTHLAND CONSTRUCTION, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2215 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 1.000 EA	156,000.00000	156,000.00	127,000.00000	127,000.00	144,500.00000	144,500.00
2220 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 1.000 EA	184,000.00000	184,000.00	194,000.00000	194,000.00	168,000.00000	168,000.00
2225 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 2.000 EA	97.35000	194.70	175.00000	350.00	101.25000	202.50
2230 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 4.000 EA	141.70000	566.80	175.00000	700.00	97.75000	391.00
2235 0700141140 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF 4.000 EA	5,430.00000	21,720.00	6,900.00000	27,600.00	8,590.00000	34,360.00
0007 Intelligent Transportation System Section Totals:		**$2,201,412.31**		**$2,438,277.05**		**$2,513,895.92**
Contract Grand Totals:		**$52,270,000.01**		**$52,292,553.19**		**52,329,540.26**

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 5.600 CY	1,400.00000	7,840.00	6,673.92000	37,373.95	7,077.00000	39,631.20
0010 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5 19,814.000 SF	1.01000	20,012.14	1.90000	37,646.60	1.25000	24,767.50
0015 0415 1 9 REINFORCING STEEL- APPROACH SLABS 1,205.000 LB	2.11000	2,542.55	1.50000	1,807.50	1.55000	1,867.75
0001 Structures Section Totals:		**$30,394.69**		**$76,828.05**		**$66,266.45**
SECTION: 0002 Roadway						
0020 0101 1 MOBILIZATION 44498015201 (1.000) LS	4,087,500.00000	4,087,500.00	3,850,000.00000	3,850,000.00	5,000,000.00000	5,000,000.00
0025 0101 1 MOBILIZATION 44498025201 (1.000) LS	1,367,500.00000	1,367,500.00	1,650,000.00000	1,650,000.00	500,000.00000	500,000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 44498015201 (936.000) DA (LS)	3,693,000.00000	3,693,000.00	1,660,000.00000	1,660,000.00	450,000.00000	450,000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 44498025201 (242.000) DA (LS)	260,000.00000	260,000.00	1,250,000.00000	1,250,000.00	350,000.00000	350,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 2200 (16006.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44498015201	640,000.00000	640,000.00	1,342,950.00000	1,342,950.00	425,000.00000	425,000.00
0045 0102 2200 (584.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44498015604	40,000.00000	40,000.00	175,000.00000	175,000.00	60,000.00000	60,000.00
0050 0102 2200 (2336.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44498025201	190,000.00000	190,000.00	172,273.22000	172,273.22	80,000.00000	80,000.00
0055 0102 2300 (2002.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44498015201	120,000.00000	120,000.00	20,967.25000	20,967.25	80,000.00000	80,000.00
0060 0102 4 1 (411.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44498025201	25,000.00000	25,000.00	19,355.50000	19,355.50	80,000.00000	80,000.00
0065 0102 14 1,508.000 HR TRAFFIC CONTROL OFFICER	150.00000	226,200.00	90.00000	135,720.00	88.00000	132,704.00
0070 0102 30 (17.000) EA (LS) TEMPORARY HIGHWAY LIGHTING 44498015201	332,653.00000	332,653.00	157,617.00000	157,617.00	450,000.00000	450,000.00
0075 0102 60 57,118.000 ED WORK ZONE SIGN	0.22000	12,565.96	0.18000	10,281.24	0.20000	11,423.60
0080 0102 61 8.000 EA BUSINESS SIGN	20.86000	166.88	75.00000	600.00	100.00000	800.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0085 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 3,185.000 LF	42.29000	134,693.65	42.00000	133,770.00	80.00000	254,800.00
0090 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 10,959.000 LF	72.69000	796,609.71	26.08000	285,810.72	22.00000	241,098.00
0095 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 3,808.000 LF	10.07000	38,346.56	20.00000	76,160.00	5.00000	19,040.00
0100 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 138,649.000 ED	0.11000	15,251.39	0.09000	12,478.41	0.10000	13,864.90
0105 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 51,300.000 FD	0.05000	2,565.00	0.03000	1,539.00	0.05000	2,565.00
0110 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 126.000 ED	5.21000	656.46	5.00000	630.00	6.00000	756.00
0115 0102 78 1 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D 2,235.000 EA	4.62000	10,325.70	4.50000	10,057.50	5.50000	12,292.50
0120 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 8,693.000 EA	4.62000	40,161.66	4.50000	39,118.50	5.50000	47,811.50

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 8.000 LO	1,251.56000	10,012.48	1,100.00000	8,800.00	1,500.00000	12,000.00
0130 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 7,016.000 ED	10.69000	75,001.04	9.00000	63,144.00	10.00000	70,160.00
0133 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 242.000 ED	356.63000	86,304.46	53.00000	12,826.00	60.00000	14,520.00
0134 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 242.000 ED	100.92000	24,422.64	70.00000	16,940.00	80.00000	19,360.00
0135 0102115 TYPE III BARRICADE 11,824.000 ED	0.27000	3,192.48	0.23000	2,719.52	0.26000	3,074.24
0140 0102150 1 PORTABLE REGULATORY, SIGN 16.000 ED	10.43000	166.88	5.00000	80.00	5.50000	88.00
0145 0102150 2 RADAR SPEED DISPLAY UNIT 4.000 ED	15.65000	62.60	5.00000	20.00	5.50000	22.00
0150 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.524 GM	4,584.08000	2,402.06	4,465.65000	2,340.00	6,000.00000	3,144.00
0155 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 0.524 GM	4,584.08000	2,402.06	4,465.65000	2,340.00	6,000.00000	3,144.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0104 10 3 SEDIMENT BARRIER 22,336.000 LF	1.91000	42,661.76	1.71000	38,194.56	4.40000	98,278.40
0165 0104 11 FLOATING TURBIDITY BARRIER 42.000 LF	10.09000	423.78	16.18000	679.56	30.00000	1,260.00
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 434.000 LF	5.77000	2,504.18	8.64000	3,749.76	9.00000	3,906.00
0175 0104 15 SOIL TRACKING PREVENTION DEVICE 1.000 EA	6,965.62000	6,965.62	3,387.81000	3,387.81	11,000.00000	11,000.00
0180 0104 18 INLET PROTECTION SYSTEM 45.000 EA	200.00000	9,000.00	185.48000	8,346.60	125.00000	5,625.00
0185 0107 1 LITTER REMOVAL 2,827.080 AC	51.99000	146,979.89	1.00000	2,827.08	31.00000	87,639.48
0190 0107 2 MOWING 1,521.800 AC	83.18000	126,583.32	1.00000	1,521.80	82.00000	124,787.60
0195 0110 1 1 CLEARING & GRUBBING 44498015201 (66.720) AC (LS)	1,010,000.00000	1,010,000.00	1,840,000.00000	1,840,000.00	1,000,000.00000	1,000,000.00
0200 0110 1 1 CLEARING & GRUBBING 44498015604 (0.120) AC (LS)	85,000.00000	85,000.00	10,915.00000	10,915.00	300,000.00000	300,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0110 1 1 (10.120) CLEARING & GRUBBING 44498025201 AC (LS)	510,000.00000	510,000.00	782,765.00000	782,765.00	400,000.00000	400,000.00
0210 0110 2 2 0.050 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	60,000.00000	3,000.00	100,000.00000	5,000.00	80,000.00000	4,000.00
0215 0110 4 10 6,916.000 REMOVAL OF EXISTING CONCRETE SY	21.60000	149,385.60	11.90000	82,300.40	10.50000	72,618.00
0220 0110 21 188.000 TREE PROTECTION BARRIER LF	5.03000	945.64	7.22000	1,357.36	6.00000	1,128.00
0225 0120 1 262,421.600 REGULAR EXCAVATION CY	8.94000	2,346,049.10	8.30000	2,178,099.28	14.00000	3,673,902.40
0230 0120 4 8,111.600 SUBSOIL EXCAVATION CY	15.44000	125,243.10	30.37000	246,349.29	48.00000	389,356.80
0235 0120 6 178,960.900 EMBANKMENT CY	5.04000	901,962.94	6.51000	1,165,035.46	9.00000	1,610,648.10
0240 0160 4 118,363.000 TYPE B STABILIZATION SY	12.91000	1,528,066.33	8.58000	1,015,554.54	5.00000	591,815.00
0245 0285701 4,957.000 OPTIONAL BASE, BASE GROUP 01 SY	12.77000	63,300.89	11.45000	56,757.65	16.00000	79,312.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0285702 OPTIONAL BASE, BASE GROUP 02 165.000 SY	19.87000	3,278.55	29.40000	4,851.00	21.00000	3,465.00
0255 0285705 OPTIONAL BASE, BASE GROUP 05 1,724.000 SY	29.76000	51,306.24	29.01000	50,013.24	36.00000	62,064.00
0260 0285707 OPTIONAL BASE, BASE GROUP 07 27,255.000 SY	37.13000	1,011,978.15	37.52000	1,022,607.60	52.00000	1,417,260.00
0265 0285708 OPTIONAL BASE, BASE GROUP 08 10,934.000 SY	21.11000	230,816.74	21.10000	230,707.40	25.00000	273,350.00
0270 0285709 OPTIONAL BASE, BASE GROUP 09 33,594.000 SY	33.95000	1,140,516.30	40.86000	1,372,650.84	40.00000	1,343,760.00
0275 0285711 OPTIONAL BASE, BASE GROUP 11 13,296.000 SY	25.38000	337,452.48	23.78000	316,178.88	32.00000	425,472.00
0280 0285712 OPTIONAL BASE, BASE GROUP 12 18,354.000 SY	46.18000	847,587.72	38.46000	705,894.84	50.00000	917,700.00
0285 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 24,931.000 SY	3.60000	89,751.60	5.60000	139,613.60	7.50000	186,982.50
0290 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 28,593.000 SY	3.09000	88,352.37	2.55000	72,912.15	4.00000	114,372.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 29,117.000 SY	1.60000	46,587.20	1.70000	49,498.90	3.00000	87,351.00
0300 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 3,234.400 TN	164.72000	532,770.37	149.00000	481,925.60	140.00000	452,816.00
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 17,364.800 TN	159.57000	2,770,901.14	145.00000	2,517,896.00	140.00000	2,431,072.00
0310 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E 1,736.200 TN	169.87000	294,928.29	139.00000	241,331.80	150.00000	260,430.00
0315 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 2,958.200 TN	201.78000	596,905.60	175.00000	517,685.00	165.00000	488,103.00
0320 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 4,442.400 TN	187.37000	832,372.49	156.00000	693,014.40	165.00000	732,996.00
0325 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 3,348.200 TN	272.82000	913,455.92	255.00000	853,791.00	225.00000	753,345.00
0335 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 4,635.200 TN	236.79000	1,097,569.01	192.00000	889,958.40	200.00000	927,040.00
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 405.100 TN	329.44000	133,456.14	412.56000	167,128.06	457.97000	185,523.65

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0350 3 13 PLAIN CEMENT CONCRETE PAVEMENT, 12" 28.000 SY	178.98000	5,011.44	355.53000	9,954.84	340.00000	9,520.00
0350 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 318.800 CY	620.19000	197,716.57	903.41000	288,007.11	950.00000	302,860.00
0355 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB 20.000 CY	403.04000	8,060.80	1,500.00000	30,000.00	1,400.00000	28,000.00
0360 0425 1311 INLETS, CURB, TYPE P-1, <10' 30.000 EA	8,649.76000	259,492.80	7,518.54000	225,556.20	9,000.00000	270,000.00
0365 0425 1312 INLETS, CURB TYPE P-1, >10' 1.000 EA	9,954.86000	9,954.86	9,159.69000	9,159.69	13,000.00000	13,000.00
0370 0425 1321 INLETS, CURB, TYPE P-2, <10' 8.000 EA	9,526.59000	76,212.72	8,855.41000	70,843.28	12,000.00000	96,000.00
0375 0425 1411 INLETS, CURB TYPE J-1, <10' 7.000 EA	13,637.34000	95,461.38	9,937.39000	69,561.73	11,000.00000	77,000.00
0380 0425 1412 INLETS, CURB, TYPE J-1, >10' 2.000 EA	15,024.71000	30,049.42	12,482.32000	24,964.64	16,000.00000	32,000.00
0385 0425 1421 INLETS, CURB, TYPE J-2, <10' 5.000 EA	15,911.10000	79,555.50	12,352.66000	61,763.30	13,000.00000	65,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0390 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	18,967.15000	18,967.15	11,343.33000	11,343.33	12,000.00000	12,000.00
0395 0425 1452 INLETS, CURB, TYPE J-5, >10' 1.000 EA	19,046.72000	19,046.72	12,704.63000	12,704.63	16,000.00000	16,000.00
0400 0425 1521 INLETS, DT BOT, TYPE C,<10' 3.000 EA	5,954.91000	17,864.73	6,767.84000	20,303.52	6,200.00000	18,600.00
0405 0425 1542 INLETS, DT BOT, TYPE D, >10' 2.000 EA	14,771.51000	29,543.02	13,073.98000	26,147.96	12,500.00000	25,000.00
0410 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 2.000 EA	15,703.93000	31,407.86	14,319.60000	28,639.20	12,500.00000	25,000.00
0415 0425 1551 INLETS, DT BOT, TYPE E, <10' 11.000 EA	5,849.82000	64,348.02	7,186.27000	79,048.97	8,000.00000	88,000.00
0420 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	12,380.78000	12,380.78	10,278.47000	10,278.47	7,000.00000	7,000.00
0425 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL 1.000 EA	5,287.00000	5,287.00	4,866.16000	4,866.16	4,000.00000	4,000.00
0430 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10' 1.000 EA	11,014.64000	11,014.64	10,733.11000	10,733.11	13,000.00000	13,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0435 0425 1572 INLETS, DITCH BOTTOM, TYPE G, >10' 1.000 EA	11,796.12000	11,796.12	15,441.28000	15,441.28	16,000.00000	16,000.00
0440 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	15,445.97000	15,445.97	19,041.34000	19,041.34	18,000.00000	18,000.00
0445 0425 1701 INLETS, GUTTER, TYPE S, <10' 11.000 EA	6,001.70000	66,018.70	5,551.73000	61,069.03	6,000.00000	66,000.00
0450 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 1.000 EA	13,484.69000	13,484.69	12,104.37000	12,104.37	12,500.00000	12,500.00
0455 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	11,293.78000	11,293.78	6,440.30000	6,440.30	7,800.00000	7,800.00
0460 0425 1910 INLETS, CLOSED FLUME 3.000 EA	6,031.79000	18,095.37	4,269.48000	12,808.44	8,000.00000	24,000.00
0465 0425 1921 INLETS, ADJACENT BARRIER, <=10' 2.000 EA	9,140.52000	18,281.04	7,212.97000	14,425.94	10,500.00000	21,000.00
0470 0425 2 41 MANHOLES, P-7, <10' 14.000 EA	7,962.41000	111,473.74	6,368.48000	89,158.72	6,000.00000	84,000.00
0480 0425 2 71 MANHOLES, J-7, <10' 17.000 EA	8,836.64000	150,222.88	12,900.10000	219,301.70	8,500.00000	144,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0485 0425 2 72 MANHOLES, J-7, >10' 2.000 EA	12,185.83000	24,371.66	10,567.27000	21,134.54	25,000.00000	50,000.00
0490 0425 2 73 MANHOLES, J-7, PARTIAL 1.000 EA	2,580.77000	2,580.77	3,723.85000	3,723.85	4,000.00000	4,000.00
0495 0425 2 75 MANHOLES, J-7, >10' CONTROL STRUCTURE 4.000 EA	25,961.85000	103,847.40	27,769.81000	111,079.24	18,000.00000	72,000.00
0500 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	6,286.99000	6,286.99	6,682.39000	6,682.39	7,000.00000	7,000.00
0505 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10' 1.000 EA	7,516.29000	7,516.29	5,247.39000	5,247.39	7,200.00000	7,200.00
0510 0425 5 MANHOLE, ADJUST 1.000 EA	2,338.10000	2,338.10	783.01000	783.01	1,400.00000	1,400.00
0515 0430 94 1 DESILTING PIPE, 0 - 24" 120.000 LF	17.44000	2,092.80	12.31000	1,477.20	11.00000	1,320.00
0520 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 168.000 LF	95.99000	16,126.32	143.99000	24,190.32	150.00000	25,200.00
0525 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 327.000 LF	184.61000	60,367.47	136.28000	44,563.56	171.00000	55,917.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0530 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 314.000 LF	217.69000	68,354.66	199.80000	62,737.20	250.00000	78,500.00
0535 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 20.000 LF	202.77000	4,055.40	76.49000	1,529.80	280.00000	5,600.00
0540 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,680.000 LF	130.25000	479,320.00	125.93000	463,422.40	140.00000	515,200.00
0545 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 2,184.000 LF	151.12000	330,046.08	163.84000	357,826.56	190.00000	414,960.00
0550 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 2,223.000 LF	179.05000	398,028.15	177.89000	395,449.47	240.00000	533,520.00
0555 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 1,646.000 LF	197.33000	324,805.18	192.13000	316,245.98	250.00000	411,500.00
0560 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 763.000 LF	232.56000	177,443.28	238.41000	181,906.83	300.00000	228,900.00
0565 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 1,219.000 LF	266.13000	324,412.47	303.71000	370,222.49	280.00000	341,320.00
0570 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD 46.000 LF	1,789.20000	82,303.20	1,400.55000	64,425.30	950.00000	43,700.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0575 0430175218 108.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	184.02000	19,874.16	176.29000	19,039.32	200.00000	21,600.00
0580 0430175224 212.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	207.08000	43,900.96	147.18000	31,202.16	250.00000	53,000.00
0585 0430175230 437.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	241.88000	105,701.56	383.40000	167,545.80	280.00000	122,360.00
0590 0430175236 216.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	368.56000	79,608.96	356.51000	77,006.16	350.00000	75,600.00
0595 0430175242 1,260.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	310.14000	390,776.40	313.10000	394,506.00	440.00000	554,400.00
0600 0430185130 242.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	1,269.53000	307,226.26	1,054.47000	255,181.74	1,500.00000	363,000.00
0605 0430185148 147.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	2,745.68000	403,614.96	2,830.96000	416,151.12	3,000.00000	441,000.00
0610 0430518100 5.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND	3,263.62000	16,318.10	2,720.29000	13,601.45	3,000.00000	15,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0430530100 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND 1.000 EA	4,943.36000	4,943.36	4,675.80000	4,675.80	4,000.00000	4,000.00
0620 0430530102 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL 1.000 EA	4,565.81000	4,565.81	6,168.62000	6,168.62	4,000.00000	4,000.00
0625 0430536202 STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ELLIPTICAL 1.000 EA	14,916.62000	14,916.62	28,666.90000	28,666.90	6,000.00000	6,000.00
0630 0430548100 STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND 6.000 EA	8,799.40000	52,796.40	15,553.94000	93,323.64	7,500.00000	45,000.00
0635 0430611125 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE 1.000 EA	3,304.17000	3,304.17	3,366.85000	3,366.85	3,800.00000	3,800.00
0640 0430613125 U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:4 SLOPE,18"PIPE 3.000 EA	6,595.87000	19,787.61	3,285.03000	9,855.09	6,000.00000	18,000.00
0645 0430821 23 CLEANING & SEALING EXISTING PIPE JOINT, 15" STORM SEWER 1.000 EA	1,292.80000	1,292.80	500.00000	500.00	3,200.00000	3,200.00
0650 0430821 25 CLEANING & SEALING EXISTING PIPE JOINT, 18" STORM SEWER 1.000 EA	1,615.99000	1,615.99	600.00000	600.00	3,000.00000	3,000.00
0655 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 79.400 CY	629.98000	50,020.41	697.74000	55,400.56	400.00000	31,760.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0660 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 4.000 EA	2,415.59000	9,662.36	3,751.49000	15,005.96	2,533.00000	10,132.00
0665 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 4.000 EA	2,862.53000	11,450.12	5,355.38000	21,421.52	2,500.00000	10,000.00
0670 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	5,053.15000	5,053.15	5,056.45000	5,056.45	5,000.00000	5,000.00
0675 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 1.000 EA	8,178.63000	8,178.63	7,616.07000	7,616.07	7,800.00000	7,800.00
0680 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 1.000 EA	2,572.69000	2,572.69	3,071.01000	3,071.01	3,000.00000	3,000.00
0685 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 7.000 EA	7,051.90000	49,363.30	11,394.21000	79,759.47	4,400.00000	30,800.00
0690 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD 1.000 EA	11,980.15000	11,980.15	16,466.45000	16,466.45	3,800.00000	3,800.00
0695 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 2.000 EA	2,498.81000	4,997.62	3,089.06000	6,178.12	3,000.00000	6,000.00
0700 0431 1172 PIPE LINER, CURED IN PLACE, 72" 1,104.000 LF	824.81000	910,590.24	792.00000	874,368.00	1,100.00000	1,214,400.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0705 0440 1 20 UNDERDRAIN, TYPE II 3,578.000 LF	27.28000	97,607.84	57.52000	205,806.56	60.00000	214,680.00
0710 0440 73 1 UNDERDRAIN OUTLET PIPE, 4" 770.000 LF	23.98000	18,464.60	51.34000	39,531.80	72.00000	55,440.00
0715 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 1,372.000 LF	51.35000	70,452.20	92.37000	126,731.64	65.00000	89,180.00
0720 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 4,911.000 LF	21.16000	103,916.76	39.86000	195,752.46	28.00000	137,508.00
0725 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 11,487.000 LF	22.47000	258,112.89	27.76000	318,879.12	28.00000	321,636.00
0730 0520 2 1 CONCRETE CURB, TYPE A 171.000 LF	23.16000	3,960.36	33.74000	5,769.54	30.00000	5,130.00
0735 0520 2 2 CONCRETE CURB, TYPE B 46.000 LF	31.23000	1,436.58	42.58000	1,958.68	30.00000	1,380.00
0740 0520 2 4 CONCRETE CURB, TYPE D 402.000 LF	37.59000	15,111.18	40.05000	16,100.10	28.00000	11,256.00
0745 0520 3 VALLEY GUTTER- CONCRETE 925.000 LF	49.02000	45,343.50	56.75000	52,493.75	27.00000	24,975.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0750 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 1,246.000 LF	55.37000	68,991.02	57.99000	72,255.54	60.00000	74,760.00
0755 0520 6 SHOULDER GUTTER- CONCRETE 1,990.000 LF	22.73000	45,232.70	40.25000	80,097.50	30.00000	59,700.00
0760 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 272.000 SY	89.74000	24,409.28	125.24000	34,065.28	130.00000	35,360.00
0765 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 57.000 LF	291.18000	16,597.26	286.63000	16,337.91	260.00000	14,820.00
0770 0521 8 4 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE 381.000 LF	486.30000	185,280.30	539.94000	205,717.14	510.00000	194,310.00
0775 0521 8 7 CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE 2,439.000 LF	386.82000	943,453.98	474.94000	1,158,378.66	450.00000	1,097,550.00
0780 0521 8 8 CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE 193.000 LF	441.42000	85,194.06	539.94000	104,208.42	480.00000	92,640.00
0785 0521 72 40 SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT 1,657.000 LF	325.07000	538,640.99	347.27000	575,426.39	340.00000	563,380.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0790 0521 72 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER 56.000 LF	633.44000	35,472.64	322.29000	18,048.24	560.00000	31,360.00
0795 0521 72 60 SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER 394.000 LF	183.11000	72,145.34	377.27000	148,644.38	180.00000	70,920.00
0800 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 4,966.000 SY	42.36000	210,359.76	72.16000	358,346.56	68.00000	337,688.00
0805 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,422.000 SY	90.70000	128,975.40	80.16000	113,987.52	66.00000	93,852.00
0810 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 425.000 SY	57.58000	24,471.50	74.78000	31,781.50	75.00000	31,875.00
0815 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 864.000 SY	61.00000	52,704.00	92.93000	80,291.52	82.00000	70,848.00
0820 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 45.000 SY	159.60000	7,182.00	135.47000	6,096.15	170.00000	7,650.00
0825 0527 2 DETECTABLE WARNINGS 703.000 SF	43.29000	30,432.87	36.00000	25,308.00	38.00000	26,714.00
0830 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 89.900 TN	300.65000	27,028.44	211.61000	19,023.74	220.00000	19,778.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0835 0530 74 BEDDING STONE 28.900 TN	737.78000	21,321.84	305.84000	8,838.78	175.00000	5,057.50
0840 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 8,417.000 LF	23.30000	196,116.10	23.23000	195,526.91	27.00000	227,259.00
0845 0536 6 PIPE RAIL FOR GUARDRAIL 866.000 LF	19.14000	16,575.24	19.09000	16,531.94	23.00000	19,918.00
0850 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 6.000 EA	506.45000	3,038.70	505.05000	3,030.30	580.00000	3,480.00
0855 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 4.000 EA	3,899.66000	15,598.64	3,888.89000	15,555.56	4,700.00000	18,800.00
0860 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 1.000 EA	4,583.37000	4,583.37	4,570.71000	4,570.71	5,200.00000	5,200.00
0865 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING 2.000 EA	2,582.89000	5,165.78	2,575.76000	5,151.52	3,000.00000	6,000.00
0870 0536 73 GUARDRAIL REMOVAL 2,307.000 LF	2.28000	5,259.96	2.27000	5,236.89	2.70000	6,228.90

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0875 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 9.000 EA	1,595.32000	14,357.88	1,590.91000	14,318.19	1,890.00000	17,010.00
0880 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 12.000 EA	2,734.83000	32,817.96	2,727.27000	32,727.24	3,300.00000	39,600.00
0885 0544 3 2 CRASH CUSHION, TL-3, WIDE 1.000 EA	43,554.65000	43,554.65	43,434.34000	43,434.34	55,000.00000	55,000.00
0890 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 44,947.000 SF	55.22000	2,481,973.34	45.87000	2,061,718.89	53.00000	2,382,191.00
0895 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 1,164.000 SF	29.07000	33,837.48	37.85000	44,057.40	45.00000	52,380.00
0900 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 7,204.000 LF	24.16000	174,048.64	24.00000	172,896.00	25.00000	180,100.00
0905 0550 60212 FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING 1.000 EA	1,208.22000	1,208.22	1,200.00000	1,200.00	1,200.00000	1,200.00
0910 0550 60214 FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING 1.000 EA	2,215.06000	2,215.06	2,200.00000	2,200.00	1,700.00000	1,700.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0915 0550 60226 1.000 EA FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING	2,819.17000	2,819.17	2,800.00000	2,800.00	2,500.00000	2,500.00
0920 0550 60232 1.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	3,221.91000	3,221.91	3,200.00000	3,200.00	3,300.00000	3,300.00
0925 0570 1 2 162,323.000 SY PERFORMANCE TURF, SOD	3.58000	581,116.34	5.30000	860,311.90	3.90000	633,059.70
0930 0639 8100 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID) 44498015201	997.22000	997.22	997.22000	997.22	997.22000	997.22
0935 0710 11101 17.025 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,539.32000	26,206.92	1,499.56000	25,530.01	2,000.00000	34,050.00
0940 0710 11102 0.030 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,566.33000	76.99	2,500.00000	75.00	3,500.00000	105.00
0945 0710 11123 2,659.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.82000	2,180.38	0.80000	2,127.20	1.20000	3,190.80
0950 0710 11125 1,357.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.54000	2,089.78	1.50000	2,035.50	2.10000	2,849.70

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0955 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 12.349 GM	564.17000	6,966.94	549.60000	6,787.01	725.00000	8,953.03
0960 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.303 GM	660.63000	200.17	643.56000	195.00	850.00000	257.55
0965 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 12.000 EA	66.72000	800.64	65.00000	780.00	89.00000	1,068.00
0970 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 93.000 EA	46.19000	4,295.67	45.00000	4,185.00	63.00000	5,859.00
0975 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 12.828 GM	1,538.82000	19,739.98	1,499.06000	19,229.94	2,100.00000	26,938.80
0980 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 921.000 LF	1.03000	948.63	1.00000	921.00	1.40000	1,289.40
0985 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.314 GM	557.39000	175.02	542.99000	170.50	720.00000	226.08

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0990 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.143 GM	653.29000	93.42	636.36000	91.00	850.00000	121.55
0995 0999 16 PARTNERING, DO NOT BID 44498015201 (1.000) LS	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
1000 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 19.000 DA	4,800.00000	91,200.00	4,800.00000	91,200.00	4,800.00000	91,200.00
1005 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	11,500.00000	23,000.00	11,500.00000	23,000.00	11,500.00000	23,000.00
1010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44498015201 (1.000) LS	112,236.85000	112,236.85	112,236.85000	112,236.85	112,236.85000	112,236.85
1015 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44498035201 (1.000) LS	37,763.15000	37,763.15	37,763.15000	37,763.15	37,763.15000	37,763.15
1020 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44498015603 (1.000) LS	40,296.38000	40,296.38	40,296.38000	40,296.38	40,296.38000	40,296.38
1025 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44498015604 (1.000) LS	462,008.00000	462,008.00	462,008.00000	462,008.00	462,008.00000	462,008.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$44,235,201.71**		**$43,703,060.20**		**$43,404,500.28**
SECTION: 0003 Signing						
1030 0546 72 1 2.569 GM GROUND-IN RUMBLE STRIPS, 16"	7,536.43000	19,361.09	9,783.10000	25,132.78	13,500.00000	34,681.50
1035 0700 1111 36.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	607.27000	21,861.72	640.00000	23,040.00	700.00000	25,200.00
1040 0700 1112 46.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,521.49000	69,988.54	2,000.00000	92,000.00	2,000.00000	92,000.00
1045 0700 1113 11.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	2,582.88000	28,411.68	2,835.00000	31,185.00	3,000.00000	33,000.00
1050 0700 1311 6.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF	2,262.49000	13,574.94	3,020.00000	18,120.00	2,500.00000	15,000.00
1055 0700 1500 9.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	355.83000	3,202.47	1,035.00000	9,315.00	600.00000	5,400.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1060 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 24.000 EA	74.37000	1,784.88	245.00000	5,880.00	90.00000	2,160.00
1065 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF 3.000 EA	6,477.11000	19,431.33	7,590.00000	22,770.00	8,200.00000	24,600.00
1070 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE 3.000 EA	3,864.77000	11,594.31	16,175.00000	48,525.00	6,000.00000	18,000.00
1075 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	364.21000	364.21	361.00000	361.00	420.00000	420.00
1080 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 3.000 EA	770.59000	2,311.77	762.00000	2,286.00	900.00000	2,700.00
1085 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 9.000 EA	1,705.04000	15,345.36	2,475.00000	22,275.00	2,300.00000	20,700.00
1090 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 5.000 EA	5,419.31000	27,096.55	7,155.00000	35,775.00	7,000.00000	35,000.00
1095 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 1.000 EA	14,411.40000	14,411.40	21,200.00000	21,200.00	17,000.00000	17,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1100 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	538.84000	1,077.68	1,620.00000	3,240.00	750.00000	1,500.00
1105 0700 3503 SIGN PANEL, RELOCATE, 21-30 SF 1.000 EA	1,091.13000	1,091.13	2,845.00000	2,845.00	1,400.00000	1,400.00
1110 0700 3507 SIGN PANEL, RELOCATE, 201-300 SF 1.000 EA	2,604.56000	2,604.56	6,775.00000	6,775.00	3,500.00000	3,500.00
1115 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 2.000 EA	104,828.27000	209,656.54	108,000.00000	216,000.00	120,000.00000	240,000.00
1120 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 2.000 EA	109,444.15000	218,888.30	118,200.00000	236,400.00	130,000.00000	260,000.00
1125 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT 1.000 EA	213,292.63000	213,292.63	175,850.00000	175,850.00	240,000.00000	240,000.00
1130 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 14.000 EA	131.76000	1,844.64	172.00000	2,408.00	160.00000	2,240.00
1135 0700141440 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF 2.000 EA	5,204.65000	10,409.30	10,355.00000	20,710.00	7,500.00000	15,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1140 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 4.000 EA	241.64000	966.56	240.00000	960.00	220.00000	880.00
1145 0705 10 4 OBJECT MARKER, TYPE 4 3.000 EA	362.47000	1,087.41	360.00000	1,080.00	230.00000	690.00
1150 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,896.000 EA	4.62000	13,379.52	4.50000	13,032.00	6.30000	18,244.80
1155 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44498015201 (1.000) LS	62,617.56000	62,617.56	75,900.00000	75,900.00	200,000.00000	200,000.00
1160 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44498025201 (1.000) LS	36,441.37000	36,441.37	50,000.00000	50,000.00	150,000.00000	150,000.00
1165 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 3,199.000 LF	3.80000	12,156.20	3.70000	11,836.30	5.20000	16,634.80
1170 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 4,180.000 LF	4.67000	19,520.60	4.55000	19,019.00	6.40000	26,752.00
1175 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 3,351.000 LF	6.16000	20,642.16	6.00000	20,106.00	8.80000	29,488.80

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1180 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.347 GM	1,810.46000	628.23	1,763.69000	612.00	2,400.00000	832.80
1185 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	138.58000	970.06	135.00000	945.00	190.00000	1,330.00
1190 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 109.000 EA	92.39000	10,070.51	90.00000	9,810.00	140.00000	15,260.00
1195 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 2,535.000 LF	4.67000	11,838.45	4.55000	11,534.25	6.40000	16,224.00
1200 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.123 GM	1,802.68000	221.73	1,756.10000	216.00	2,600.00000	319.80
1205 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 12.000 EA	256.63000	3,079.56	250.00000	3,000.00	350.00000	4,200.00
1210 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 3.166 GM	5,635.15000	17,840.88	5,489.58000	17,380.01	7,600.00000	24,061.60
1215 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 1.225 GM	9,712.11000	11,897.33	9,461.22000	11,589.99	14,000.00000	17,150.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1220 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.106 GM	1,640.81000	10,018.79	1,598.43000	9,760.01	2,400.00000	14,654.40
1225 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 4.319 GM	5,634.08000	24,333.59	5,488.54000	23,705.00	7,800.00000	33,688.20
1230 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.972 GM	5,130.52000	25,508.95	4,997.99000	24,850.01	7,200.00000	35,798.40
1235 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.143 GM	8,542.38000	1,221.56	8,321.68000	1,190.00	12,000.00000	1,716.00
1240 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.394 GM	1,535.36000	2,140.29	1,495.70000	2,085.01	2,200.00000	3,066.80
1245 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.954 GM	5,125.64000	15,141.14	4,993.23000	14,750.00	6,900.00000	20,382.60
1250 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.132 GM	8,593.18000	1,134.30	8,371.21000	1,105.00	11,600.00000	1,531.20
1255 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 59.000 SF	5.13000	302.67	6.00000	354.00	7.00000	413.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1260 0713103101 0.129 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	38,195.97000	4,927.28	37,209.30000	4,800.00	57,000.00000	7,353.00
1265 0713103181 0.121 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,180.33000	1,231.82	9,917.36000	1,200.00	14,000.00000	1,694.00
1270 0713103201 0.129 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	38,195.97000	4,927.28	37,209.30000	4,800.00	57,000.00000	7,353.00
1275 0713107 1,704.000 SF PREFORMED/PERMANENT TAPE, REMOVE	2.57000	4,379.28	2.50000	4,260.00	3.70000	6,304.80
0003 Signing Section Totals:		**$1,226,230.11**		**$1,361,972.36**		**$1,745,525.50**
SECTION: 0004 Lighting						
1280 0102 30 (17.000) EA (LS) TEMPORARY HIGHWAY LIGHTING 44498015201	310,352.06000	310,352.06	157,617.00000	157,617.00	100.00000	100.00
1285 0630 2 11 15,479.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.97000	107,888.63	12.50000	193,487.50	9.00000	139,311.00
1290 0630 2 12 1,782.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	38.50000	68,607.00	30.00000	53,460.00	42.00000	74,844.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1295 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT 37.000 LF	47.13000	1,743.81	52.25000	1,933.25	55.00000	2,035.00
1300 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 5,328.000 LF	7.27000	38,734.56	18.30000	97,502.40	9.00000	47,952.00
1305 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 118.000 EA	1,374.05000	162,137.90	2,020.00000	238,360.00	1,600.00000	188,800.00
1310 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 69.000 EA	663.72000	45,796.68	693.00000	47,817.00	800.00000	55,200.00
1315 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	4,127.14000	4,127.14	7,000.00000	7,000.00	5,000.00000	5,000.00
1320 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 30.000 LF	45.39000	1,361.70	22.00000	660.00	49.00000	1,470.00
1325 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	2,465.50000	2,465.50	5,348.00000	5,348.00	3,000.00000	3,000.00
1330 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,134.71000	1,134.71	2,385.00000	2,385.00	1,500.00000	1,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1335 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 52,413.000 LF	2.19000	114,784.47	2.50000	131,032.50	2.70000	141,515.10
1340 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 48,394.000 LF	2.96000	143,246.24	3.55000	171,798.70	3.50000	169,379.00
1345 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 11,571.000 LF	0.55000	6,364.05	1.00000	11,571.00	0.70000	8,099.70
1350 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	21,115.49000	21,115.49	21,770.00000	21,770.00	24,000.00000	24,000.00
1355 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 4.000 EA	1,556.11000	6,224.44	1,775.00000	7,100.00	2,000.00000	8,000.00
1360 0715 11500 LUMINAIRE, REMOVE 4.000 EA	181.28000	725.12	250.00000	1,000.00	220.00000	880.00
1365 0715 61500 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH 73.000 EA	10,163.28000	741,919.44	11,000.00000	803,000.00	12,000.00000	876,000.00
1370 0715 68000 LIGHT POLE COMPLETE, RELOCATE 5.000 EA	1,434.24000	7,171.20	5,360.00000	26,800.00	1,750.00000	8,750.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1375 0715 69000 19.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	786.61000	14,945.59	1,935.00000	36,765.00	900.00000	17,100.00
1380 0715500 1 78.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	830.57000	64,784.46	745.00000	58,110.00	900.00000	70,200.00
1385 0715500 3 4.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	706.42000	2,825.68	775.00000	3,100.00	880.00000	3,520.00
0004 Lighting Section Totals:		**$1,868,455.87**		**$2,077,617.35**		**$1,846,655.80**
SECTION: 0005 Signalization						
1390 0611 1 1 0.540 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	3,623.09000	1,956.47	3,935.00000	2,124.90	4,500.00000	2,430.00
1395 0611 2 1 3.000 EA ITSFM LOCATION DOCUMENTATION- INTERSECTION	362.30000	1,086.90	1,575.00000	4,725.00	420.00000	1,260.00
1400 0630 2 11 10,685.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.30000	99,370.50	17.75000	189,658.75	11.00000	117,535.00
1405 0630 2 12 1,842.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	40.39000	74,398.38	35.00000	64,470.00	44.00000	81,048.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1410 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	9,106.82000	36,427.28	20,000.00000	80,000.00	12,000.00000	48,000.00
1415 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	1,353.38000	1,353.38	1,483.00000	1,483.00	1,600.00000	1,600.00
1420 0633 1121 940.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	4.22000	3,966.80	3.75000	3,525.00	4.75000	4,465.00
1425 0633 1123 7,201.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	4.97000	35,788.97	4.40000	31,684.40	5.20000	37,445.20
1430 0633 2 31 208.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	52.86000	10,994.88	48.00000	9,984.00	58.00000	12,064.00
1435 0633 2 32 180.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	94.39000	16,990.20	85.00000	15,300.00	100.00000	18,000.00
1440 0633 3 11 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,629.83000	8,149.15	1,442.00000	7,210.00	1,800.00000	9,000.00
1445 0633 3 12 9.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	69.22000	622.98	61.00000	549.00	79.00000	711.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1450 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 6.000 EA	94.39000	566.34	83.00000	498.00	100.00000	600.00
1455 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 2.000 EA	106.98000	213.96	95.00000	190.00	115.00000	230.00
1460 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 4.000 EA	1,730.52000	6,922.08	1,530.00000	6,120.00	2,000.00000	8,000.00
1465 0633 6 FIBER OPTIC CABLE LOCATOR 180.000 DA	145.79000	26,242.20	91.00000	16,380.00	165.00000	29,700.00
1470 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 76.000 EA	1,318.99000	100,243.24	1,132.00000	86,032.00	1,500.00000	114,000.00
1475 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 6.000 EA	1,951.93000	11,711.58	3,055.00000	18,330.00	2,500.00000	15,000.00
1480 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 4.000 EA	3,515.95000	14,063.80	6,395.00000	25,580.00	5,000.00000	20,000.00
1485 0635 2 15 PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE 8.000 EA	3,054.05000	24,432.40	4,285.00000	34,280.00	4,000.00000	32,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1490 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	3,748.90000	14,995.60	6,140.00000	24,560.00	4,500.00000	18,000.00
1495 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	769.97000	769.97	945.00000	945.00	900.00000	900.00
1500 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,743.000 LF	7.38000	12,863.34	8.75000	15,251.25	9.50000	16,558.50
1505 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 3.000 EA	2,366.11000	7,098.33	2,265.00000	6,795.00	2,800.00000	8,400.00
1510 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	1,149.22000	5,746.10	2,382.00000	11,910.00	1,600.00000	8,000.00
1515 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	664.57000	664.57	290.00000	290.00	750.00000	750.00
1520 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	2,294.30000	9,177.20	26,360.00000	105,440.00	3,000.00000	12,000.00
1525 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 26.000 EA	2,293.61000	59,633.86	2,715.00000	70,590.00	3,000.00000	78,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1530 0646 1 60 4.000 EA ALUMINUM SIGNALS POLE, REMOVE	427.58000	1,710.32	290.00000	1,160.00	500.00000	2,000.00
1535 0649 21 6 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	76,068.17000	152,136.34	80,603.80000	161,207.60	90,000.00000	180,000.00
1540 0649 21 10 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	81,862.32000	245,586.96	76,000.00000	228,000.00	100,000.00000	300,000.00
1545 0649 21 15 6.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	92,792.56000	556,755.36	90,000.00000	540,000.00	110,000.00000	660,000.00
1550 0649 21 21 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	101,852.19000	305,556.57	96,402.53000	289,207.59	125,000.00000	375,000.00
1555 0650 1 14 39.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,357.19000	52,930.41	1,610.00000	62,790.00	1,800.00000	70,200.00
1560 0650 1 16 6.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,789.30000	10,735.80	2,120.00000	12,720.00	2,400.00000	14,400.00
1565 0653 1 11 26.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	802.37000	20,861.62	825.00000	21,450.00	1,000.00000	26,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1570 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	20,996.71000	83,986.84	26,300.00000	105,200.00	29,000.00000	116,000.00
1575 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 14.000 EA	9,403.95000	131,655.30	3,865.00000	54,110.00	11,000.00000	154,000.00
1590 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 8.000 EA	2,548.56000	20,388.48	2,385.00000	19,080.00	3,000.00000	24,000.00
1595 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 2.000 EA	8,256.98000	16,513.96	7,500.00000	15,000.00	8,800.00000	17,600.00
1600 0663 1123 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS 2.000 EA	8,290.64000	16,581.28	9,400.00000	18,800.00	10,000.00000	20,000.00
1605 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 26.000 EA	367.92000	9,565.92	300.00000	7,800.00	400.00000	10,400.00
1610 0670 5171 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/ELECTRONIC LOCK, 1 PREEMPTION 4.000 AS	44,939.71000	179,758.84	39,000.00000	156,000.00	53,000.00000	212,000.00
1615 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	962.05000	962.05	1,415.00000	1,415.00	1,250.00000	1,250.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1620 0680 1112 2.000 EA SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT	13,149.43000	26,298.86	13,060.00000	26,120.00	0.00000	0.00
1625 0682 1163 4.000 EA ITS CCTV CAMERA, PRESSURIZED, IP, HIGH DEFINITION	6,333.49000	25,333.96	7,985.00000	31,940.00	8,900.00000	35,600.00
1630 0682 2 11 2.000 EA VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO DISPLAY CONTROL SYSTEM	5,497.39000	10,994.78	5,460.00000	10,920.00	0.00000	0.00
1635 0684 1 1 4.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3,449.08000	13,796.32	3,695.00000	14,780.00	4,500.00000	18,000.00
1640 0685 1 13 4.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	13,468.12000	53,872.48	12,965.00000	51,860.00	15,500.00000	62,000.00
1645 0685 2 1 4.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	778.02000	3,112.08	1,325.00000	5,300.00	900.00000	3,600.00
1650 0700 3201 12.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	770.59000	9,247.08	775.00000	9,300.00	900.00000	10,800.00
1655 0700 5 22 14.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	6,261.34000	87,658.76	7,025.00000	98,350.00	8,500.00000	119,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0005 Signalization Section Totals:		**$2,622,450.83**		**$2,776,415.49**		**$3,127,546.70**
SECTION: 0006 Utilities						
1660 1050 15004 59.000 LF UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	93.36000	5,508.24	82.52000	4,868.68	58.00000	3,422.00
1665 1050 16002 2,315.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	33.71000	78,038.65	27.63000	63,963.45	30.00000	69,450.00
1670 1050 16003 478.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	34.41000	16,447.98	52.65000	25,166.70	35.00000	16,730.00
1675 1050 16004 939.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	44.17000	41,475.63	62.82000	58,987.98	100.00000	93,900.00
1680 1050 16005 20.000 LF UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"	390.60000	7,812.00	44.87000	897.40	240.00000	4,800.00
1685 1050 18002 516.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	7.04000	3,632.64	9.19000	4,742.04	11.00000	5,676.00
1695 1050 31204 28.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"	226.95000	6,354.60	794.79000	22,254.12	125.00000	3,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1700 1050 31206 508.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"	119.36000	60,634.88	148.38000	75,377.04	100.00000	50,800.00
1705 1050 31208 4,939.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	96.60000	477,107.40	120.55000	595,396.45	110.00000	543,290.00
1710 1050 41202 76.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	68.34000	5,193.84	36.69000	2,788.44	50.00000	3,800.00
1715 1050 51206 20.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"	660.87000	13,217.40	618.50000	12,370.00	700.00000	14,000.00
1720 1050 51208 44.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"	378.36000	16,647.84	224.51000	9,878.44	400.00000	17,600.00
1725 1050 51210 50.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"	300.00000	15,000.00	201.61000	10,080.50	350.00000	17,500.00
1730 1050 51212 301.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"	191.35000	57,596.35	184.22000	55,450.22	200.00000	60,200.00
1735 1050 51216 367.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"	327.20000	120,082.40	209.25000	76,794.75	300.00000	110,100.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1740 1050 51220 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20" 28.000 LF	716.43000	20,060.04	492.57000	13,791.96	920.00000	25,760.00
1745 1050 61118 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 18" 240.000 LF	951.84000	228,441.60	828.63000	198,871.20	1,050.00000	252,000.00
1750 1050 61130 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30" 80.000 LF	455.63000	36,450.40	1,365.80000	109,264.00	630.00000	50,400.00
1755 1055 51108 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" 64.000 EA	1,280.24000	81,935.36	1,004.46000	64,285.44	1,300.00000	83,200.00
1760 1055 51110 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10" 6.000 EA	1,274.55000	7,647.30	1,033.97000	6,203.82	1,050.00000	6,300.00
1765 1055 51112 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" 5.000 EA	1,420.54000	7,102.70	1,047.59000	5,237.95	1,200.00000	6,000.00
1770 1055 51116 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16" 24.000 EA	3,086.76000	74,082.24	2,148.25000	51,558.00	3,200.00000	76,800.00
1775 1055 51120 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20" 4.000 EA	5,939.59000	23,758.36	4,132.89000	16,531.56	6,800.00000	27,200.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1780 1055 51208 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8" 1.000 EA	1,555.72000	1,555.72	1,454.79000	1,454.79	2,000.00000	2,000.00
1790 1055 51216 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16" 1.000 EA	3,649.96000	3,649.96	2,821.07000	2,821.07	5,000.00000	5,000.00
1800 1055 51416 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 16" 2.000 EA	7,218.79000	14,437.58	2,075.84000	4,151.68	3,200.00000	6,400.00
1805 1055 51508 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8" 1.000 EA	1,112.78000	1,112.78	836.03000	836.03	1,250.00000	1,250.00
1815 1055 51512 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12" 2.000 EA	1,363.91000	2,727.82	570.85000	1,141.70	810.00000	1,620.00
1820 1055 51516 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16" 11.000 EA	1,890.82000	20,799.02	1,111.77000	12,229.47	2,200.00000	24,200.00
1822 1055 51520 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 20" 2.000 EA	2,927.73000	5,855.46	1,487.68000	2,975.36	4,300.00000	8,600.00
1825 1055 51908 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL SOLID SLEEVE, 8" 7.000 EA	1,259.32000	8,815.24	1,003.21000	7,022.47	1,500.00000	10,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1830 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' 4.000 EA	4,835.07000	19,340.28	2,808.26000	11,233.04	950.00000	3,800.00
1835 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12' 16.000 EA	5,562.12000	88,993.92	2,530.78000	40,492.48	1,250.00000	20,000.00
1840 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 1.000 EA	2,177.87000	2,177.87	1,283.01000	1,283.01	2,000.00000	2,000.00
1842 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 1.000 EA	2,470.04000	2,470.04	424.03000	424.03	1,400.00000	1,400.00
1845 1080 21102 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2" 2.000 EA	2,705.56000	5,411.12	1,064.54000	2,129.08	1,700.00000	3,400.00
1850 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST 23.000 EA	719.58000	16,550.34	926.16000	21,301.68	1,700.00000	39,100.00
1855 1080 21600 UTILITY FIXTURE, VALVE/METER BOX, REMOVE 2.000 EA	628.30000	1,256.60	302.93000	605.86	600.00000	1,200.00
1860 1080 23106 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" 2.000 EA	36,355.99000	72,711.98	47,223.80000	94,447.60	40,000.00000	80,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1870 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 2.000 EA	12,428.68000	24,857.36	19,672.92000	39,345.84	14,000.00000	28,000.00
1875 1080 23116 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16" 9.000 EA	13,088.36000	117,795.24	33,359.99000	300,239.91	22,000.00000	198,000.00
1880 1080 23120 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20" 2.000 EA	27,193.46000	54,386.92	60,116.83000	120,233.66	36,000.00000	72,000.00
1885 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 3.000 EA	2,412.65000	7,237.95	3,714.95000	11,144.85	6,000.00000	18,000.00
1895 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 3.000 EA	5,874.41000	17,623.23	7,768.16000	23,304.48	10,000.00000	30,000.00
1900 1080 24116 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16" 2.000 EA	7,319.54000	14,639.08	10,900.20000	21,800.40	9,300.00000	18,600.00
1910 1080 25112 UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12" 1.000 EA	3,100.58000	3,100.58	4,426.25000	4,426.25	5,000.00000	5,000.00
1915 1080 26106 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6" 2.000 EA	13,468.22000	26,936.44	19,711.88000	39,423.76	18,000.00000	36,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1920 1080 26108 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 8" 5.000 EA	14,200.13000	71,000.65	20,914.64000	104,573.20	22,000.00000	110,000.00
1925 1080 26116 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16" 1.000 EA	20,415.00000	20,415.00	3,565.62000	3,565.62	30,000.00000	30,000.00
1930 1080 27106 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6" 2.000 EA	10,312.09000	20,624.18	19,296.02000	38,592.04	18,000.00000	36,000.00
1935 1080 27110 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10" 1.000 EA	13,342.19000	13,342.19	22,090.52000	22,090.52	30,000.00000	30,000.00
1940 1080 27112 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12" 3.000 EA	15,895.25000	47,685.75	24,079.90000	72,239.70	25,000.00000	75,000.00
1945 1080 27116 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16" 11.000 EA	18,706.05000	205,766.55	27,463.48000	302,098.28	33,000.00000	363,000.00
1947 1080 27120 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20" 2.000 EA	25,936.91000	51,873.82	48,922.34000	97,844.68	34,000.00000	68,000.00
1950 1080 29108 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8" 4.000 EA	1,619.43000	6,477.72	2,281.87000	9,127.48	1,400.00000	5,600.00
1955 1080 29112 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" 6.000 EA	1,677.28000	10,063.68	665.95000	3,995.70	2,400.00000	14,400.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1960 1080 29116 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16" 24.000 EA	2,019.97000	48,479.28	2,703.36000	64,880.64	3,000.00000	72,000.00
1965 1080 29120 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20" 2.000 EA	2,256.41000	4,512.82	1,854.94000	3,709.88	3,500.00000	7,000.00
1970 1080 33104 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 4" 1.000 EA	5,079.95000	5,079.95	8,148.15000	8,148.15	5,700.00000	5,700.00
1975 1080 33106 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6" 2.000 EA	5,073.13000	10,146.26	9,220.88000	18,441.76	5,900.00000	11,800.00
1980 1080 33108 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8" 6.000 EA	5,152.61000	30,915.66	10,740.77000	64,444.62	6,700.00000	40,200.00
1984 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 1.000 EA	16,150.60000	16,150.60	10,288.04000	10,288.04	15,000.00000	15,000.00
1990 1644800 FIRE HYDRANT, RELOCATE 1.000 EA	6,837.60000	6,837.60	9,591.43000	9,591.43	18,000.00000	18,000.00
0006 Utilities Section Totals:		**$2,508,042.09**		**$3,082,860.38**		**$3,060,198.00**

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1995 0102112 EXISTING ITS MAINTENANCE 936.000 DA	161.45000	151,117.20	215.00000	201,240.00	250.00000	234,000.00
2000 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH 5.014 MI	3,620.19000	18,151.63	3,931.86000	19,714.35	4,500.00000	22,563.00
2005 0611 2 2 ITSFM LOCATION DOCUMENTATION- ITS SITE 10.000 EA	1,594.15000	15,941.50	2,360.00000	23,600.00	2,500.00000	25,000.00
2010 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 9,591.000 LF	11.27000	108,090.57	21.00000	201,411.00	15.00000	143,865.00
2015 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,833.000 LF	36.06000	66,097.98	30.00000	54,990.00	43.00000	78,819.00
2020 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 90.000 LF	33.33000	2,999.70	44.00000	3,960.00	39.00000	3,510.00
2025 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 5,943.000 LF	4.34000	25,792.62	3.85000	22,880.55	5.00000	29,715.00
2030 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS 8,492.000 LF	5.60000	47,555.20	5.00000	42,460.00	6.00000	50,952.00
2035 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 8,474.000 LF	1.26000	10,677.24	1.15000	9,745.10	1.40000	11,863.60

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2040 0633 2 31 566.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	52.86000	29,918.76	48.00000	27,168.00	58.00000	32,828.00
2045 0633 3 11 7.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,629.83000	11,408.81	1,442.00000	10,094.00	1,750.00000	12,250.00
2050 0633 3 12 8.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	69.22000	553.76	62.00000	496.00	80.00000	640.00
2055 0633 3 13 216.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	94.39000	20,388.24	83.00000	17,928.00	100.00000	21,600.00
2060 0633 3 16 8.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	3,706.47000	29,651.76	3,281.00000	26,248.00	4,000.00000	32,000.00
2065 0633 3 51 2.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	925.04000	1,850.08	818.00000	1,636.00	1,000.00000	2,000.00
2070 0633 3 52 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY	3,146.40000	3,146.40	28.86000	28.86	35.00000	35.00
2075 0633 3 56 2.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL	723.67000	1,447.34	640.00000	1,280.00	750.00000	1,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2080 0633 6 936.000 EA FIBER OPTIC CABLE LOCATOR	146.47000	137,095.92	91.00000	85,176.00	160.00000	149,760.00
2085 0635 2 11 35.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,174.19000	41,096.65	1,127.00000	39,445.00	1,300.00000	45,500.00
2090 0635 2 12 14.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,496.13000	34,945.82	3,055.00000	42,770.00	3,000.00000	42,000.00
2095 0635 4 11 6.000 EA FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D	12,207.20000	73,243.20	15,920.00000	95,520.00	16,000.00000	96,000.00
2100 0639 2 1 9,625.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	9.73000	93,651.25	13.50000	129,937.50	13.00000	125,125.00
2105 0639 2 6 5,061.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.33000	1,670.13	1.90000	9,615.90	0.60000	3,036.60
2110 0639 3 11 7.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,463.84000	17,246.88	4,090.00000	28,630.00	3,000.00000	21,000.00
2115 0639 6121 7.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS	2,716.03000	19,012.21	3,420.00000	23,940.00	3,500.00000	24,500.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2120 0639 6141 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS 2.000 EA	6,688.77000	13,377.54	7,415.00000	14,830.00	7,800.00000	15,600.00
2125 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	1,384.27000	4,152.81	2,770.00000	8,310.00	1,650.00000	4,950.00
2130 0641 2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III 1.000 EA	3,943.82000	3,943.82	10,375.00000	10,375.00	5,000.00000	5,000.00
2135 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 5.000 EA	10,789.60000	53,948.00	25,650.00000	128,250.00	15,000.00000	75,000.00
2140 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' 5.000 EA	45,850.42000	229,252.10	39,650.00000	198,250.00	50,000.00000	250,000.00
2145 0641 3800 CONCRETE CCTV POLE, COMPLETE POLE REMOVAL 2.000 EA	15,134.85000	30,269.70	21,515.00000	43,030.00	24,000.00000	48,000.00
2150 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 3.000 EA	2,165.05000	6,495.15	1,325.00000	3,975.00	2,500.00000	7,500.00
2155 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 3.000 EA	6,764.75000	20,294.25	9,330.00000	27,990.00	9,000.00000	27,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2160 0660 7 22 VEHICLE DETECTION SYSTEM-WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED 1.000 EA	33,656.42000	33,656.42	40,875.00000	40,875.00	40,000.00000	40,000.00
2165 0660 8 11 TRAFFIC DATA DETECTION SYSTEM-MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT 4.000 EA	5,747.08000	22,988.32	7,150.00000	28,600.00	7,500.00000	30,000.00
2170 0660 8 12 TRAFFIC DATA DETECTION SYSTEM-MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT 7.000 EA	9,355.09000	65,485.63	10,465.00000	73,255.00	11,000.00000	77,000.00
2175 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 5.000 EA	9,260.62000	46,303.10	8,460.00000	42,300.00	10,000.00000	50,000.00
2180 0676 2143 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D 3.000 EA	10,133.35000	30,400.05	13,830.00000	41,490.00	13,500.00000	40,500.00
2185 0676 2600 ITS CABINET- REMOVE 4.000 EA	523.91000	2,095.64	1,945.00000	7,780.00	750.00000	3,000.00
2190 0682 1173 ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION 5.000 EA	5,158.80000	25,794.00	6,590.00000	32,950.00	7,500.00000	37,500.00
2195 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 8.000 EA	14,181.97000	113,455.76	10,550.00000	84,400.00	16,000.00000	128,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2200 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 6.000 EA	6,804.87000	40,829.22	6,530.00000	39,180.00	7,500.00000	45,000.00
2205 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 8.000 EA	771.50000	6,172.00	1,325.00000	10,600.00	1,350.00000	10,800.00
2210 0700 1311 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF 4.000 EA	2,464.99000	9,859.96	4,015.00000	16,060.00	3,500.00000	14,000.00
2215 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 1.000 EA	146,180.44000	146,180.44	125,000.00000	125,000.00	170,000.00000	170,000.00
2220 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 1.000 EA	172,034.11000	172,034.11	191,000.00000	191,000.00	220,000.00000	220,000.00
2225 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 2.000 EA	90.53000	181.06	172.00000	344.00	110.00000	220.00
2230 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 4.000 EA	131.76000	527.04	60.00000	240.00	150.00000	600.00
2235 0700141140 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF 4.000 EA	5,049.21000	20,196.84	6,750.00000	27,000.00	7,000.00000	28,000.00

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) JR. DAVIS CONSTRUCTION CO., INC.		(5) HUBBARD CONSTRUCTION COMPANY		(6) MIDDLESEX CORPORATION (THE)	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System								
0007 Intelligent Transportation System		**Section Totals:**		**$2,060,643.81**		**$2,315,998.26**		**$2,537,732.20**
Contract Grand Totals:				**$54,551,419.11**		**$55,394,752.09**		**55,788,424.93**

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 5.600 CY	879.34000	4,924.30	9,881.00000	55,333.60		
0010 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5 19,814.000 SF	2.49000	49,336.86	2.12000	42,005.68		
0015 0415 1 9 REINFORCING STEEL- APPROACH SLABS 1,205.000 LB	1.24000	1,494.20	12.89000	15,532.45		
0001 Structures Section Totals:		**$55,755.36**		**$112,871.73**		
SECTION: 0002 Roadway						
0020 0101 1 MOBILIZATION 44498015201 (1.000) LS	3,000,000.00000	3,000,000.00	3,959,300.00000	3,959,300.00		
0025 0101 1 MOBILIZATION 44498025201 (1.000) LS	3,000,000.00000	3,000,000.00	3,795,382.00000	3,795,382.00		
0030 0102 1 MAINTENANCE OF TRAFFIC 44498015201 (936.000) DA (LS)	2,500,000.00000	2,500,000.00	988,907.00000	988,907.00		
0035 0102 1 MAINTENANCE OF TRAFFIC 44498025201 (242.000) DA (LS)	2,500,000.00000	2,500,000.00	988,547.00000	988,547.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 2200 (16006.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44498015201	596,612.94000	596,612.94	254,217.00000	254,217.00		
0045 0102 2200 (584.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44498015604	34,877.04000	34,877.04	350,217.00000	350,217.00		
0050 0102 2200 (2336.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44498025201	56,704.23000	56,704.23	350,217.00000	350,217.00		
0055 0102 2300 (2002.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44498015201	150,892.70000	150,892.70	135,581.00000	135,581.00		
0060 0102 4 1 (411.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44498025201	61,650.00000	61,650.00	25,881.00000	25,881.00		
0065 0102 14 1,508.000 HR TRAFFIC CONTROL OFFICER	85.00000	128,180.00	105.00000	158,340.00		
0070 0102 30 (17.000) EA (LS) TEMPORARY HIGHWAY LIGHTING 44498015201	330,390.73000	330,390.73	254,117.00000	254,117.00		
0075 0102 60 57,118.000 ED WORK ZONE SIGN	0.20000	11,423.60	0.28000	15,993.04		
0080 0102 61 8.000 EA BUSINESS SIGN	45.00000	360.00	59.00000	472.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0085 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 3,185.000 LF	42.00000	133,770.00	55.00000	175,175.00		
0090 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 10,959.000 LF	37.50000	410,962.50	57.00000	624,663.00		
0095 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 3,808.000 LF	10.00000	38,080.00	22.00000	83,776.00		
0100 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 138,649.000 ED	0.10000	13,864.90	0.21000	29,116.29		
0105 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 51,300.000 FD	0.05000	2,565.00	0.18000	9,234.00		
0110 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 126.000 ED	6.00000	756.00	12.00000	1,512.00		
0115 0102 78 1 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D 2,235.000 EA	3.80000	8,493.00	5.90000	13,186.50		
0120 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 8,693.000 EA	5.00000	43,465.00	5.90000	51,288.70		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 89 1 8.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	950.00000	7,600.00	1,554.00000	12,432.00		
0130 0102 99 7,016.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.00000	63,144.00	12.25000	85,946.00		
0133 0102104 242.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	354.20000	85,716.40	25.00000	6,050.00		
0134 0102107 1 242.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	100.23000	24,255.66	10.00000	2,420.00		
0135 0102115 11,824.000 ED TYPE III BARRICADE	0.28000	3,310.72	0.51000	6,030.24		
0140 0102150 1 16.000 ED PORTABLE REGULATORY, SIGN	5.50000	88.00	9.00000	144.00		
0145 0102150 2 4.000 ED RADAR SPEED DISPLAY UNIT	5.50000	22.00	9.00000	36.00		
0150 0102913 21 0.524 GM REMOVABLE TAPE, WHITE, SOLID 6"	11,500.00000	6,026.00	29,000.00000	15,196.00		
0155 0102913 31 0.524 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	11,500.00000	6,026.00	29,000.00000	15,196.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0104 10 3 SEDIMENT BARRIER 22,336.000 LF	1.45000	32,387.20	1.50000	33,504.00		
0165 0104 11 FLOATING TURBIDITY BARRIER 42.000 LF	17.50000	735.00	17.00000	714.00		
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 434.000 LF	4.25000	1,844.50	8.88000	3,853.92		
0175 0104 15 SOIL TRACKING PREVENTION DEVICE 1.000 EA	3,500.00000	3,500.00	4,500.00000	4,500.00		
0180 0104 18 INLET PROTECTION SYSTEM 45.000 EA	125.00000	5,625.00	210.00000	9,450.00		
0185 0107 1 LITTER REMOVAL 2,827.080 AC	48.30000	136,547.96	48.00000	135,699.84		
0190 0107 2 MOWING 1,521.800 AC	48.30000	73,502.94	178.00000	270,880.40		
0195 0110 1 1 CLEARING & GRUBBING 44498015201 (66.720) AC (LS)	2,215,000.00000	2,215,000.00	988,547.00000	988,547.00		
0200 0110 1 1 CLEARING & GRUBBING 44498015604 (0.120) AC (LS)	2,215,000.00000	2,215,000.00	988,547.00000	988,547.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0110 1 1 (10.120) CLEARING & GRUBBING 44498025201 AC (LS)	2,224,968.19000	2,224,968.19	988,547.00000	988,547.00		
0210 0110 2 2 0.050 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	100,000.00000	5,000.00	1,955,887.00000	97,794.35		
0215 0110 4 10 6,916.000 REMOVAL OF EXISTING CONCRETE SY	24.05000	166,329.80	35.00000	242,060.00		
0220 0110 21 188.000 TREE PROTECTION BARRIER LF	3.89000	731.32	37.00000	6,956.00		
0225 0120 1 262,421.600 REGULAR EXCAVATION CY	6.94000	1,821,205.90	12.00000	3,149,059.20		
0230 0120 4 8,111.600 SUBSOIL EXCAVATION CY	6.15000	49,886.34	24.00000	194,678.40		
0235 0120 6 178,960.900 EMBANKMENT CY	11.33000	2,027,627.00	18.00000	3,221,296.20		
0240 0160 4 118,363.000 TYPE B STABILIZATION SY	5.59000	661,649.17	25.00000	2,959,075.00		
0245 0285701 4,957.000 OPTIONAL BASE, BASE GROUP 01 SY	11.55000	57,253.35	45.00000	223,065.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0285702 OPTIONAL BASE, BASE GROUP 02 165.000 SY	38.23000	6,307.95	49.00000	8,085.00		
0255 0285705 OPTIONAL BASE, BASE GROUP 05 1,724.000 SY	22.70000	39,134.80	52.00000	89,648.00		
0260 0285707 OPTIONAL BASE, BASE GROUP 07 27,255.000 SY	34.71000	946,021.05	58.00000	1,580,790.00		
0265 0285708 OPTIONAL BASE, BASE GROUP 08 10,934.000 SY	21.99000	240,438.66	64.00000	699,776.00		
0270 0285709 OPTIONAL BASE, BASE GROUP 09 33,594.000 SY	22.95000	770,982.30	68.00000	2,284,392.00		
0275 0285711 OPTIONAL BASE, BASE GROUP 11 13,296.000 SY	25.16000	334,527.36	74.00000	983,904.00		
0280 0285712 OPTIONAL BASE, BASE GROUP 12 18,354.000 SY	26.87000	493,171.98	77.00000	1,413,258.00		
0285 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 24,931.000 SY	3.35000	83,518.85	4.15000	103,463.65		
0290 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 28,593.000 SY	2.60000	74,341.80	4.85000	138,676.05		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 29,117.000 SY	1.95000	56,778.15	4.05000	117,923.85		
0300 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 3,234.400 TN	163.60000	529,147.84	174.00000	562,785.60		
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 17,364.800 TN	130.75000	2,270,447.60	177.00000	3,073,569.60		
0310 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E 1,736.200 TN	154.75000	268,676.95	179.00000	310,779.80		
0315 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 2,958.200 TN	179.30000	530,405.26	188.00000	556,141.60		
0320 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 4,442.400 TN	173.60000	771,200.64	191.00000	848,498.40		
0325 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 3,348.200 TN	290.15000	971,480.23	245.00000	820,309.00		
0335 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 4,635.200 TN	191.15000	886,018.48	214.00000	991,932.80		
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 405.100 TN	292.50000	118,491.75	744.00000	301,394.40		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0350 3 13 28.000 PLAIN CEMENT CONCRETE PAVEMENT, 12" SY	266.00000	7,448.00	435.00000	12,180.00		
0350 0400 0 11 318.800 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 CY	651.00000	207,538.80	3,225.00000	1,028,130.00		
0355 0400 2 12 20.000 CONCRETE, CLASS II, TRENCH SLAB CY	2,500.00000	50,000.00	3,558.00000	71,160.00		
0360 0425 1311 30.000 INLETS, CURB, TYPE P-1, <10' EA	8,320.43000	249,612.90	18,854.00000	565,620.00		
0365 0425 1312 1.000 INLETS, CURB TYPE P-1, >10' EA	10,193.01000	10,193.01	25,542.00000	25,542.00		
0370 0425 1321 8.000 INLETS, CURB, TYPE P-2, <10' EA	9,984.21000	79,873.68	27,111.00000	216,888.00		
0375 0425 1411 7.000 INLETS, CURB TYPE J-1, <10' EA	11,923.11000	83,461.77	1,998.00000	13,986.00		
0380 0425 1412 2.000 INLETS, CURB, TYPE J-1, >10' EA	12,142.75000	24,285.50	27,114.00000	54,228.00		
0385 0425 1421 5.000 INLETS, CURB, TYPE J-2, <10' EA	12,448.38000	62,241.90	25,998.00000	129,990.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0390 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	9,690.94000	9,690.94	31,117.00000	31,117.00		
0395 0425 1452 INLETS, CURB, TYPE J-5, >10' 1.000 EA	9,969.06000	9,969.06	34,471.00000	34,471.00		
0400 0425 1521 INLETS, DT BOT, TYPE C,<10' 3.000 EA	8,677.11000	26,031.33	18,871.00000	56,613.00		
0405 0425 1542 INLETS, DT BOT, TYPE D, >10' 2.000 EA	6,652.09000	13,304.18	24,174.00000	48,348.00		
0410 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 2.000 EA	10,810.09000	21,620.18	19,984.00000	39,968.00		
0415 0425 1551 INLETS, DT BOT, TYPE E, <10' 11.000 EA	7,998.93000	87,988.23	19,995.00000	219,945.00		
0420 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	12,398.81000	12,398.81	20,047.00000	20,047.00		
0425 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL 1.000 EA	13,646.60000	13,646.60	14,523.00000	14,523.00		
0430 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10' 1.000 EA	9,973.50000	9,973.50	31,117.00000	31,117.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0435 0425 1572 INLETS, DITCH BOTTOM, TYPE G, >10' 1.000 EA	10,808.89000	10,808.89	34,471.00000	34,471.00		
0440 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	14,920.73000	14,920.73	35,584.00000	35,584.00		
0445 0425 1701 INLETS, GUTTER, TYPE S, <10' 11.000 EA	6,334.91000	69,684.01	34,471.00000	379,181.00		
0450 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 1.000 EA	9,375.16000	9,375.16	35,584.00000	35,584.00		
0455 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	9,626.83000	9,626.83	21,170.00000	21,170.00		
0460 0425 1910 INLETS, CLOSED FLUME 3.000 EA	5,179.43000	15,538.29	11,554.00000	34,662.00		
0465 0425 1921 INLETS, ADJACENT BARRIER, <=10' 2.000 EA	5,400.04000	10,800.08	10,774.00000	21,548.00		
0470 0425 2 41 MANHOLES, P-7, <10' 14.000 EA	6,819.08000	95,467.12	19,998.00000	279,972.00		
0480 0425 2 71 MANHOLES, J-7, <10' 17.000 EA	10,233.74000	173,973.58	19,998.00000	339,966.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0485 0425 2 72 MANHOLES, J-7, >10' 2.000 EA	18,647.34000	37,294.68	28,871.00000	57,742.00		
0490 0425 2 73 MANHOLES, J-7, PARTIAL 1.000 EA	19,229.16000	19,229.16	9,988.00000	9,988.00		
0495 0425 2 75 MANHOLES, J-7, >10' CONTROL STRUCTURE 4.000 EA	31,552.68000	126,210.72	31,177.00000	124,708.00		
0500 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	10,392.95000	10,392.95	25,447.00000	25,447.00		
0505 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10' 1.000 EA	6,259.14000	6,259.14	29,972.00000	29,972.00		
0510 0425 5 MANHOLE, ADJUST 1.000 EA	1,213.54000	1,213.54	3,887.00000	3,887.00		
0515 0430 94 1 DESILTING PIPE, 0 - 24" 120.000 LF	3.86000	463.20	45.00000	5,400.00		
0520 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 168.000 LF	137.71000	23,135.28	341.00000	57,288.00		
0525 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 327.000 LF	169.51000	55,429.77	388.00000	126,876.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0530 0430174136 314.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	212.49000	66,721.86	412.00000	129,368.00		
0535 0430174218 20.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	156.15000	3,123.00	599.00000	11,980.00		
0540 0430175118 3,680.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	112.55000	414,184.00	325.00000	1,196,000.00		
0545 0430175124 2,184.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	134.66000	294,097.44	355.00000	775,320.00		
0550 0430175130 2,223.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	175.23000	389,536.29	385.00000	855,855.00		
0555 0430175136 1,646.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	214.14000	352,474.44	395.00000	650,170.00		
0560 0430175142 763.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	266.71000	203,499.73	425.00000	324,275.00		
0565 0430175148 1,219.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	308.76000	376,378.44	481.00000	586,339.00		
0570 0430175172 46.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	711.12000	32,711.52	1,547.00000	71,162.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0575 0430175218 108.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	130.25000	14,067.00	599.00000	64,692.00		
0580 0430175224 212.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	182.19000	38,624.28	681.00000	144,372.00		
0585 0430175230 437.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	224.51000	98,110.87	711.00000	310,707.00		
0590 0430175236 216.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	312.91000	67,588.56	745.00000	160,920.00		
0595 0430175242 1,260.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	397.77000	501,190.20	758.00000	955,080.00		
0600 0430185130 242.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	1,052.20000	254,632.40	1,884.00000	455,928.00		
0605 0430185148 147.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	2,124.07000	312,238.29	3,554.00000	522,438.00		
0610 0430518100 5.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND	5,584.61000	27,923.05	8,512.00000	42,560.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0430530100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND	8,082.25000	8,082.25	12,288.00000	12,288.00		
0620 0430530102 1.000 EA STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL	7,133.02000	7,133.02	13,884.00000	13,884.00		
0625 0430536202 1.000 EA STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ELLIPTICAL	10,990.73000	10,990.73	18,892.00000	18,892.00		
0630 0430548100 6.000 EA STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND	17,233.50000	103,401.00	19,982.00000	119,892.00		
0635 0430611125 1.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE	5,424.54000	5,424.54	17,774.00000	17,774.00		
0640 0430613125 3.000 EA U-ENDWALL, WITH BAFFLES & GRATE, INDEX 261/430-011,1:4 SLOPE,18"PIPE	5,426.33000	16,278.99	28,861.00000	86,583.00		
0645 0430821 23 1.000 EA CLEANING & SEALING EXISTING PIPE JOINT, 15" STORM SEWER	847.08000	847.08	3,740.00000	3,740.00		
0650 0430821 25 1.000 EA CLEANING & SEALING EXISTING PIPE JOINT, 18" STORM SEWER	1,270.61000	1,270.61	3,740.00000	3,740.00		
0655 0430830 79.400 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	218.20000	17,325.08	599.00000	47,560.60		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0660 0430982125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	2,451.48000	9,805.92	4,577.00000	18,308.00		
0665 0430982129 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,905.66000	11,622.64	5,994.00000	23,976.00		
0670 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	4,580.98000	4,580.98	7,111.00000	7,111.00		
0675 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	7,325.04000	7,325.04	9,554.00000	9,554.00		
0680 0430984125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	2,980.33000	2,980.33	4,577.00000	4,577.00		
0685 0430984133 7.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	5,320.93000	37,246.51	7,111.00000	49,777.00		
0690 0430984140 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 42" SD	10,155.79000	10,155.79	9,114.00000	9,114.00		
0695 0430984625 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2,980.32000	5,960.64	4,884.00000	9,768.00		
0700 0431 1172 1,104.000 LF PIPE LINER, CURED IN PLACE, 72"	791.65000	873,981.60	1,547.00000	1,707,888.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0705 0440 1 20 UNDERDRAIN, TYPE II 3,578.000 LF	71.54000	255,970.12	187.28000	670,087.84		
0710 0440 73 1 UNDERDRAIN OUTLET PIPE, 4" 770.000 LF	71.54000	55,085.80	74.18000	57,118.60		
0715 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 1,372.000 LF	51.75000	71,001.00	115.00000	157,780.00		
0720 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 4,911.000 LF	33.30000	163,536.30	59.00000	289,749.00		
0725 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 11,487.000 LF	33.35000	383,091.45	59.00000	677,733.00		
0730 0520 2 1 CONCRETE CURB, TYPE A 171.000 LF	36.07000	6,167.97	71.00000	12,141.00		
0735 0520 2 2 CONCRETE CURB, TYPE B 46.000 LF	36.14000	1,662.44	78.00000	3,588.00		
0740 0520 2 4 CONCRETE CURB, TYPE D 402.000 LF	33.48000	13,458.96	75.00000	30,150.00		
0745 0520 3 VALLEY GUTTER- CONCRETE 925.000 LF	33.82000	31,283.50	115.00000	106,375.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0750 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 1,246.000 LF	89.29000	111,255.34	125.00000	155,750.00		
0755 0520 6 SHOULDER GUTTER- CONCRETE 1,990.000 LF	33.90000	67,461.00	117.00000	232,830.00		
0760 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 272.000 SY	143.26000	38,966.72	211.00000	57,392.00		
0765 0521 1 11 MEDIAN CONCRETE BARRIER, 38" HEIGHT 57.000 LF	344.57000	19,640.49	1,557.00000	88,749.00		
0770 0521 8 4 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE 381.000 LF	488.00000	185,928.00	747.00000	284,607.00		
0775 0521 8 7 CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE 2,439.000 LF	409.12000	997,843.68	881.00000	2,148,759.00		
0780 0521 8 8 CONCRETE BARRIER, WITH JUNCTION SLAB, 42" SINGLE SLOPE 193.000 LF	664.79000	128,304.47	1,015.00000	195,895.00		
0785 0521 72 40 SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT 1,657.000 LF	384.84000	637,679.88	584.00000	967,688.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0790 0521 72 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER 56.000 LF	713.00000	39,928.00	701.00000	39,256.00		
0795 0521 72 60 SHOULDER CONCRETE BARRIER, 38" WALL SHIELDING BARRIER 394.000 LF	149.10000	58,745.40	381.00000	150,114.00		
0800 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 4,966.000 SY	74.23000	368,626.18	95.00000	471,770.00		
0805 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,422.000 SY	84.75000	120,514.50	125.00000	177,750.00		
0810 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 425.000 SY	91.23000	38,772.75	132.00000	56,100.00		
0815 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 864.000 SY	98.23000	84,870.72	155.00000	133,920.00		
0820 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 45.000 SY	169.73000	7,637.85	175.00000	7,875.00		
0825 0527 2 DETECTABLE WARNINGS 703.000 SF	42.50000	29,877.50	55.00000	38,665.00		
0830 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 89.900 TN	209.29000	18,815.17	541.00000	48,635.90		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0835 0530 74 28.900 TN BEDDING STONE	128.62000	3,717.12	447.00000	12,918.30		
0840 0536 1 1 8,417.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	23.00000	193,591.00	31.00000	260,927.00		
0845 0536 6 866.000 LF PIPE RAIL FOR GUARDRAIL	18.90000	16,367.40	28.00000	24,248.00		
0850 0536 7 2 6.000 EA SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT	500.00000	3,000.00	254.00000	1,524.00		
0855 0536 8112 4.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	3,850.00000	15,400.00	3,994.00000	15,976.00		
0860 0536 8122 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	4,525.00000	4,525.00	4,881.00000	4,881.00		
0865 0536 8123 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	2,550.00000	5,100.00	2,241.00000	4,482.00		
0870 0536 73 2,307.000 LF GUARDRAIL REMOVAL	2.25000	5,190.75	3.00000	6,921.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0875 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 9.000 EA	1,575.00000	14,175.00	1,557.00000	14,013.00		
0880 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 12.000 EA	2,700.00000	32,400.00	3,771.00000	45,252.00		
0885 0544 3 2 CRASH CUSHION, TL-3, WIDE 1.000 EA	43,000.00000	43,000.00	51,170.00000	51,170.00		
0890 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 44,947.000 SF	67.96000	3,054,598.12	74.12000	3,331,471.64		
0895 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 1,164.000 SF	32.28000	37,573.92	51.00000	59,364.00		
0900 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 7,204.000 LF	24.00000	172,896.00	28.87000	207,979.48		
0905 0550 60212 FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING 1.000 EA	1,200.00000	1,200.00	2,241.00000	2,241.00		
0910 0550 60214 FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING 1.000 EA	2,200.00000	2,200.00	4,110.00000	4,110.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0915 0550 60226 1.000 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING EA	2,800.00000	2,800.00	4,992.00000	4,992.00		
0920 0550 60232 1.000 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING EA	3,200.00000	3,200.00	9,971.00000	9,971.00		
0925 0570 1 2 162,323.000 PERFORMANCE TURF, SOD SY	3.24000	525,926.52	4.12000	668,770.76		
0930 0639 8100 (1.000) ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID) 44498015201 LS	997.22000	997.22	997.22000	997.22		
0935 0710 11101 17.025 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	2,000.00000	34,050.00	2,100.00000	35,752.50		
0940 0710 11102 0.030 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" GM	2,500.00000	75.00	7,000.00000	210.00		
0945 0710 11123 2,659.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" LF	0.80000	2,127.20	1.50000	3,988.50		
0950 0710 11125 1,357.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	1.50000	2,035.50	2.50000	3,392.50		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0955 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 12.349 GM	650.00000	8,026.85	1,200.00000	14,818.80		
0960 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.303 GM	750.00000	227.25	2,500.00000	757.50		
0965 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 12.000 EA	65.00000	780.00	75.00000	900.00		
0970 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 93.000 EA	45.00000	4,185.00	95.00000	8,835.00		
0975 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 12.828 GM	2,000.00000	25,656.00	2,100.00000	26,938.80		
0980 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 921.000 LF	1.00000	921.00	2.00000	1,842.00		
0985 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.314 GM	650.00000	204.10	2,500.00000	785.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0990 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	750.00000	107.25	2,500.00000	357.50		
0.143 GM						
0995 0999 16 PARTNERING, DO NOT BID 44498015201	3,000.00000	3,000.00	3,000.00000	3,000.00		
(1.000) LS						
1000 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID	4,800.00000	91,200.00	4,800.00000	91,200.00		
19.000 DA						
1005 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID	11,500.00000	23,000.00	11,500.00000	23,000.00		
2.000 EA						
1010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44498015201	112,236.85000	112,236.85	112,236.85000	112,236.85		
(1.000) LS						
1015 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44498035201	37,763.15000	37,763.15	37,763.15000	37,763.15		
(1.000) LS						
1020 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44498015603	40,296.38000	40,296.38	40,296.38000	40,296.38		
(1.000) LS						
1025 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44498015604	462,008.00000	462,008.00	462,008.00000	462,008.00		
(1.000) LS						

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$49,481,620.15**		**$67,331,809.65**		
SECTION: 0003 Signing						
1030 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 2.569 GM	1,728.43000	4,440.34	12,887.00000	33,106.70		
1035 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 36.000 EA	603.14000	21,713.04	1,100.00000	39,600.00		
1040 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 46.000 EA	1,511.14000	69,512.44	2,700.00000	124,200.00		
1045 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 11.000 EA	2,565.31000	28,218.41	2,800.00000	30,800.00		
1050 0700 1311 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF 6.000 EA	2,247.10000	13,482.60	5,200.00000	31,200.00		
1055 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 9.000 EA	353.41000	3,180.69	1,100.00000	9,900.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1060 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 24.000 EA	73.86000	1,772.64	50.00000	1,200.00		
1065 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF 3.000 EA	6,433.06000	19,299.18	15,420.00000	46,260.00		
1070 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE 3.000 EA	3,838.49000	11,515.47	14,400.00000	43,200.00		
1075 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	361.73000	361.73	582.00000	582.00		
1080 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 3.000 EA	765.35000	2,296.05	1,542.00000	4,626.00		
1085 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 9.000 EA	1,693.44000	15,240.96	1,924.00000	17,316.00		
1090 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 5.000 EA	5,382.45000	26,912.25	9,881.00000	49,405.00		
1095 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 1.000 EA	14,313.39000	14,313.39	19,981.00000	19,981.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1100 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	535.17000	1,070.34	200.00000	400.00		
1105 0700 3503 SIGN PANEL, RELOCATE, 21-30 SF 1.000 EA	1,083.71000	1,083.71	821.00000	821.00		
1110 0700 3507 SIGN PANEL, RELOCATE, 201-300 SF 1.000 EA	2,586.85000	2,586.85	2,543.00000	2,543.00		
1115 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 2.000 EA	104,115.36000	208,230.72	125,447.00000	250,894.00		
1120 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 2.000 EA	108,699.85000	217,399.70	128,887.00000	257,774.00		
1125 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT 1.000 EA	211,842.09000	211,842.09	284,283.00000	284,283.00		
1130 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 14.000 EA	130.86000	1,832.04	188.00000	2,632.00		
1135 0700141440 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, HIGHLIGHTED SIGN <12 SF 2.000 EA	5,169.25000	10,338.50	5,447.00000	10,894.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1140 0704 1 4 4.000 EA TUBULAR MARKER, 36" YELLOW POST	174.52000	698.08	350.00000	1,400.00		
1145 0705 10 4 3.000 EA OBJECT MARKER, TYPE 4	278.35000	835.05	551.00000	1,653.00		
1150 0706 1 3 2,896.000 EA RAISED PAVEMENT MARKER, TYPE B	4.50000	13,032.00	9.00000	26,064.00		
1155 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44498015201	63,800.00000	63,800.00	78,821.00000	78,821.00		
1160 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44498025201	38,000.00000	38,000.00	21,140.00000	21,140.00		
1165 0711 11123 3,199.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.70000	11,836.30	5.00000	15,995.00		
1170 0711 11124 4,180.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.55000	19,019.00	8.00000	33,440.00		
1175 0711 11125 3,351.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.00000	20,106.00	10.00000	33,510.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1180 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.347 GM 1,800.00000	624.60	5,800.00000	2,012.60		
1185 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	7.000 EA 135.00000	945.00	300.00000	2,100.00		
1190 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	109.000 EA 90.00000	9,810.00	251.00000	27,359.00		
1195 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2,535.000 LF 4.55000	11,534.25	8.00000	20,280.00		
1200 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.123 GM 1,800.00000	221.40	4,100.00000	504.30		
1205 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	12.000 EA 250.00000	3,000.00	1,002.00000	12,024.00		
1210 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	3.166 GM 5,500.00000	17,413.00	9,000.00000	28,494.00		
1215 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	1.225 GM 9,500.00000	11,637.50	9,000.00000	11,025.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1220 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.106 GM	1,600.00000	9,769.60	4,000.00000	24,424.00		
1225 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 4.319 GM	5,500.00000	23,754.50	9,000.00000	38,871.00		
1230 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.972 GM	5,000.00000	24,860.00	9,000.00000	44,748.00		
1235 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.143 GM	8,500.00000	1,215.50	12,000.00000	1,716.00		
1240 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.394 GM	1,500.00000	2,091.00	5,800.00000	8,085.20		
1245 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.954 GM	4,993.23000	14,750.00	9,000.00000	26,586.00		
1250 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.132 GM	8,500.00000	1,122.00	12,000.00000	1,584.00		
1255 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 59.000 SF	5.00000	295.00	12.00000	708.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1260 0713103101 0.129 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	40,000.00000	5,160.00	58,000.00000	7,482.00		
1265 0713103181 0.121 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	10,000.00000	1,210.00	35,000.00000	4,235.00		
1270 0713103201 0.129 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	40,000.00000	5,160.00	80,000.00000	10,320.00		
1275 0713107 1,704.000 SF PREFORMED/PERMANENT TAPE, REMOVE	3.03000	5,163.12	4.00000	6,816.00		
0003 Signing Section Totals:		**$1,203,706.04**		**$1,753,014.80**		
SECTION: 0004 Lighting						
1280 0102 30 (17.000) EA (LS) TEMPORARY HIGHWAY LIGHTING 44498015201	308,390.73000	308,390.73	375,557.00000	375,557.00		
1285 0630 2 11 15,479.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.92000	107,114.68	15.28000	236,519.12		
1290 0630 2 12 1,782.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	38.24000	68,143.68	35.11000	62,566.02		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1295 0630 2 15 — 37.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	46.81000	1,731.97	89.00000	3,293.00		
1300 0630 2 16 — 5,328.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	7.22000	38,468.16	15.00000	79,920.00		
1305 0635 2 11 — 118.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,364.71000	161,035.78	1,554.00000	183,372.00		
1310 0635 3 13 — 69.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	659.21000	45,485.49	998.00000	68,862.00		
1315 0639 1122 — 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,099.07000	4,099.07	5,524.00000	5,524.00		
1320 0639 2 1 — 30.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	45.08000	1,352.40	10.00000	300.00		
1325 0639 3 11 — 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,448.73000	2,448.73	3,800.00000	3,800.00		
1330 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,126.99000	1,126.99	2,700.00000	2,700.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1335 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 52,413.000 LF	2.18000	114,260.34	3.00000	157,239.00		
1340 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 48,394.000 LF	2.94000	142,278.36	5.50000	266,167.00		
1345 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 11,571.000 LF	0.55000	6,364.05	0.75000	8,678.25		
1350 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	20,971.89000	20,971.89	29,974.00000	29,974.00		
1355 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 4.000 EA	1,545.53000	6,182.12	1,744.00000	6,976.00		
1360 0715 11500 LUMINAIRE, REMOVE 4.000 EA	180.05000	720.20	258.00000	1,032.00		
1365 0715 61500 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH 73.000 EA	10,094.16000	736,873.68	15,447.00000	1,127,631.00		
1370 0715 68000 LIGHT POLE COMPLETE, RELOCATE 5.000 EA	1,424.49000	7,122.45	7,111.00000	35,555.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1375 0715 69000 19.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	781.26000	14,843.94	1,010.00000	19,190.00		
1380 0715500 1 78.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	824.92000	64,343.76	999.00000	77,922.00		
1385 0715500 3 4.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	701.61000	2,806.44	887.00000	3,548.00		
0004 Lighting Section Totals:		**$1,856,164.91**		**$2,756,325.39**		
SECTION: 0005 Signalization						
1390 0611 1 1 0.540 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	3,598.44000	1,943.16	5,541.00000	2,992.14		
1395 0611 2 1 3.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	359.84000	1,079.52	2,777.00000	8,331.00		
1400 0630 2 11 10,685.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.24000	98,729.40	24.00000	256,440.00		
1405 0630 2 12 1,842.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	40.12000	73,901.04	45.00000	82,890.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1410 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	9,044.89000	36,179.56	14,441.00000	57,764.00		
1415 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 1.000 PI	1,344.18000	1,344.18	1,511.00000	1,511.00		
1420 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 940.000 LF	4.19000	3,938.60	5.00000	4,700.00		
1425 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 7,201.000 LF	4.94000	35,572.94	5.40000	38,885.40		
1430 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 208.000 EA	52.50000	10,920.00	55.00000	11,440.00		
1435 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 180.000 EA	93.75000	16,875.00	110.00000	19,800.00		
1440 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 5.000 EA	1,618.75000	8,093.75	1,777.00000	8,885.00		
1445 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 9.000 EA	68.75000	618.75	75.00000	675.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1450 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 6.000 EA	93.75000	562.50	95.00000	570.00		
1455 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 2.000 EA	106.25000	212.50	110.00000	220.00		
1460 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 4.000 EA	1,718.75000	6,875.00	1,778.00000	7,112.00		
1465 0633 6 FIBER OPTIC CABLE LOCATOR 180.000 DA	144.80000	26,064.00	159.00000	28,620.00		
1470 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 76.000 EA	1,310.02000	99,561.52	1,887.00000	143,412.00		
1475 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 6.000 EA	1,938.65000	11,631.90	3,554.00000	21,324.00		
1480 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 4.000 EA	3,492.04000	13,968.16	5,997.00000	23,988.00		
1485 0635 2 15 PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE 8.000 EA	3,033.28000	24,266.24	5,227.00000	41,816.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1490 0639 1122 4.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,723.40000	14,893.60	7,114.00000	28,456.00		
1495 0639 1620 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	764.73000	764.73	888.00000	888.00		
1500 0639 2 1 1,743.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	7.33000	12,776.19	4.00000	6,972.00		
1505 0639 3 11 3.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,350.02000	7,050.06	2,800.00000	8,400.00		
1510 0641 2 12 5.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,141.40000	5,707.00	2,900.00000	14,500.00		
1515 0641 2 60 1.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	660.05000	660.05	700.00000	700.00		
1520 0641 2 80 4.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	2,278.70000	9,114.80	12,500.00000	50,000.00		
1525 0646 1 11 26.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,278.01000	59,228.26	3,800.00000	98,800.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1530 0646 1 60 4.000 EA ALUMINUM SIGNALS POLE, REMOVE	424.67000	1,698.68	711.00000	2,844.00		
1535 0649 21 6 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	75,550.85000	151,101.70	75,410.00000	150,820.00		
1540 0649 21 10 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	81,305.60000	243,916.80	81,143.00000	243,429.00		
1545 0649 21 15 6.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	92,161.51000	552,969.06	89,952.00000	539,712.00		
1550 0649 21 21 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	101,159.52000	303,478.56	77,854.00000	233,562.00		
1555 0650 1 14 39.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,347.96000	52,570.44	1,999.00000	77,961.00		
1560 0650 1 16 6.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,777.13000	10,662.78	2,884.00000	17,304.00		
1565 0653 1 11 26.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	796.91000	20,719.66	910.00000	23,660.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1570 0660 4 11 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	20,853.92000	83,415.68	21,447.00000	85,788.00		
1575 0660 4 12 14.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	9,340.00000	130,760.00	7,113.00000	99,582.00		
1590 0663 1112 8.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	2,531.23000	20,249.84	14,443.00000	115,544.00		
1595 0663 1122 2.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR	8,200.82000	16,401.64	554.00000	1,108.00		
1600 0663 1123 2.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS	8,234.26000	16,468.52	45,582.00000	91,164.00		
1605 0665 1 11 26.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	365.42000	9,500.92	1,994.00000	51,844.00		
1610 0670 5171 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/ELECTRONIC LOCK, 1 PREEMPTION	44,634.09000	178,536.36	45,557.00000	182,228.00		
1615 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	955.51000	955.51	7,581.00000	7,581.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1620 0680 1112 SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT 2.000 EA	20,000.00000	40,000.00	47,771.00000	95,542.00		
1625 0682 1163 ITS CCTV CAMERA, PRESSURIZED, IP, HIGH DEFINITION 4.000 EA	6,290.42000	25,161.68	7,554.00000	30,216.00		
1630 0682 2 11 VIDEO DISPLAY EQUIPMENT, FURNISH & INSTALL, VIDEO DISPLAY CONTROL SYSTEM 2.000 EA	25,000.00000	50,000.00	25,000.00000	50,000.00		
1635 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 4.000 EA	3,425.62000	13,702.48	4,881.00000	19,524.00		
1640 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 4.000 EA	13,376.53000	53,506.12	15,558.00000	62,232.00		
1645 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 4.000 EA	772.73000	3,090.92	788.00000	3,152.00		
1650 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 12.000 EA	765.35000	9,184.20	1,125.00000	13,500.00		
1655 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 14.000 EA	6,218.76000	87,062.64	5,444.00000	76,216.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0005 Signalization Section Totals:		**$2,657,646.60**		**$3,244,604.54**		
SECTION: 0006 Utilities						
1660 1050 15004 59.000 LF UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	163.00000	9,617.00	1,558.00000	91,922.00		
1665 1050 16002 2,315.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	27.00000	62,505.00	35.00000	81,025.00		
1670 1050 16003 478.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	44.00000	21,032.00	37.00000	17,686.00		
1675 1050 16004 939.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	54.00000	50,706.00	41.00000	38,499.00		
1680 1050 16005 20.000 LF UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"	42.00000	840.00	159.00000	3,180.00		
1685 1050 18002 516.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	74.00000	38,184.00	33.00000	17,028.00		
1695 1050 31204 28.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"	170.00000	4,760.00	255.00000	7,140.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1700 1050 31206 508.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"	170.00000	86,360.00	195.00000	99,060.00		
1705 1050 31208 4,939.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	110.00000	543,290.00	202.00000	997,678.00		
1710 1050 41202 76.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	97.00000	7,372.00	335.00000	25,460.00		
1715 1050 51206 20.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"	220.00000	4,400.00	375.00000	7,500.00		
1720 1050 51208 44.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"	152.00000	6,688.00	410.00000	18,040.00		
1725 1050 51210 50.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10"	260.00000	13,000.00	551.00000	27,550.00		
1730 1050 51212 301.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"	220.00000	66,220.00	324.00000	97,524.00		
1735 1050 51216 367.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"	298.00000	109,366.00	399.00000	146,433.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1740 1050 51220 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 20" — 28.000 LF	425.00000	11,900.00	1,554.00000	43,512.00		
1745 1050 61118 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 18" — 240.000 LF	618.00000	148,320.00	1,554.00000	372,960.00		
1750 1050 61130 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30" — 80.000 LF	623.00000	49,840.00	2,554.00000	204,320.00		
1755 1055 51108 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" — 64.000 EA	1,590.00000	101,760.00	2,887.00000	184,768.00		
1760 1055 51110 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10" — 6.000 EA	990.00000	5,940.00	3,211.00000	19,266.00		
1765 1055 51112 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" — 5.000 EA	2,070.00000	10,350.00	3,557.00000	17,785.00		
1770 1055 51116 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16" — 24.000 EA	2,830.00000	67,920.00	5,511.00000	132,264.00		
1775 1055 51120 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 20" — 4.000 EA	7,220.00000	28,880.00	8,891.00000	35,564.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1780 1055 51208 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"	1,750.00000	1,750.00	3,228.00000	3,228.00		
1790 1055 51216 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16"	3,630.00000	3,630.00	3,441.00000	3,441.00		
1800 1055 51416 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 16"	3,630.00000	7,260.00	7,111.00000	14,222.00		
1805 1055 51508 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"	2,850.00000	2,850.00	4,557.00000	4,557.00		
1815 1055 51512 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"	1,180.00000	2,360.00	4,417.00000	8,834.00		
1820 1055 51516 11.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16"	1,930.00000	21,230.00	7,998.00000	87,978.00		
1822 1055 51520 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 20"	2,380.00000	4,760.00	10,998.00000	21,996.00		
1825 1055 51908 7.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL SOLID SLEEVE, 8"	1,650.00000	11,550.00	3,117.00000	21,819.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1830 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' 4.000 EA	19,000.00000	76,000.00	22,887.00000	91,548.00		
1835 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12' 16.000 EA	8,000.00000	128,000.00	29,982.00000	479,712.00		
1840 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 1.000 EA	3,260.00000	3,260.00	5,998.00000	5,998.00		
1842 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 1.000 EA	4,750.00000	4,750.00	5,998.00000	5,998.00		
1845 1080 21102 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2" 2.000 EA	1,200.00000	2,400.00	3,554.00000	7,108.00		
1850 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST 23.000 EA	1,420.00000	32,660.00	1,588.00000	36,524.00		
1855 1080 21600 UTILITY FIXTURE, VALVE/METER BOX, REMOVE 2.000 EA	520.00000	1,040.00	1,147.00000	2,294.00		
1860 1080 23106 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" 2.000 EA	9,000.00000	18,000.00	38,824.00000	77,648.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1870 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 2.000 EA	1,420.00000	2,840.00	19,982.00000	39,964.00		
1875 1080 23116 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16" 9.000 EA	43,000.00000	387,000.00	25,581.00000	230,229.00		
1880 1080 23120 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20" 2.000 EA	61,000.00000	122,000.00	29,851.00000	59,702.00		
1885 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 3.000 EA	3,430.00000	10,290.00	5,994.00000	17,982.00		
1895 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 3.000 EA	5,990.00000	17,970.00	11,554.00000	34,662.00		
1900 1080 24116 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16" 2.000 EA	12,000.00000	24,000.00	15,540.00000	31,080.00		
1910 1080 25112 UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 12" 1.000 EA	3,140.00000	3,140.00	9,992.00000	9,992.00		
1915 1080 26106 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6" 2.000 EA	49,000.00000	98,000.00	28,872.00000	57,744.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1920 1080 26108 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 8"	5.000 EA	11,000.00000	55,000.00	29,998.00000	149,990.00	
1925 1080 26116 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16"	1.000 EA	10,000.00000	10,000.00	35,541.00000	35,541.00	
1930 1080 27106 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"	2.000 EA	12,000.00000	24,000.00	10,000.00000	20,000.00	
1935 1080 27110 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 10"	1.000 EA	25,000.00000	25,000.00	18,750.00000	18,750.00	
1940 1080 27112 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"	3.000 EA	24,000.00000	72,000.00	21,110.00000	63,330.00	
1945 1080 27116 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 16"	11.000 EA	31,000.00000	341,000.00	31,172.00000	342,892.00	
1947 1080 27120 UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"	2.000 EA	31,000.00000	62,000.00	5,541.00000	11,082.00	
1950 1080 29108 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	4.000 EA	1,880.00000	7,520.00	5,541.00000	22,164.00	
1955 1080 29112 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	6.000 EA	640.00000	3,840.00	5,998.00000	35,988.00	

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1960 1080 29116 24.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"	730.00000	17,520.00	7,998.00000	191,952.00		
1965 1080 29120 2.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"	1,330.00000	2,660.00	11,025.00000	22,050.00		
1970 1080 33104 1.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 4"	5,410.00000	5,410.00	8,995.00000	8,995.00		
1975 1080 33106 2.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6"	6,270.00000	12,540.00	14,470.00000	28,940.00		
1980 1080 33108 6.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8"	7,560.00000	45,360.00	15,571.00000	93,426.00		
1984 1644113 08 1.000 EA FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	2,350.00000	2,350.00	5,581.00000	5,581.00		
1990 1644800 1.000 EA FIRE HYDRANT, RELOCATE	4,470.00000	4,470.00	7,554.00000	7,554.00		
0006 Utilities Section Totals:		**$3,126,660.00**		**$5,098,659.00**		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1995 0102112 936.000 EXISTING ITS MAINTENANCE DA	160.35000	150,087.60	341.00000	319,176.00		
2000 0611 1 1 5.014 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH MI	3,598.44000	18,042.58	4,552.00000	22,823.73		
2005 0611 2 2 10.000 ITSFM LOCATION DOCUMENTATION-ITS SITE EA	1,583.31000	15,833.10	2,881.00000	28,810.00		
2010 0630 2 11 9,591.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	11.19000	107,323.29	24.00000	230,184.00		
2015 0630 2 12 1,833.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	35.81000	65,639.73	39.00000	71,487.00		
2020 0630 2 14 90.000 CONDUIT, FURNISH & INSTALL, ABOVEGROUND LF	33.10000	2,979.00	51.00000	4,590.00		
2025 0633 1122 5,943.000 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS LF	4.31000	25,614.33	5.00000	29,715.00		
2030 0633 1124 8,492.000 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS LF	5.56000	47,215.52	7.00000	59,444.00		
2035 0633 1620 8,474.000 FIBER OPTIC CABLE, REMOVE, UNDERGROUND LF	1.25000	10,592.50	2.00000	16,948.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2040 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 566.000 EA	52.50000	29,715.00	52.00000	29,432.00		
2045 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 7.000 EA	1,618.75000	11,331.25	1,700.00000	11,900.00		
2050 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 8.000 EA	68.75000	550.00	74.00000	592.00		
2055 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 216.000 EA	93.75000	20,250.00	91.00000	19,656.00		
2060 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 8.000 EA	3,681.26000	29,450.08	3,500.00000	28,000.00		
2065 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 2.000 EA	918.75000	1,837.50	910.00000	1,820.00		
2070 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 1.000 EA	31.25000	31.25	31.00000	31.00		
2075 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL 2.000 EA	718.75000	1,437.50	741.00000	1,482.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2080 0633 6 FIBER OPTIC CABLE LOCATOR 936.000 DA	145.47000	136,159.92	159.00000	148,824.00		
2085 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 35.000 EA	1,166.20000	40,817.00	2,354.00000	82,390.00		
2090 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 14.000 EA	2,479.15000	34,708.10	3,577.00000	50,078.00		
2095 0635 4 11 FIBER OPTIC SPLICE VAULT, FURNISH & INSTALL, 54"W X 54"L X 48"D 6.000 EA	12,124.18000	72,745.08	15,771.00000	94,626.00		
2100 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 9,625.000 LF	9.66000	92,977.50	11.00000	105,875.00		
2105 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 5,061.000 LF	0.33000	1,670.13	1.00000	5,061.00		
2110 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 7.000 EA	2,447.08000	17,129.56	3,910.00000	27,370.00		
2115 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 7.000 EA	2,697.56000	18,882.92	4,420.00000	30,940.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2120 0639 6141 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS 2.000 EA	6,643.28000	13,286.56	9,001.00000	18,002.00		
2125 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	1,374.86000	4,124.58	3,224.00000	9,672.00		
2130 0641 2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III 1.000 EA	3,917.00000	3,917.00	19,987.00000	19,987.00		
2135 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 5.000 EA	10,716.22000	53,581.10	12,445.00000	62,225.00		
2140 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' 5.000 EA	45,538.61000	227,693.05	45,573.00000	227,865.00		
2145 0641 3800 CONCRETE CCTV POLE, COMPLETE POLE REMOVAL 2.000 EA	15,031.92000	30,063.84	10,884.00000	21,768.00		
2150 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 3.000 EA	2,150.33000	6,450.99	2,441.00000	7,323.00		
2155 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 3.000 EA	6,718.75000	20,156.25	11,987.00000	35,961.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2160 0660 7 22 VEHICLE DETECTION SYSTEM-WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED 1.000 EA	33,427.53000	33,427.53	51,140.00000	51,140.00		
2165 0660 8 11 TRAFFIC DATA DETECTION SYSTEM-MICROWAVE, FURNISH AND INSTALL, CABINET EQUIPMENT 4.000 EA	5,707.99000	22,831.96	8,554.00000	34,216.00		
2170 0660 8 12 TRAFFIC DATA DETECTION SYSTEM-MICROWAVE, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT 7.000 EA	9,291.47000	65,040.29	11,554.00000	80,878.00		
2175 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 5.000 EA	9,197.64000	45,988.20	8,443.00000	42,215.00		
2180 0676 2143 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D 3.000 EA	10,064.44000	30,193.32	14,442.00000	43,326.00		
2185 0676 2600 ITS CABINET- REMOVE 4.000 EA	520.35000	2,081.40	2,021.00000	8,084.00		
2190 0682 1173 ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION 5.000 EA	5,123.72000	25,618.60	7,554.00000	37,770.00		
2195 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 8.000 EA	14,085.52000	112,684.16	15,447.00000	123,576.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
2200 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 6.000 EA	6,758.59000	40,551.54	5,542.00000	33,252.00		
2205 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 8.000 EA	766.25000	6,130.00	711.00000	5,688.00		
2210 0700 1311 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF 4.000 EA	2,448.23000	9,792.92	3,889.00000	15,556.00		
2215 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 1.000 EA	145,186.31000	145,186.31	152,443.00000	152,443.00		
2220 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 1.000 EA	170,864.16000	170,864.16	171,224.00000	171,224.00		
2225 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 2.000 EA	89.91000	179.82	91.00000	182.00		
2230 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 4.000 EA	130.86000	523.44	95.00000	380.00		
2235 0700141140 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF 4.000 EA	5,014.87000	20,059.48	9,914.00000	39,656.00		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) WEBBER, LLC		(8) MASCI GENERAL CONTRACTORS, INC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System								
0007 Intelligent Transportation System		**Section Totals:**		**$2,043,446.94**		**$2,663,643.73**		
Contract Grand Totals:				**$60,425,000.00**		**$82,960,928.84**		

Letting: 08261103 November 03, 2026 **Call Order:** 001 **Contract:** E8W51

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.