## Vendor Ranking



**Letting:** 08261110 November 10, 2026 02:30 PM **Call Order:** 003 **Contract:** E8X11

**District:** Turnpike **Counties:** TURNPIKE **Fed Aid No:** N/A

**Contract Time:** 305 CALENDAR DAYS **Project(s):** 45208515201 (*)

**Contract Desc:** IMPROVEMENTS TO BOX CULVERTS IN ORANGE AND OSCEOLA COUNTIES - DRAINAGE IMPROVEMENTS

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid | |
|---|---|---|---|---|---|---|
| 1 | M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. | Responsive | Winning bid | $2,570,242.99 | 100.00% | Intent to Award |
| 2 | TITAN CONSTRUCTION MANAGEMENT LLC | Responsive | Non-Winning Bid | $2,658,556.80 | 103.44% | |
| 3 | ESTEP CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $2,893,278.50 | 112.57% | |
| 4 | PROSHOT CONCRETE, INC. | Responsive | Non-Winning Bid | $2,944,474.60 | 114.56% | |
| 5 | COASTAL GUNITE CONSTRUCTION COMPANY | Responsive | Non-Winning Bid | $3,476,718.53 | 135.27% | |
| 6 | SOUTHERN ROAD & BRIDGE, LLC | Responsive | Non-Winning Bid | $4,034,070.60 | 156.95% | |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Posting Date and Time: November 24, 2026 at 4:00 P.M.

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

**District:** Turnpike **Counties:** TURNPIKE **Fed Aid No:** N/A

**Contract Time:** 305 CALENDAR DAYS **Project(s):** 45208515201 (*)

**Contract Descr:** IMPROVEMENTS TO BOX CULVERTS IN ORANGE AND OSCEOLA COUNTIES - DRAINAGE IMPROVEMENTS

Work consists of providing all labor, materials, equipment and incidentals necessary for culvert repair, including shotcrete, crack injection, and concrete spall repair for Culvert No. 920065 (SR 91 MP 223.7) and Culvert No. 92Q017 (SR 91 MP 222.7) in Osceola County, and Culvert No. Culvert No. 750600 (SR 528 MP 5.4), Culvert No. 75Q002 (SR 528 MP 6.5), and Culvert No. 75Q011 (SR 91 MO 272.2) in
Orange County. Work will also consist of roadway improvements.

No Pre-Bid Conference. Contractor must be prequalified.

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. | | (2) TITAN CONSTRUCTION MANAGEMENT LLC | | (3) ESTEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0401 70 3<br>21.600 CF<br>RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC | 1,300.00000 | 28,080.00 | 1,350.00000 | 29,160.00 | 1,200.00000 | 25,920.00 |
| 0010 0401 70 7<br>1,944.700 CF<br>RESTORE SPALLED AREAS, SHOTCRETE | 150.00000 | 291,705.00 | 252.00000 | 490,064.40 | 350.00000 | 680,645.00 |
| 0015 0411 1<br>42.000 GA<br>EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB | 400.00000 | 16,800.00 | 150.00000 | 6,300.00 | 200.00000 | 8,400.00 |
| 0020 0411 2<br>614.000 LF<br>CRACKS INJECT & SEAL- STRUCTURES REHAB | 130.00000 | 79,820.00 | 125.00000 | 76,750.00 | 100.00000 | 61,400.00 |
| 0025 0430950<br>222.100 CY<br>DESILTING CONCRETE BOX CULVERT | 580.00000 | 128,818.00 | 300.00000 | 66,630.00 | 250.00000 | 55,525.00 |
| **0001 Structures Section Totals:** | | **$545,223.00** | | **$668,904.40** | | **$831,890.00** |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. | | (2) TITAN CONSTRUCTION MANAGEMENT LLC | | (3) ESTEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0030 0101 1<br>MOBILIZATION 45208515201<br>(1.000) LS | 350,000.00000 | 350,000.00 | 350,000.00000 | 350,000.00 | 275,000.00000 | 275,000.00 |
| 0035 0102 1<br>MAINTENANCE OF TRAFFIC 45208515201<br>(305.000) DA (LS) | 450,000.00000 | 450,000.00 | 225,000.00000 | 225,000.00 | 45,000.00000 | 45,000.00 |
| 0040 0102 14<br>TRAFFIC CONTROL OFFICER<br>2,170.000 HR | 0.10000 | 217.00 | 45.00000 | 97,650.00 | 110.00000 | 238,700.00 |
| 0045 0102 60<br>WORK ZONE SIGN<br>4,880.000 ED | 0.25000 | 1,220.00 | 0.10000 | 488.00 | 0.50000 | 2,440.00 |
| 0050 0102 71 15<br>TEMPORARY BARRIER, F&I, ANCHORED<br>388.000 LF | 56.97000 | 22,104.36 | 55.00000 | 21,340.00 | 110.00000 | 42,680.00 |
| 0055 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>21,555.000 ED | 0.12000 | 2,586.60 | 0.50000 | 10,777.50 | 0.30000 | 6,466.50 |
| 0060 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>305.000 ED | 6.49000 | 1,979.45 | 5.00000 | 1,525.00 | 15.00000 | 4,575.00 |
| 0065 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION<br>1.000 LO | 1,416.00000 | 1,416.00 | 22,000.00000 | 22,000.00 | 1,500.00000 | 1,500.00 |
| 0070 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>1,500.000 ED | 12.98000 | 19,470.00 | 5.00000 | 7,500.00 | 15.00000 | 22,500.00 |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. | | (2) TITAN CONSTRUCTION MANAGEMENT LLC | | (3) ESTEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0075 0102150 1<br>PORTABLE REGULATORY, SIGN<br>610.000 ED | 5.90000 | 3,599.00 | 1.00000 | 610.00 | 15.00000 | 9,150.00 |
| 0080 0102150 2<br>RADAR SPEED DISPLAY UNIT<br>610.000 ED | 5.90000 | 3,599.00 | 10.00000 | 6,100.00 | 15.00000 | 9,150.00 |
| 0085 0104 10 3<br>SEDIMENT BARRIER<br>467.000 LF | 4.00000 | 1,868.00 | 2.50000 | 1,167.50 | 5.00000 | 2,335.00 |
| 0090 0104 11<br>FLOATING TURBIDITY BARRIER<br>512.000 LF | 40.00000 | 20,480.00 | 4.00000 | 2,048.00 | 25.00000 | 12,800.00 |
| 0095 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC<br>498.000 LF | 10.00000 | 4,980.00 | 3.50000 | 1,743.00 | 4.00000 | 1,992.00 |
| 0100 0104 18<br>INLET PROTECTION SYSTEM<br>1.000 EA | 1,000.00000 | 1,000.00 | 15.00000 | 15.00 | 500.00000 | 500.00 |
| 0105 0107 1<br>LITTER REMOVAL<br>86.380 AC | 231.00000 | 19,953.78 | 20.00000 | 1,727.60 | 250.00000 | 21,595.00 |
| 0110 0107 2<br>MOWING<br>65.340 AC | 2,816.00000 | 183,997.44 | 300.00000 | 19,602.00 | 250.00000 | 16,335.00 |
| 0115 0110 1 1<br>CLEARING & GRUBBING 45208515201<br>(0.320) AC (LS) | 140,000.00000 | 140,000.00 | 110,000.00000 | 110,000.00 | 30,000.00000 | 30,000.00 |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. | | (2) TITAN CONSTRUCTION MANAGEMENT LLC | | (3) ESTEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0120 0120 1<br>REGULAR EXCAVATION<br>13.800 CY | 500.00000 | 6,900.00 | 350.00000 | 4,830.00 | 200.00000 | 2,760.00 |
| 0125 0120 6<br>EMBANKMENT<br>15.200 CY | 300.00000 | 4,560.00 | 425.00000 | 6,460.00 | 200.00000 | 3,040.00 |
| 0130 0327 70 5<br>MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH<br>398.000 SY | 57.07000 | 22,713.86 | 125.00000 | 49,750.00 | 65.00000 | 25,870.00 |
| 0135 0334 1 52<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22<br>43.800 TN | 800.14000 | 35,046.13 | 540.00000 | 23,652.00 | 1,200.00000 | 52,560.00 |
| 0140 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT<br>6.800 TN | 1,093.24000 | 7,434.03 | 600.00000 | 4,080.00 | 1,200.00000 | 8,160.00 |
| 0145 0401 70 3<br>RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC<br>11.400 CF | 1,300.00000 | 14,820.00 | 1,350.00000 | 15,390.00 | 1,200.00000 | 13,680.00 |
| 0150 0401 70 7<br>RESTORE SPALLED AREAS, SHOTCRETE<br>2,486.900 CF | 150.00000 | 373,035.00 | 252.00000 | 626,698.80 | 350.00000 | 870,415.00 |
| 0155 0411 1<br>EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB<br>52.000 GA | 400.00000 | 20,800.00 | 150.00000 | 7,800.00 | 200.00000 | 10,400.00 |
| 0160 0411 2<br>CRACKS INJECT & SEAL- STRUCTURES REHAB<br>463.000 LF | 130.00000 | 60,190.00 | 125.00000 | 57,875.00 | 100.00000 | 46,300.00 |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. | | (2) TITAN CONSTRUCTION MANAGEMENT LLC | | (3) ESTEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0165 0430950 109.500 CY<br>DESILTING CONCRETE BOX CULVERT | 580.00000 | 63,510.00 | 300.00000 | 32,850.00 | 250.00000 | 27,375.00 |
| 0170 0520 6 31.000 LF<br>SHOULDER GUTTER- CONCRETE | 130.00000 | 4,030.00 | 225.00000 | 6,975.00 | 65.00000 | 2,015.00 |
| 0175 0530 3 4 125.000 TN<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 254.00000 | 31,750.00 | 600.00000 | 75,000.00 | 475.00000 | 59,375.00 |
| 0180 0530 74 89.800 TN<br>BEDDING STONE | 395.00000 | 35,471.00 | 725.00000 | 65,105.00 | 450.00000 | 40,410.00 |
| 0185 0536 1 1 169.000 LF<br>GUARDRAIL -ROADWAY, GENERAL TL-3 | 33.04000 | 5,583.76 | 60.00000 | 10,140.00 | 55.00000 | 9,295.00 |
| 0190 0536 7 3 2.000 EA<br>SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT | 295.00000 | 590.00 | 350.00000 | 700.00 | 200.00000 | 400.00 |
| 0195 0536 73 169.000 LF<br>GUARDRAIL REMOVAL | 3.54000 | 598.26 | 20.00000 | 3,380.00 | 35.00000 | 5,915.00 |
| 0200 0546 72 1 0.083 GM<br>GROUND-IN RUMBLE STRIPS, 16" | 191,927.71000 | 15,930.00 | 40,000.00000 | 3,320.00 | 150,000.00000 | 12,450.00 |
| 0205 0550 10220 314.000 LF<br>FENCING, TYPE B, 5.1-6.0', STANDARD | 69.38000 | 21,785.32 | 72.00000 | 22,608.00 | 50.00000 | 15,700.00 |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. | | (2) TITAN CONSTRUCTION MANAGEMENT LLC | | (3) ESTEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0210 0570 1 2<br>PERFORMANCE TURF, SOD<br>2,760.000 SY | 5.00000 | 13,800.00 | 12.00000 | 33,120.00 | 5.00000 | 13,800.00 |
| 0215 0633 6<br>FIBER OPTIC CABLE LOCATOR<br>305.000 DA | 16.40000 | 5,002.00 | 25.00000 | 7,625.00 | 150.00000 | 45,750.00 |
| 0220 0999 16<br>PARTNERING, DO NOT BID 45208515201<br>(1.000) LS | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 |
| 0225 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 45208515201<br>(1.000) LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |
| **0002 Roadway Section Totals:** | | **$2,025,019.99** | | **$1,989,652.40** | | **$2,061,388.50** |
| **Contract Grand Totals:** | | **$2,570,242.99** | | **$2,658,556.80** | | **2,893,278.50** |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) PROSHOT CONCRETE, INC. | | (5) COASTAL GUNITE CONSTRUCTION COMPANY | | (6) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0401 70 3<br>RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC<br>21.600 CF | 1,000.00000 | 21,600.00 | 1,500.00000 | 32,400.00 | 1,750.00000 | 37,800.00 |
| 0010 0401 70 7<br>RESTORE SPALLED AREAS, SHOTCRETE<br>1,944.700 CF | 380.00000 | 738,986.00 | 575.00000 | 1,118,202.50 | 460.00000 | 894,562.00 |
| 0015 0411 1<br>EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB<br>42.000 GA | 240.00000 | 10,080.00 | 100.00000 | 4,200.00 | 115.00000 | 4,830.00 |
| 0020 0411 2<br>CRACKS INJECT & SEAL- STRUCTURES REHAB<br>614.000 LF | 100.00000 | 61,400.00 | 85.00000 | 52,190.00 | 100.00000 | 61,400.00 |
| 0025 0430950<br>DESILTING CONCRETE BOX CULVERT<br>222.100 CY | 800.00000 | 177,680.00 | 250.00000 | 55,525.00 | 320.00000 | 71,072.00 |
| **0001 Structures Section Totals:** | | **$1,009,746.00** | | **$1,262,517.50** | | **$1,069,664.00** |
| **SECTION: 0002 Roadway** | | | | | | |
| 0030 0101 1<br>MOBILIZATION 45208515201<br>(1.000) LS | 120,000.00000 | 120,000.00 | 200,000.00000 | 200,000.00 | 400,000.00000 | 400,000.00 |
| 0035 0102 1<br>MAINTENANCE OF TRAFFIC 45208515201<br>(305.000) DA (LS) | 60,000.00000 | 60,000.00 | 35,000.00000 | 35,000.00 | 345,000.00000 | 345,000.00 |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) PROSHOT CONCRETE, INC. | | (5) COASTAL GUNITE CONSTRUCTION COMPANY | | (6) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0040 0102 14<br>TRAFFIC CONTROL OFFICER<br>2,170.000 HR | 35.00000 | 75,950.00 | 40.00000 | 86,800.00 | 65.00000 | 141,050.00 |
| 0045 0102 60<br>WORK ZONE SIGN<br>4,880.000 ED | 0.24000 | 1,171.20 | 1.25000 | 6,100.00 | 0.25000 | 1,220.00 |
| 0050 0102 71 15<br>TEMPORARY BARRIER, F&I, ANCHORED<br>388.000 LF | 80.00000 | 31,040.00 | 30.83000 | 11,962.04 | 45.00000 | 17,460.00 |
| 0055 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>21,555.000 ED | 0.12000 | 2,586.60 | 0.10000 | 2,155.50 | 0.12000 | 2,586.60 |
| 0060 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>305.000 ED | 5.40000 | 1,647.00 | 7.50000 | 2,287.50 | 7.00000 | 2,135.00 |
| 0065 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION<br>1.000 LO | 1,600.00000 | 1,600.00 | 1,100.00000 | 1,100.00 | 1,500.00000 | 1,500.00 |
| 0070 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>1,500.000 ED | 12.00000 | 18,000.00 | 12.00000 | 18,000.00 | 13.00000 | 19,500.00 |
| 0075 0102150 1<br>PORTABLE REGULATORY, SIGN<br>610.000 ED | 7.00000 | 4,270.00 | 5.00000 | 3,050.00 | 7.00000 | 4,270.00 |
| 0080 0102150 2<br>RADAR SPEED DISPLAY UNIT<br>610.000 ED | 7.00000 | 4,270.00 | 4.50000 | 2,745.00 | 7.00000 | 4,270.00 |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) PROSHOT CONCRETE, INC. | | (5) COASTAL GUNITE CONSTRUCTION COMPANY | | (6) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0085 0104 10 3<br>SEDIMENT BARRIER<br>467.000 LF | 12.00000 | 5,604.00 | 5.00000 | 2,335.00 | 3.00000 | 1,401.00 |
| 0090 0104 11<br>FLOATING TURBIDITY BARRIER<br>512.000 LF | 20.00000 | 10,240.00 | 15.00000 | 7,680.00 | 12.00000 | 6,144.00 |
| 0095 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC<br>498.000 LF | 17.00000 | 8,466.00 | 9.00000 | 4,482.00 | 4.50000 | 2,241.00 |
| 0100 0104 18<br>INLET PROTECTION SYSTEM<br>1.000 EA | 1,500.00000 | 1,500.00 | 200.00000 | 200.00 | 330.00000 | 330.00 |
| 0105 0107 1<br>LITTER REMOVAL<br>86.380 AC | 55.00000 | 4,750.90 | 44.00000 | 3,800.72 | 200.00000 | 17,276.00 |
| 0110 0107 2<br>MOWING<br>65.340 AC | 75.00000 | 4,900.50 | 53.00000 | 3,463.02 | 200.00000 | 13,068.00 |
| 0115 0110 1 1<br>CLEARING & GRUBBING 45208515201<br>(0.320) AC (LS) | 40,000.00000 | 40,000.00 | 45,000.00000 | 45,000.00 | 425,000.00000 | 425,000.00 |
| 0120 0120 1<br>REGULAR EXCAVATION<br>13.800 CY | 100.00000 | 1,380.00 | 1,000.00000 | 13,800.00 | 250.00000 | 3,450.00 |
| 0125 0120 6<br>EMBANKMENT<br>15.200 CY | 100.00000 | 1,520.00 | 1,500.00000 | 22,800.00 | 250.00000 | 3,800.00 |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) PROSHOT CONCRETE, INC. | | (5) COASTAL GUNITE CONSTRUCTION COMPANY | | (6) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0130 0327 70 5<br>MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH<br>398.000 SY | 12.00000 | 4,776.00 | 55.00000 | 21,890.00 | 40.00000 | 15,920.00 |
| 0135 0334 1 52<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22<br>43.800 TN | 275.00000 | 12,045.00 | 300.00000 | 13,140.00 | 800.00000 | 35,040.00 |
| 0140 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT<br>6.800 TN | 1,000.00000 | 6,800.00 | 1,000.00000 | 6,800.00 | 900.00000 | 6,120.00 |
| 0145 0401 70 3<br>RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC<br>11.400 CF | 1,850.00000 | 21,090.00 | 1,500.00000 | 17,100.00 | 1,750.00000 | 19,950.00 |
| 0150 0401 70 7<br>RESTORE SPALLED AREAS, SHOTCRETE<br>2,486.900 CF | 456.00000 | 1,134,026.40 | 575.00000 | 1,429,967.50 | 460.00000 | 1,143,974.00 |
| 0155 0411 1<br>EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB<br>52.000 GA | 240.00000 | 12,480.00 | 100.00000 | 5,200.00 | 45.00000 | 2,340.00 |
| 0160 0411 2<br>CRACKS INJECT & SEAL- STRUCTURES REHAB<br>463.000 LF | 90.00000 | 41,670.00 | 85.00000 | 39,355.00 | 115.00000 | 53,245.00 |
| 0165 0430950<br>DESILTING CONCRETE BOX CULVERT<br>109.500 CY | 800.00000 | 87,600.00 | 250.00000 | 27,375.00 | 320.00000 | 35,040.00 |
| 0170 0520 6<br>SHOULDER GUTTER- CONCRETE<br>31.000 LF | 150.00000 | 4,650.00 | 450.00000 | 13,950.00 | 335.00000 | 10,385.00 |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) PROSHOT CONCRETE, INC. | | (5) COASTAL GUNITE CONSTRUCTION COMPANY | | (6) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0175 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING<br>125.000 TN | 200.00000 | 25,000.00 | 125.00000 | 15,625.00 | 425.00000 | 53,125.00 |
| 0180 0530 74<br>BEDDING STONE<br>89.800 TN | 150.00000 | 13,470.00 | 175.00000 | 15,715.00 | 300.00000 | 26,940.00 |
| 0185 0536 1 1<br>GUARDRAIL -ROADWAY, GENERAL TL-3<br>169.000 LF | 180.00000 | 30,420.00 | 40.00000 | 6,760.00 | 60.00000 | 10,140.00 |
| 0190 0536 7 3<br>SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT<br>2.000 EA | 1,580.00000 | 3,160.00 | 400.00000 | 800.00 | 215.00000 | 430.00 |
| 0195 0536 73<br>GUARDRAIL REMOVAL<br>169.000 LF | 45.00000 | 7,605.00 | 4.75000 | 802.75 | 4.00000 | 676.00 |
| 0200 0546 72 1<br>GROUND-IN RUMBLE STRIPS, 16"<br>0.083 GM | 30,000.00000 | 2,490.00 | 5,000.00000 | 415.00 | 40,000.00000 | 3,320.00 |
| 0205 0550 10220<br>FENCING, TYPE B, 5.1-6.0', STANDARD<br>314.000 LF | 75.00000 | 23,550.00 | 30.00000 | 9,420.00 | 30.00000 | 9,420.00 |
| 0210 0570 1 2<br>PERFORMANCE TURF, SOD<br>2,760.000 SY | 10.00000 | 27,600.00 | 5.00000 | 13,800.00 | 9.00000 | 24,840.00 |
| 0215 0633 6<br>FIBER OPTIC CABLE LOCATOR<br>305.000 DA | 80.00000 | 24,400.00 | 165.00000 | 50,325.00 | 160.00000 | 48,800.00 |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) PROSHOT CONCRETE, INC. | | (5) COASTAL GUNITE CONSTRUCTION COMPANY | | (6) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0220 0999 16 (1.000) LS<br>PARTNERING, DO NOT BID 45208515201 | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 |
| 0225 0999 25 (1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 45208515201 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |
| **0002 Roadway Section Totals:** | | **$1,934,728.60** | | **$2,214,201.03** | | **$2,964,406.60** |
| **Contract Grand Totals:** | | **$2,944,474.60** | | **$3,476,718.53** | | **4,034,070.60** |

**Letting:** 08261110 November 10, 2026 **Call Order:** 003 **Contract:** E8X11

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*