Vendor Ranking

Letting: 08261020 October 20, 2026 02:30 PM **Call Order:** 001 **Contract:** E8W93

District: Turnpike **Counties:** MIAMI-DADE **Fed Aid No:** N/A

Contract Time: 155 CALENDAR DAYS **Project(s):** 45381415201 (*)

Contract Desc: SCADA INSTALLATIONS ALONG SR 821 - ITS COMMUNICATION SYSTEM

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid	
1	RTECH ENGINEERING, LLC	Responsive	Winning bid	$724,204.20	100.00%	Intent to Award
2	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Non-Winning Bid	$750,080.06	103.57%	
3	TRAFFIC MANAGEMENT SOLUTIONS, LLC	Responsive	Non-Winning Bid	$767,157.59	105.93%	
4	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$772,937.64	106.73%	
5	ARC ELECTRIC INC	Responsive	Non-Winning Bid	$800,000.71	110.47%	
6	UNLIMITED ELECTRIC GROUP, INC.	Responsive	Non-Winning Bid	$816,897.95	112.80%	
7	TRAFFICO LLC	Responsive	Non-Winning Bid	$988,708.36	136.52%	

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Posting Date and Time: November 3, 2026

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

District: Turnpike **Counties:** MIAMI-DADE **Fed Aid No:** N/A

Contract Time: 155 CALENDAR DAYS **Project(s):** 45381415201 (*)

Contract Descr: SCADA INSTALLATIONS ALONG SR 821 - ITS COMMUNICATION SYSTEM

Work consists of providing all labor, materials, equipment and incidentals necessary for the installation of Supervisory Control and Data Acquisition (SCADA) devices for 9 existing generators along SR 821, SR 874, and SR 836.

The SCADA devices will provide monitoring capabilities for the generators which provide redundant power to multiple ITS devices.

No Pre-Bid Conference. Contractor must be prequalified.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RTECH ENGINEERING, LLC		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC MANAGEMENT SOLUTIONS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45381415201	50,000.00000	50,000.00	46,832.67000	46,832.67	76,797.25000	76,797.25
0010 0102 1 (155.000) DA (LS) MAINTENANCE OF TRAFFIC 45381415201	9,000.00000	9,000.00	14,998.92000	14,998.92	22,431.14000	22,431.14
0015 0102 60 6,450.000 ED WORK ZONE SIGN	0.23000	1,483.50	0.33000	2,128.50	0.38000	2,451.00
0020 0102 74 1 1,872.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	224.64	0.40000	748.80	0.32000	599.04
0025 0102 99 218.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.50000	2,943.00	13.12000	2,860.16	20.52000	4,473.36
0030 0104 10 3 535.000 LF SEDIMENT BARRIER	1.65000	882.75	2.05000	1,096.75	1.89000	1,011.15

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RTECH ENGINEERING, LLC		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC MANAGEMENT SOLUTIONS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0107 1 LITTER REMOVAL 5.430 AC	26.00000	141.18	26.86000	145.85	31.58000	171.48
0040 0107 2 MOWING 5.430 AC	60.00000	325.80	33.57000	182.29	63.85000	346.71
0045 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 15.000 SY	100.00000	1,500.00	207.45000	3,111.75	118.68000	1,780.20
0050 0999 16 PARTNERING, DO NOT BID 45381415201 (1.000) LS	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45381415201 (1.000) LS	41,260.36000	41,260.36	41,260.36000	41,260.36	41,260.36000	41,260.36
0001 Roadway Section Totals:		**$110,761.23**		**$116,366.05**		**$154,321.69**
SECTION: 0002 Intelligent Transportation System						
0060 0102112 EXISTING ITS MAINTENANCE 155.000 DA	135.00000	20,925.00	147.68000	22,890.40	136.97000	21,230.35
0065 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH 1.000 MI	4,450.00000	4,450.00	1,242.36000	1,242.36	3,692.20000	3,692.20

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RTECH ENGINEERING, LLC		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC MANAGEMENT SOLUTIONS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0070 0611 2 2 ITSFM LOCATION DOCUMENTATION-ITS SITE 9.000 EA	2,025.00000	18,225.00	1,242.36000	11,181.24	2,215.33000	19,937.97
0075 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 583.000 LF	16.00000	9,328.00	27.16000	15,834.28	8.81000	5,136.23
0080 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 200.000 LF	36.00000	7,200.00	39.35000	7,870.00	42.19000	8,438.00
0085 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 480.000 LF	60.00000	28,800.00	43.69000	20,971.20	33.76000	16,204.80
0090 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 1,549.000 LF	4.95000	7,667.55	2.34000	3,624.66	4.42000	6,846.58
0095 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUND 123.000 LF	3.95000	485.85	4.97000	611.31	4.04000	496.92
0100 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 16.000 EA	60.00000	960.00	37.28000	596.48	57.71000	923.36
0105 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 168.000 EA	95.00000	15,960.00	43.49000	7,306.32	115.44000	19,393.92

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RTECH ENGINEERING, LLC		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC MANAGEMENT SOLUTIONS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0110 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 14.000 EA	135.00000	1,890.00	82.93000	1,161.02	109.02000	1,526.28
0115 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 9.000 EA	1,850.00000	16,650.00	647.64000	5,828.76	2,007.22000	18,064.98
0120 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 9.000 EA	205.00000	1,845.00	270.83000	2,437.47	128.26000	1,154.34
0125 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 4.000 EA	985.00000	3,940.00	372.71000	1,490.84	929.86000	3,719.44
0130 0633 6 FIBER OPTIC CABLE LOCATOR 155.000 DA	130.00000	20,150.00	87.27000	13,526.85	94.47000	14,642.85
0135 0633 8 12 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL, COMPOSITE 513.000 LF	10.00000	5,130.00	4.86000	2,493.18	5.70000	2,924.10
0140 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 7.000 EA	1,550.00000	10,850.00	1,727.45000	12,092.15	1,368.08000	9,576.56
0145 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 3.000 EA	2,650.00000	7,950.00	2,606.34000	7,819.02	2,518.30000	7,554.90

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RTECH ENGINEERING, LLC		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC MANAGEMENT SOLUTIONS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0150 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 1.000 EA	918.57000	918.57	1,290.59000	1,290.59	1,106.32000	1,106.32
0155 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 152.000 LF	14.00000	2,128.00	6.61000	1,004.72	7.96000	1,209.92
0160 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 7.000 EA	2,530.00000	17,710.00	4,414.77000	30,903.39	2,737.86000	19,165.02
0165 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 5.000 EA	2,940.00000	14,700.00	5,642.55000	28,212.75	3,100.07000	15,500.35
0170 0639 7136 ELECTRICAL POWER SERVICE, FURNISH & INSTALL, SUPERVISORY CONTROL AND DATA ACQUISITION (SCADA) SOFTWARE/HARDWARE SYSTEMS 9.000 EA	16,100.00000	144,900.00	22,198.72000	199,788.48	18,330.48000	164,974.32
0175 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	2,450.00000	12,250.00	3,417.43000	17,087.15	1,663.57000	8,317.85
0180 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 9.000 EA	9,500.00000	85,500.00	9,168.55000	82,516.95	9,638.57000	86,747.13
0185 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 9.000 EA	8,950.00000	80,550.00	10,463.60000	94,172.40	11,054.33000	99,488.97

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RTECH ENGINEERING, LLC		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC MANAGEMENT SOLUTIONS, LLC	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0002 Intelligent Transportation System						
0190 0684 5 6 8.000 EA MEDIA CONVERTER, REMOVE-CABINET TO REMAIN	385.00000	3,080.00	134.26000	1,074.08	142.79000	1,142.32
0195 0685 1 12 9.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION	6,750.00000	60,750.00	3,545.38000	31,908.42	4,889.10000	44,001.90
0200 0685 2 1 9.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	950.00000	8,550.00	753.06000	6,777.54	1,079.78000	9,718.02
0002 Intelligent Transportation System Section Totals:		**$613,442.97**		**$633,714.01**		**$612,835.90**
Contract Grand Totals:		**$724,204.20**		**$750,080.06**		**767,157.59**

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) ARC ELECTRIC INC		(6) UNLIMITED ELECTRIC GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45381415201 (1.000) LS	77,000.00000	77,000.00	75,000.00000	75,000.00	41,142.50000	41,142.50
0010 0102 1 MAINTENANCE OF TRAFFIC 45381415201 (155.000) DA (LS)	27,400.00000	27,400.00	50,000.00000	50,000.00	8,989.33000	8,989.33
0015 0102 60 WORK ZONE SIGN 6,450.000 ED	0.35000	2,257.50	0.35000	2,257.50	0.31000	1,999.50
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 1,872.000 ED	0.29000	542.88	0.30000	561.60	0.38000	711.36
0025 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 218.000 ED	20.00000	4,360.00	25.00000	5,450.00	15.07000	3,285.26
0030 0104 10 3 SEDIMENT BARRIER 535.000 LF	1.00000	535.00	12.00000	6,420.00	3.30000	1,765.50
0035 0107 1 LITTER REMOVAL 5.430 AC	80.00000	434.40	500.00000	2,715.00	94.41000	512.65
0040 0107 2 MOWING 5.430 AC	150.00000	814.50	500.00000	2,715.00	94.41000	512.65
0045 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 15.000 SY	150.00000	2,250.00	100.00000	1,500.00	147.96000	2,219.40

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) ARC ELECTRIC INC		(6) UNLIMITED ELECTRIC GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0999 16 (1.000) LS PARTNERING, DO NOT BID 45381415201	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0055 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45381415201	41,260.36000	41,260.36	41,260.36000	41,260.36	41,260.36000	41,260.36
0001 Roadway Section Totals:		**$159,854.64**		**$190,879.46**		**$105,398.51**
SECTION: 0002 Intelligent Transportation System						
0060 0102112 155.000 DA EXISTING ITS MAINTENANCE	80.00000	12,400.00	120.00000	18,600.00	200.00000	31,000.00
0065 0611 1 1 1.000 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	1,800.00000	1,800.00	4,000.00000	4,000.00	4,268.68000	4,268.68
0070 0611 2 2 9.000 EA ITSFM LOCATION DOCUMENTATION- ITS SITE	2,000.00000	18,000.00	2,000.00000	18,000.00	2,253.61000	20,282.49
0075 0630 2 11 583.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	40.00000	23,320.00	20.00000	11,660.00	16.21000	9,450.43
0080 0630 2 12 200.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	40.00000	8,000.00	40.00000	8,000.00	35.23000	7,046.00

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) ARC ELECTRIC INC		(6) UNLIMITED ELECTRIC GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0085 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 480.000 LF	50.00000	24,000.00	35.00000	16,800.00	40.04000	19,219.20
0090 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 1,549.000 LF	5.00000	7,745.00	3.75000	5,808.75	4.33000	6,707.17
0095 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUND 123.000 LF	3.00000	369.00	3.50000	430.50	3.95000	485.85
0100 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 16.000 EA	60.00000	960.00	52.00000	832.00	56.50000	904.00
0105 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 168.000 EA	90.00000	15,120.00	100.00000	16,800.00	112.99000	18,982.32
0110 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 14.000 EA	110.00000	1,540.00	95.00000	1,330.00	106.72000	1,494.08
0115 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 9.000 EA	2,000.00000	18,000.00	1,650.00000	14,850.00	1,964.85000	17,683.65
0120 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 9.000 EA	200.00000	1,800.00	120.00000	1,080.00	125.55000	1,129.95

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) ARC ELECTRIC INC		(6) UNLIMITED ELECTRIC GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0125 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 4.000 EA	1,000.00000	4,000.00	825.00000	3,300.00	910.23000	3,640.92
0130 0633 6 FIBER OPTIC CABLE LOCATOR 155.000 DA	110.00000	17,050.00	150.00000	23,250.00	150.03000	23,254.65
0135 0633 8 12 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL, COMPOSITE 513.000 LF	3.00000	1,539.00	5.00000	2,565.00	9.55000	4,899.15
0140 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 7.000 EA	1,900.00000	13,300.00	1,400.00000	9,800.00	1,668.80000	11,681.60
0145 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 3.000 EA	2,500.00000	7,500.00	3,200.00000	9,600.00	2,609.92000	7,829.76
0150 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 1.000 EA	900.00000	900.00	2,059.00000	2,059.00	1,158.32000	1,158.32
0155 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 152.000 LF	20.00000	3,040.00	28.00000	4,256.00	9.48000	1,440.96
0160 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 7.000 EA	1,800.00000	12,600.00	3,900.00000	27,300.00	2,165.85000	15,160.95

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) ARC ELECTRIC INC		(6) UNLIMITED ELECTRIC GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0165 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 5.000 EA	3,000.00000	15,000.00	4,200.00000	21,000.00	3,341.31000	16,706.55
0170 0639 7136 ELECTRICAL POWER SERVICE, FURNISH & INSTALL, SUPERVISORY CONTROL AND DATA ACQUISITION (SCADA) SOFTWARE/HARDWARE SYSTEMS 9.000 EA	16,000.00000	144,000.00	14,500.00000	130,500.00	25,569.16000	230,122.44
0175 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	3,000.00000	15,000.00	3,000.00000	15,000.00	2,489.01000	12,445.05
0180 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 9.000 EA	10,000.00000	90,000.00	8,000.00000	72,000.00	9,316.28000	83,846.52
0185 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 9.000 EA	10,000.00000	90,000.00	13,200.00000	118,800.00	11,140.36000	100,263.24
0190 0684 5 6 MEDIA CONVERTER, REMOVE-CABINET TO REMAIN 8.000 EA	50.00000	400.00	250.00000	2,000.00	282.49000	2,259.92
0195 0685 1 12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 9.000 EA	6,500.00000	58,500.00	4,500.00000	40,500.00	5,335.84000	48,022.56

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(4) HORSEPOWER ELECTRIC, INC.		(5) ARC ELECTRIC INC		(6) UNLIMITED ELECTRIC GROUP, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System								
0200 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL		9.000 EA	800.00000	7,200.00	1,000.00000	9,000.00	1,123.67000	10,113.03
0002 Intelligent Transportation System		**Section Totals:**		**$613,083.00**		**$609,121.25**		**$711,499.44**
Contract Grand Totals:				**$772,937.64**		**$800,000.71**		**816,897.95**

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) TRAFFICO LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45381415201	(1.000) LS	85,000.00000	85,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 45381415201	(155.000) DA (LS)	65,000.00000	65,000.00			
0015 0102 60 WORK ZONE SIGN	6,450.000 ED	0.50000	3,225.00			
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	1,872.000 ED	1.00000	1,872.00			
0025 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	218.000 ED	10.00000	2,180.00			
0030 0104 10 3 SEDIMENT BARRIER	535.000 LF	25.00000	13,375.00			
0035 0107 1 LITTER REMOVAL	5.430 AC	200.00000	1,086.00			
0040 0107 2 MOWING	5.430 AC	200.00000	1,086.00			
0045 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	15.000 SY	200.00000	3,000.00			

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) TRAFFICO LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0999 16 (1.000) LS PARTNERING, DO NOT BID 45381415201	3,000.00000	3,000.00				
0055 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45381415201	41,260.36000	41,260.36				
0001 Roadway Section Totals:		**$220,084.36**				
SECTION: 0002 Intelligent Transportation System						
0060 0102112 155.000 DA EXISTING ITS MAINTENANCE	118.00000	18,290.00				
0065 0611 1 1 1.000 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	8,500.00000	8,500.00				
0070 0611 2 2 9.000 EA ITSFM LOCATION DOCUMENTATION- ITS SITE	2,500.00000	22,500.00				
0075 0630 2 11 583.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	22.00000	12,826.00				
0080 0630 2 12 200.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	28.00000	5,600.00				

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate ( ) indicates item is bid as Lump Sum	Quantity Units	(7) TRAFFICO LLC					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System							
0085 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	480.000 LF	80.00000	38,400.00				
0090 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	1,549.000 LF	6.00000	9,294.00				
0095 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	123.000 LF	5.00000	615.00				
0100 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	16.000 EA	80.00000	1,280.00				
0105 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	168.000 EA	125.00000	21,000.00				
0110 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	14.000 EA	150.00000	2,100.00				
0115 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	9.000 EA	2,400.00000	21,600.00				
0120 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	9.000 EA	220.00000	1,980.00				

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) TRAFFICO LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0125 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 4.000 EA	1,000.00000	4,000.00				
0130 0633 6 FIBER OPTIC CABLE LOCATOR 155.000 DA	75.00000	11,625.00				
0135 0633 8 12 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL, COMPOSITE 513.000 LF	22.00000	11,286.00				
0140 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 7.000 EA	1,800.00000	12,600.00				
0145 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 3.000 EA	3,200.00000	9,600.00				
0150 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 1.000 EA	1,400.00000	1,400.00				
0155 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 152.000 LF	14.00000	2,128.00				
0160 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 7.000 EA	5,600.00000	39,200.00				

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) TRAFFICO LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0165 0639 6121 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS 5.000 EA	6,500.00000	32,500.00				
0170 0639 7136 ELECTRICAL POWER SERVICE, FURNISH & INSTALL, SUPERVISORY CONTROL AND DATA ACQUISITION (SCADA) SOFTWARE/HARDWARE SYSTEMS 9.000 EA	20,000.00000	180,000.00				
0175 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	3,200.00000	16,000.00				
0180 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 9.000 EA	11,500.00000	103,500.00				
0185 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 9.000 EA	12,650.00000	113,850.00				
0190 0684 5 6 MEDIA CONVERTER, REMOVE-CABINET TO REMAIN 8.000 EA	1,000.00000	8,000.00				
0195 0685 1 12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION 9.000 EA	5,000.00000	45,000.00				

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(7) TRAFFICO LLC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System								
0200 0685 2 1		9.000	1,550.00000	13,950.00				
REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL		EA						
0002 Intelligent Transportation System		**Section Totals:**		**$768,624.00**				
Contract Grand Totals:				**$988,708.36**				

Letting: 08261020 October 20, 2026 **Call Order:** 001 **Contract:** E8W93

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.