



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 1

DATE: June 25, 2021

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S95
Financial Project Nos.: 434968-2-52-01
Counties: Broward, Palm Beach and Miami-Dade
Project Name: Wrong Way Detection System (WWVDS) Implementation

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REQUEST FOR PROPOSAL DOCUMENT

Attached is Addendum No. 1 to the Final RFP issued on April 20, 2021. There were some minor changes made to the RFP Document. For your convenience, two versions are being provided: 1) A .PDF red-lined version showing what has changed since Final RFP was issued; and 2) A .PDF version with all changes already incorporated. The .PDF version herein is the official RFP for this contract. The version you were previously issued is hereby deleted.

1. Table of Contents – Reference Documents
 - Added: “R09 N/A”
 - Replaced “R09 Right of Way CADD Files” with “R10 Right of Way CADD Files”
2. Section I – Introduction – Description of Work
 - Added: “If access is needed from the management/canal District’s right of way, the Design-Build Firm shall coordinate with the management District to obtain any required access permits.”
3. Schedule of Events
 - Changed the Anticipated Award date to 8/2/2021
 - Removed Minimum # of Days Column

4. Section V – Project Requirements and Provisions for Work – A. Governing Regulations
 - Added the following text to the first paragraph: “Roadway Design Bulletin 21-07 and Traffic Engineering & Operations Bulletin 21-03 (dated June 1, 2021),”

REQUEST FOR PROPOSAL REFERENCE DOCUMENTS

Reference Documents to the original RFP Document that are not revised herein are still in effect for this contract.

1. Reference Document R03 – Concept Plans
 - Revised Sheet IT-18
2. Reference Document R05 – Signing and Pavement Marking Needs
 - Updated spreadsheet per added Roadway Design Bulletin 21-07 and Traffic Engineering & Operations Bulletin 21-03 (dated June 1, 2021)
3. Reference Document R09 Pending Right of Occupancy Permit
 - The content of this folder was removed. The permit for the application included in this folder was issued prior to advertisement and was included in Attachment A19 Approved Right of Occupancy Permits.

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments