



Florida Department of Transportation

RON DESANTIS
GOVERNOR

FLORIDA'S TURNPIKE ENTERPRISE

P.O. BOX 613069
OCOOEE, FLORIDA 34761

ADDENDUM No. 2

DATE: April 7, 2022

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T48
Financial Project Nos.: 434968-3-32-01
County: Hillsborough, Pasco, Hernando, Polk, Orange, and Brevard County
Project Name: Wrong Way Vehicle Detection System (WWVDS)
Implementation, Central FL

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REQUEST FOR PROPOSAL DOCUMENT

Attached is Addendum No. 2 to the Final RFP issued on February 14, 2022. There were some minor changes made to the RFP Document. For your convenience, two versions are being provided: 1) A .PDF red-lined version showing what has changed since Final RFP was issued; and 2) A .PDF version with all changes already incorporated. The PDF version herein is the official RFP for this contract. The version you were previously issued is hereby deleted.

1. RFP Addendum

- Revised Page No. 32 to clarify outgoing detector requirements.
- Revised Page No. 33 to clarify verification camera design requirements.

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments