



Florida Department of Transportation

RON DESANTIS
GOVERNOR


Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: November 19, 2019

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FROM:  Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT:	CONTRACT NO.:	E8S15
	FINANCIAL PROJECT NO.:	437912-1-72-02
	COUNTIES:	Miami-Dade, Broward, Palm Beach
	PROJECT NAME:	Guardrail Maintenance

BIDS TO BE RECEIVED: December 3, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REVISED ADVERTISEMENT

A revised Advertisement with the following changes can be found on our website (December 3, 2019 Letting):
<https://www.fdot.gov/contracts/tp/Lettings/dist-Letting-Project-Info.shtm>

LETTING DATE CHANGE

The Letting date for Contract E8S15 has been changed from Tuesday, November 19, 2019 to Tuesday, December 3, 2019 at 2:30 PM.

POSTING DATE

The Posting dates for Contract E8S15 have been changed from December 3, 2019 or December 17, 2019 to December 17, 2019 or December 31, 2019.

AMENDMENT NOTIFICATION

- If you are a PROPOSAL HOLDER for the subject project, please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download E8S15 with "File Type" .001x for this Bid Document from your Order History.
- If you are a PROPOSAL HOLDER, please acknowledge receipt of this addendum by opening the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.