



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 1

DATE: November 12, 2019

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S01
Financial Project Nos.: 436516-1-52-01; 436516-3-52-01
County(ies): Osceola
Project Name: Resurface Turnpike Mainline and Roadside Safety Improvements,
MP 234.95 – MP 238.76

BIDS TO BE RECEIVED: November 19, 2019 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S01** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8S01**
Letting November 2019
FPID(s) 436516-1-52-01 + 436516-3-52-01
Description Resurface Turnpike Mainline and Safety Upgrades, MP 234.95 – 238.76
County Osceola


Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Roadway Plans Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev01.zip file)

Contract time revised No X Yes ____ If yes, ____ total calendar days


- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



Turnpike Program Management Administrator

DATE:



11/12/19

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Revisions notes and Key Sheet Revisions table added
2A	Sheet added
3	Update quantities for pay items 334-1-14 and 334-1-54
9	Update Full Depth Reconstruction pavement section description
12	Update Access Road Detail Note #2; remove reference to AC-20
63	Update to Cross Section for Sta. 4430+42; add depiction of concrete apron
87	Add reference to Special Detour 1 in TTCP Details
89	Add reference to Special Detour 2 in TTCP Details
90	Add reference to Special Detour 3 in TTCP Detail
91	Add reference to Special Detour 4 in TTCP Details
98	Add existing slope callouts to detail
104	Add existing slope callouts to detail
SQ-9	Update line item quantity and associated total for pay item 334-1-14 and total for 334-1-54
SQ-10	Update line item quantity for pay item 334-1-54

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 436516-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	334-1-14	3	MOD	6473.3	6209.3
Roadway	334-1-54	3	MOD	8248.6	8512.6