



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 1

DATE: April 9, 2020

TO: PROPOSERS

FROM: *RMJ* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S11
Financial Project Nos.: 440291-1-52-01; 440291-2-52-01; 440291-3-52-01
County(ies): Seminole
Project Name: Resurface Seminole Expressway - MP 38 To MP 44.5

BIDS TO BE RECEIVED: April 14, 2020 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S11** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8S11**
 Letting April 2020
 FPID(s) 440291-1-52-01 + 440291-2-52-01 + 440291-3-52-01
 Description Resurface Seminole Expressway (SR 417) from MP 38 to MP 44.5
 County Seminole

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes ____ If yes, ____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:


 Turnpike Program Management Administrator

DATE: 4/09/2020

CONTRACT ADDENDUM INCLUDES:

| PLAN REVISIONS | |
|-----------------------|---|
| SHEET | DESCRIPTION OF MODIFICATION |
| 1 | Added Revision Block to Key Sheet; Updated Index of Roadway Plans |
| 2A | Added Sheet |
| 3A - 3D | Updated Summary of Pay Items |
| 10 | Updated Pavement Design Number 27 |
| 110 | Moved TCP Typical Sections; Added Temporary Barrier Station Limits Table |
| 111 | Moved TCP Typical Sections |
| SQ-1 | Updated Index of Summary of Quantities |
| SQ-2 | Updated Quantity of Temporary Barrier |
| SQ-4 | Added Summary of Temporary Crash Cushions; Removed Summary of Erosion and Sediment Control |
| SQ-5 | Added Summary of Erosion and Sediment Control; Adjusted Summary of Litter Removal and Mowing Tables |
| SQ-6 – SQ-9 | Adjusted Summary of Litter Removal and Mowing Table |
| SQ-12 | Added Area ID 000011 into table; Modified Quantity for Area ID 000008 |
| SQ-21 | Modified Quantity for Pay Item 0334-1-12 |
| SQ-22 | Modified Quantities for Pay Items 0334-1-12 and 0334-1-13 |
| SQ-23 | Modified Quantities for Pay Items 0334-1-13 and 0334-1-53 |
| SQ-24 – SQ-26 | Modified Quantity for Pay Item 0334-1-53 |
| SQ-39 | Modified Station Limits of Plastic Erosion Mat |

| PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440291-1-52-01 | | | | | |
|--|-----------------|---------------|----------------------------|-------------------------|-------------------------|
| COMPONENT | PAY ITEM | SHEET | ADD MOD DEL | OLD QUANTITY | NEW QUANTITY |
| Temporary Barrier | 0102-71-16 | SQ-2 | MOD | 5532 | 6228 |
| Temporary Crash Cushion- Redirective | 0102-89-1 | SQ-4 | ADD | | 8 |
| Selective Clearing and Grubbing, Areas with Trees to Remain | 0110-2-2 | SQ-12 | MOD | 19.410 AC | 18.405 AC |
| Superpave Asphaltic Conc, Traffic B | 0334-1-12 | SQ-21 - SQ-22 | MOD | 7221.200 TN | 6995.400 TN |
| Superpave Asphaltic Conc, Traffic C | 0334-1-13 | SQ-22 – SQ-23 | MOD | 2392.400 TN | 2505.300 TN |
| Superpave Asphaltic Conc. Traffic C, PG76-22 | 0334-1-53 | SQ-23 – SQ-26 | MOD | 23628.200 TN | 23741.100 TN |