



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 2

DATE: August 21, 2020

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S50
Financial Project Nos.: 443878-2-52-01, 443634-2-52-01, 443634-3-52-01 & 442621-1-52-01
County(ies): Various
Project Name: New DMS Signs Installations at Northern Service Plaza, Northern TPK
CCTV Camera Installation, Western TPK CCTV Camera Installation &
Veterans XWAY Arterial DMS Improvements

BIDS TO BE RECEIVED: August 31, 2020 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S50** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8S50**

Letting August 2020

FPID(s) 443878-2-52-01, 443634-2-52-01, 443634-3-52-01, 442621-1-52-01

Description NEW DMS SIGN INSTALLATIONS AT NORTHERN SERVICE PLAZAS (MP 185.5 - 301)
NORTHERN TURNPIKE CCTV CAMERA INSTALLATION (SR91, SR570, SR417)
WESTERN TURNPIKE CCTV CAMERA INSTALLATION (SR589)
VETERANS XWAY ARTERIAL DMS IMPROVEMENTS

County Osceola, Orange, Sumter, Lake, Seminole, Polk, Hillsborough, and Pasco

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: 
 Turnpike Program Management Administrator

DATE: 2020-08-20

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	Description of modification
443878-2-52-01 - IT-1	Added sheet IT-2A to index of its plans
443878-2-52-01 - IT-2A	Added 2 nd signature sheet to its plans
443878-2-52-01 - IT-3	Added 102-14 pay item to summary of pay items
443878-2-52-01 - IT-11	Added 102-14 pay item to summary of temporary traffic control plan items
443878-2-52-01 - IT-110	Revised label to “traffic control officer”
443878-2-52-01 - IT-113	Revised label to “traffic control officer”
443878-2-52-01 - IT-115	Revised label to “traffic control officer”
443878-2-52-01 - IT-116	Revised label to “traffic control officer”
443878-2-52-01 - IT-118	Revised label to “traffic control officer”
443878-2-52-01 - IT-119	Revised label to “traffic control officer”
443878-2-52-01 - IT-121	Revised label to “traffic control officer”
443878-2-52-01 - IT-124	Revised label to “traffic control officer”
443634-2-52-01 - IT-1	Added sheet IT-2A to index of its plans
443634-2-52-01 - IT-2A	Added 2 nd signature sheet to its plans
443634-2-52-01 - IT-9	Added 102-14 pay item to summary of temporary traffic control plan items
443634-2-52-01 - IT-114	Revised label to “traffic control officer”
443634-2-52-01 - IT-116	Revised label to “traffic control officer”
443634-2-52-01 - IT-118	Revised label to “traffic control officer”
443634-2-52-01 - IT-119	Revised label to “traffic control officer”
443634-3-52-01 - IT-1	Added sheet IT-2A to index of its plans
443634-3-52-01 - IT-2A	Added 2 nd signature sheet to its plans
443634-3-52-01 - IT-4	Added 102-14 pay item to summary of temporary traffic control plan items

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 443878-2-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
TRAFFIC CONTROL OFFICER	102-14	11	ADD	0 HR	192 HR

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 443634-2-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
TRAFFIC CONTROL OFFICER	102-14	9	ADD	0 HR	80 HR

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 443634-3-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
TRAFFIC CONTROL OFFICER	102-14	4	ADD	0 HR	32 HR