



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 3

DATE: December 7, 2020

TO: PROPOSERS

FROM: *RMM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S51
Financial Project No.: 440857-1-52-01
County(ies): Polk

Project Name: All Electronic Toll (AET) Conversion – Polk Pkwy (SR570) (MP 0 to 18)

BIDS TO BE RECEIVED: December 15, 2020 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8S51Specs_Supp2, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S51** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

605 Suwannee Street
Tallahassee, FL 32399-0450

RON DESANTIS
GOVERNOR

KEVIN THIBAUT
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8S51
Letting December 2020
FPID(s) 440857-1-52-01
Description All Electronic Toll (AET) Conversion – Polk Pkwy (SR570) (MP 0 to 18)
County Polk

Contract Addendum No. 3 includes: *See Page 2 for details*

- Digitally signed + sealed Contract Plan Revision No. 2 (PDF file)
Digitally signed + sealed Supplemental Specifications Package No. 2 (PDF file)
Design + engineering data (CADD-Rev2.zip file)

Contract time revised No [x] Yes [] If yes, [] total calendar days

- Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: [Signature]
Turnpike Program Management Administrator

DATE: 2020-12-07

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
Roadway Plans 1	Added Sheet Number 2B to Index
Roadway Plans 2B	New Signature Sheet
Roadway Plans 3	AASHTOWare PrP Updated
Roadway Plans 4	Revised Quantity for Pay Item 521-1-11 and AASHTOWare PrP Updated
Roadway Plans 5	AASHTOWare PrP Updated
Roadway Plans 6	AASHTOWare PrP Updated
Roadway Plans 7	Pay Item 635-2-105 Deleted and Replaced (updated description) / AASHTOWare PrP Updated
Roadway Plans 7	Pay Item 635-2-106 Deleted and Replaced (updated description) / AASHTOWare PrP Updated
Roadway Plans 7	Pay Item 635-2-107 Deleted and Replaced (updated description) / AASHTOWare PrP Updated
Roadway Plans 8	AASHTOWare PrP Updated
Roadway Plans 803	Note Added
Roadway Plans 804	Note Added
Roadway Plans SQ61	Revised Quantity for Pay Item 521-1-11
Tolls Facilities Plans 1	Added Sheet Number TF-002B to Index
Tolls Facilities Plans TF-002B	New Signature Sheet
Tolls Facilities Plans TF-004A	New Signature Sheet
Tolls Facilities Plans SE9-104	Revised conduit call-out
Tolls Facilities Plans SE9-105	Revised conduit call-out
Tolls Facilities Plans SE9-502	Revised pull box call-out
Tolls Facilities Plans SE12-104	Revised conduit call-out
Tolls Facilities Plans SE12-502	Revised pull box call-out
Tolls Facilities Plans SE13-104	Revised conduit call-out
Tolls Facilities Plans SE13-502	Revised pull box call-out

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440857-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITIY	NEW QUANTITY
Architectural	635-2-105	7		6	DEL
Architectural	635-2-106	7		54	DEL
Architectural	635-2-107	7		12	DEL
Architectural	635-2-105	7		ADD	6
Architectural	635-2-106	7		ADD	54
Architectural	635-2-107	7		ADD	12
Roadway	521-1-11	4		666	1714

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
TECHNICAL SPECIAL PROVISIONS T442-VERTICAL WICK DRAINS, Page 4 of 5 Table 2 Vertical Wick Drain Core	The Grab Tensile Strength Requirement of the Vertical Wick Drain Core indicated Table 2 of the TSP, will be modified to a value of 200 lbs