



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 2

DATE: May 12, 2020

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S32
Financial Project Nos.: 440293-1-52-01; 440293-2-52-01
County(ies): Orange
Project Name: Resurface Turnpike Mainline, MP 260.2 to 265.3

BIDS TO BE RECEIVED: May 19, 2020 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S32** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8S32**
 Letting May 2020
 FPID(s) 440293-1-52-01 + 440293-2-52-01
 Description Resurface + Safety Improvements on Turnpike Mainline MP 260.2 to MP 265.3
 County Orange

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: 
 Turnpike Program Management Administrator

DATE: 05-11-2020

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Updated Key Sheet
2A	Signature sheet for Revision 1
3,4	Revised pay item quantities
5-10	Updated with new Proposal Summary of Pay Items
26-32	Added average milling depth tables
50	Revised General Note 10
174	Modified double lane closure restriction
175	Updated Phase I note to include median barrier wall construction
176	Removed temporary pavement label
180A	Added sheet for median barrier wall construction
192	Revised Note 2
SQ-2, SQ-4	Updated TTCP quantities
SQ-5	Updated Summary of Crash Cushions
SQ-11 - SQ-16	Updated Summary of Pavement
LD-1	Revised sheet index
LD-2	Revised Title Block

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440293-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	102-71-16	3,SQ-4	Mod	443	1219
Roadway	102-89-1	3, SQ-5	Mod	1	5
Roadway	327-70-1	3, SQ-11	Mod	120423	104466
Roadway	327-70-4	3, SQ-12	Mod	8767	6692
Roadway	327-70-5	3, SQ-12	Mod	6358	2123
Roadway	327-70-6	4, SQ-12	Mod	22299	39375
Roadway	327-70-8	4, SQ-12	Mod	183	20960
Roadway	327-70-11	4, SQ-12	Mod	117325	123598
Roadway	327-70-13	4, SQ-13	Add		3205
Roadway	327-70-14	4, SQ-13	Mod	2304	3242
Roadway	327-70-15	4, SQ-13	Mod	140956	117140
Roadway	327-70-17	4, SQ-14	Mod	8343	9385
Roadway	327-70-20	4, SQ-14	Mod	9636	3057
Roadway	327-70-22	4, SQ-14	Mod	18365	11223
Roadway	334-1-13	4, SQ-15	Mod	431.4	461.2
Roadway	334-1-15	4, SQ-16	Mod	1020.0	1481.5