



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM No. 4

**DATE:** May 20, 2020

**TO:** PROPOSERS

**FROM:** *RMW* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8S32  
Financial Project Nos.: 440293-1-52-01; 440293-2-52-01  
County(ies): Orange  
Project Name: Resurface Turnpike Mainline, MP 260.2 to 265.3

---

**BIDS TO BE RECEIVED: May 28, 2020 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS AND PAY ITEMS REVISIONS**

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

#### **SUPPLEMENTAL SPECIFICATIONS PACKAGE**

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8S32Specs\_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S32** with "File Type" **.004x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8S32**  
 Letting May 2020  
 FPID(s) 440293-1-52-01 + 440293-2-52-01  
 Description Resurface + Safety Improvements on Turnpike Mainline MP 260.2 to MP 265.3  
 County Orange


**Contract Addendum No. 4 includes:** \*See Pages 2 and 3 for details\*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Digitally signed + sealed Supplemental Specifications Package No. 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised No  X  Yes \_\_\_\_\_ If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:**


  
 Turnpike Program Management Administrator

**DATE:**

05-20-2020

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Updated Key Sheet
2B	Signature sheet for Revision 2
3,4,6	Revised pay item quantities
5, 7-10	Updated with new Proposal Summary of Pay Items
14	Updated Pavement Design
19	Revised cross slope correction detail
28	Revised cross slope correction table
51	Revised milling and resurfacing limit
70	Revised milling label callout
71	Revised milling and resurfacing limit
132-135	Revised earthwork quantity
162-164	Revised earthwork quantity
169	Revised earthwork quantity
SQ-2, SQ-4	Updated Temporary Traffic Control Plan Item
SQ-5	Updated Summary of Special Detour
SQ-10	Updated Summary of Earthwork
SQ-11 - SQ-18	Updated Summary of Pavement
S-1	Updated Key Sheet
S-2A	Signature Sheet for Revision 2
S-6, S-15, S-18	Updated Tabulation of Quantities
S-22, S-48	Added addition striping on plan view

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440293-1-52-01</b>					
<b>COMPONENT</b>	<b>PAY ITEM</b>	<b>SHEET</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>
Roadway	102-60	3, SQ-4	Mod	12466	6550
Roadway	102-62	3, SQ-4	Add		6280
Roadway	102-2-4	3, SQ-5	Add		1
Roadway	160-4	3, SQ-11	Mod	2615	196
Roadway	327-70-1	3, SQ-11	Mod	104466	105690
Roadway	327-70-11	4, SQ-12	Mod	123598	127063
Roadway	327-70-15	4, SQ-13	Mod	117140	113675
Roadway	327-70-19	4, SQ-14	Add		6516
Roadway	334-1-12	4, SQ-14	Mod	10207.5	10274.8
Roadway	334-1-55	4, SQ-16	Mod	31549.2	37507.4
Roadway	337-7-25	4, SQ-17	Mod	12019.1	12284.8
Roadway	546-72-1	4, SQ-18	Mod	19.678	19.890
Signing	711-15-101	6	Mod	9.950	10.162
Signing	711-15-131		Mod	30.786	31.470
Signing	711-15-201		Mod	9.639	9.851

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440293-2-52-01</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	120-1	3, SQ-10	Mod	7356	10169

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
SECTION	DESCRIPTION
7-1.4	Added MSP (SP0070104-2) for Endangered Species – Bald Eagle