



**Florida Department of Transportation**

**RON DESANTIS**  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

**KEVIN J. THIBAUT, P.E.**  
SECRETARY

**ADDENDUM NO. 1**

**DATE:** October 19, 2020

**TO:** PROSPECTIVE BIDDERS AND PLAN HOLDERS

**FROM:** *RMN* Richard M. Nethercote, Jr.,  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** **CONTRACT NO.:** E8S82  
**FINANCIAL PROJECT NO.:** 447774-1-72-01  
**COUNTIES:** Miami-Dade, Broward, Palm Beach  
**PROJECT NAME:** Pressure Cleaning Barrier Walls

---

**BIDS TO BE RECEIVED: November 10, 2020 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

**LETTING DATE CHANGE**

The Letting date for Contract E8S82 has been changed from October 20, 2020 to November 10, 2020 at 2:30 PM.

**POSTING DATE**

The Posting dates for Contract E8S82 have been changed from November 3, 2020 or November 17, 2020 to November 24, 2020 or December 8, 2020.

**AMENDMENT NOTIFICATION**

If you are a PROPOSAL HOLDER for the subject project, please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download E8S82 with "File Type" .001x for this Bid Document from your Order History.

If you are a **PROPOSAL HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please contact Rich Nethercote at the number shown above, ext. 3885.