



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 2

DATE: November 13, 2020

TO: PROPOSERS

FROM: *RMJ* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S70
Financial Project Nos.: 442622-1-52-01, 442622-2-52-01, 442622-3-52-01, 442622-4-52-01,
442622-5-52-01
County(ies): Palm Beach, Martin, St. Lucie, Indian River, Okeechobee + Osceola
Project Name: Rehab of Aging Pre-Stressed Concrete Piles

BIDS TO BE RECEIVED: November 17, 2020 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S70** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8S70**
 Letting November 2020
 FPID(s) 442622-1-52-01, 442622-2-52-01, 442622-3-52-01, 442622-4-52-01 + 442622-5-52-01
 Description Rehabilitation of Aging Pre-Stressed Concrete
 County Palm Beach, Martin, Indian River, Okeechobee, Osceola


Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes ____ If yes, ____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



Turnpike Program Management Administrator

DATE: 11-13-2020

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS – FPID 442622-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
Key sheet 1	Add sheet 2A, Signature Sheet
Signature Sheet (2A)	New sheet
Summary of Pay Items (3)	Pay Item 415-1-5 was deleted
Summary of Pay Items (4)	Pay Item 102-14 was added
Summary of Quantities (SQ-1)	Pay Item 102-14 was added
PLAN REVISIONS – FPID 442622-2-52-01	
SHEET	DESCRIPTION OF MODIFICATION
Key sheet 1	Add sheet 2A, Signature Sheet
Signature Sheet (2A)	New sheet
Summary of Quantities (SQ-1)	Pay Item 102-14 was added
PLAN REVISIONS – FPID 442622-3-52-01	
SHEET	DESCRIPTION OF MODIFICATION
Key sheet 1	Add sheet 2A, Signature Sheet
Signature Sheet (2A)	New sheet
Summary of Quantities (SQ-1)	Pay Item 102-14 was added
PLAN REVISIONS – FPID 442622-4-52-01	
SHEET	DESCRIPTION OF MODIFICATION
Key sheet 1	Add sheet 2A, Signature Sheet
Signature Sheet (2A)	New sheet
Summary of Quantities (SQ-1)	Pay Item 102-14 was added
PLAN REVISIONS – FPID 442622-5-52-01	
SHEET	DESCRIPTION OF MODIFICATION
Key sheet 1	Add sheet 2A, Signature Sheet
Signature Sheet (2A)	New sheet
Summary of Quantities (SQ-1)	Pay Item 102-14 was added

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442622-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	102-14	SQ-1	Add	0	336
STRUCTURES	415-1-5		DEL	5837	0
STRUCTURES	415-1-5		DEL	17953	0
STRUCTURES	415-1-5		DEL	38692	0
PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442622-2-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	102-14	SQ-1	Add	0	112
STRUCTURES	415-1-5		DEL	4152	0
STRUCTURES	415-1-5		DEL	3960	0

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442622-3-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	102-14	SQ-1	Add	0	112
STRUCTURES	415-1-5		DEL	9142	0
STRUCTURES	415-1-5		DEL	9646	0
PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442622-4-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	102-14	SQ-1	Add	0	112
STRUCTURES	415-1-5		DEL	2530	0
STRUCTURES	415-1-5		DEL	2335	0
PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442622-5-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	102-14	SQ-1	Add	0	224
STRUCTURES	415-1-5		DEL	9,296	0
STRUCTURES	415-1-5		DEL	9,584	0
STRUCTURES	415-1-5		DEL	5,949	0
STRUCTURES	415-1-5		DEL	6,030	0